RECORDING REQUESTED BY
CLERK OF THE BOARD OF SUPERVISORS
OF THE CITY AND COUNTY OF SAN FRANCISCO

(Exempt from Recording Fees
Pursuant to Government Code
Section 27383)

AND WHEN RECORDED MAIL TO

Angela Calvillo  Clerk of the Board of Supervisors
City Hall  Room 244
1 Dr Carlton B Goodlett Place
San Francisco  CA  94102

DEVELOPMENT AGREEMENT
BY AND BETWEEN
THE CITY AND COUNTY OF SAN FRANCISCO
AND VISITACION DEVELOPMENT, LLC, A SUBSIDIARY OF THE UNIVERSAL
PARAGON CORPORATION
RELATIVE TO THE DEVELOPMENT KNOWN AS
THE SCHLAGE LOCK DEVELOPMENT PROJECT
# TABLE OF CONTENTS

<table>
<thead>
<tr>
<th>Section</th>
<th>Description</th>
<th>Page</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>GENERAL PROVISIONS</td>
<td></td>
</tr>
<tr>
<td>1.1</td>
<td>Incorporation of Preamble, Recitals and Exhibits</td>
<td>6</td>
</tr>
<tr>
<td>1.2</td>
<td>Definitions</td>
<td>6</td>
</tr>
<tr>
<td>1.3</td>
<td>Effective Date</td>
<td>16</td>
</tr>
<tr>
<td>1.4</td>
<td>Term</td>
<td>16</td>
</tr>
<tr>
<td>2</td>
<td>VESTING AND CITY OBLIGATIONS</td>
<td></td>
</tr>
<tr>
<td>2.1</td>
<td>Vested Rights</td>
<td>17</td>
</tr>
<tr>
<td>2.2</td>
<td>Existing Standards</td>
<td>17</td>
</tr>
<tr>
<td>2.3</td>
<td>Future Changes to Existing Standards</td>
<td>17</td>
</tr>
<tr>
<td>2.4</td>
<td>Fees and Exactions</td>
<td>19</td>
</tr>
<tr>
<td>2.5</td>
<td>Limitation on City’s Future Discretion</td>
<td>20</td>
</tr>
<tr>
<td>2.6</td>
<td>Changes in Federal or State Laws</td>
<td>21</td>
</tr>
<tr>
<td>2.7</td>
<td>No Action to Impede Basic Approvals</td>
<td>22</td>
</tr>
<tr>
<td>2.8</td>
<td>Criteria for Approving Implementing Approvals</td>
<td>22</td>
</tr>
<tr>
<td>2.9</td>
<td>Construction of Public Improvements</td>
<td>23</td>
</tr>
<tr>
<td>2.10</td>
<td>Taxes</td>
<td>23</td>
</tr>
<tr>
<td>3</td>
<td>DEVELOPMENT OF PROJECT SITE</td>
<td></td>
</tr>
<tr>
<td>3.1</td>
<td>Development Rights</td>
<td>23</td>
</tr>
<tr>
<td>3.2</td>
<td>Compliance with CEQA</td>
<td>23</td>
</tr>
<tr>
<td>3.3</td>
<td>Vested Rights Permitted Uses and Density Building Envelope</td>
<td>24</td>
</tr>
<tr>
<td>3.4</td>
<td>Commencement of Construction Development Phases Development Timing</td>
<td>25</td>
</tr>
<tr>
<td>3.5</td>
<td>Community Improvements Stormwater Management Improvements and/or Public Improvements</td>
<td>30</td>
</tr>
<tr>
<td>3.6</td>
<td>Non-City Regulatory Approvals for Public Improvements</td>
<td>32</td>
</tr>
<tr>
<td>3.7</td>
<td>Financing of Any Public Improvements</td>
<td>36</td>
</tr>
<tr>
<td>3.8</td>
<td>Cooperation</td>
<td>36</td>
</tr>
<tr>
<td>3.9</td>
<td>Subdivision Maps</td>
<td>40</td>
</tr>
<tr>
<td>3.10</td>
<td>Interim Uses</td>
<td>41</td>
</tr>
<tr>
<td>3.11</td>
<td>Public Power</td>
<td>41</td>
</tr>
<tr>
<td>4</td>
<td>PUBLIC BENEFITS MEETING AND EXCEEDING THOSE REQUIRED BY EXISTING ORDINANCES, REGULATIONS, AND POLICIES RELATED TO HOUSING AND OTHER PUBLIC BENEFITS</td>
<td></td>
</tr>
<tr>
<td>4.1</td>
<td>Costa-Hawkins Rental Housing Act</td>
<td>41</td>
</tr>
<tr>
<td>4.2</td>
<td>Inclusionary Affordable Housing Program</td>
<td>42</td>
</tr>
<tr>
<td>4.3</td>
<td>Transportation Fee Obligation</td>
<td>42</td>
</tr>
<tr>
<td>4.4</td>
<td>Workforce</td>
<td>43</td>
</tr>
<tr>
<td>4.5</td>
<td>Transportation Related Improvements</td>
<td>43</td>
</tr>
<tr>
<td>4.6</td>
<td>Historic Office Building Rehabilitation</td>
<td>44</td>
</tr>
<tr>
<td>4.7</td>
<td>Impact Fee</td>
<td>44</td>
</tr>
<tr>
<td>4.8</td>
<td>Transportation Demand Management Plan</td>
<td>45</td>
</tr>
<tr>
<td>4.9</td>
<td>Grocery and Retail</td>
<td>45</td>
</tr>
<tr>
<td></td>
<td>DEVELOPER REPRESENTATIONS, WARRANTIES AND COVENANTS</td>
<td></td>
</tr>
<tr>
<td>---</td>
<td>--------------------------------------------------</td>
<td>---</td>
</tr>
<tr>
<td>5</td>
<td>Interest of Developer Due Organization and Standing</td>
<td>45</td>
</tr>
<tr>
<td>5</td>
<td>Priority of Development Agreement</td>
<td>45</td>
</tr>
<tr>
<td>5</td>
<td>No Conflict With Other Agreements, No Further Approvals No Suits</td>
<td>45</td>
</tr>
<tr>
<td>5</td>
<td>No Inability to Perform, Valid Execution</td>
<td>46</td>
</tr>
<tr>
<td>5</td>
<td>Conflict of Interest</td>
<td>46</td>
</tr>
<tr>
<td>5</td>
<td>Notification of Limitations on Contributions</td>
<td>46</td>
</tr>
<tr>
<td>5</td>
<td>Other Documents</td>
<td>46</td>
</tr>
<tr>
<td>5</td>
<td>No Suspension or Debarment</td>
<td>47</td>
</tr>
<tr>
<td>5</td>
<td>No Bankruptcy</td>
<td>47</td>
</tr>
<tr>
<td>5</td>
<td>Taxes</td>
<td>47</td>
</tr>
<tr>
<td>5</td>
<td>Notification</td>
<td>47</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th></th>
<th>OBLIGATIONS OF DEVELOPER</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>6</td>
<td>Completion of Project</td>
<td>47</td>
</tr>
<tr>
<td>6</td>
<td>Compliance with Conditions and CEQA Mitigation Measures</td>
<td>47</td>
</tr>
<tr>
<td>6</td>
<td>Progress Reports</td>
<td>48</td>
</tr>
<tr>
<td>6</td>
<td>Community Participation in Allocation of Impact Fees</td>
<td>48</td>
</tr>
<tr>
<td>6</td>
<td>Sustainability Evaluation</td>
<td>48</td>
</tr>
<tr>
<td>6</td>
<td>Cooperation By Developer</td>
<td>49</td>
</tr>
<tr>
<td>6</td>
<td>Nondiscrimination</td>
<td>49</td>
</tr>
<tr>
<td>6</td>
<td>First Source Hiring Program</td>
<td>49</td>
</tr>
<tr>
<td>6</td>
<td>Prevailing Wages</td>
<td>51</td>
</tr>
<tr>
<td>6</td>
<td>Payment of Fees and Costs</td>
<td>51</td>
</tr>
<tr>
<td>6</td>
<td>Nexus/Reasonable Relationship Waiver</td>
<td>52</td>
</tr>
<tr>
<td>6</td>
<td>Taxes</td>
<td>52</td>
</tr>
<tr>
<td>6</td>
<td>Indemnification of City</td>
<td>52</td>
</tr>
<tr>
<td>6</td>
<td>Contracting for Public Improvements</td>
<td>53</td>
</tr>
<tr>
<td>6</td>
<td>Notice of Special Restrictions for Parks</td>
<td>53</td>
</tr>
<tr>
<td>6</td>
<td>Fire Suppression Obligations</td>
<td>53</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th></th>
<th>OBLIGATIONS OF CITY</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>7</td>
<td>No Action to Impede Basic Approvals</td>
<td>54</td>
</tr>
<tr>
<td>7</td>
<td>Processing During Third Party Litigation</td>
<td>54</td>
</tr>
<tr>
<td>7</td>
<td>Criteria for Approving Implementing Approvals</td>
<td>54</td>
</tr>
<tr>
<td>7</td>
<td>Coordination of Offsite Improvements</td>
<td>55</td>
</tr>
<tr>
<td>7</td>
<td>Commitment of Transportation Funds</td>
<td>55</td>
</tr>
<tr>
<td>7</td>
<td>Park Acquisition</td>
<td>57</td>
</tr>
<tr>
<td>7</td>
<td>On Street Parking Management</td>
<td>57</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th></th>
<th>MUTUAL OBLIGATIONS</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>8</td>
<td>Notice of Completion or Revocation</td>
<td>58</td>
</tr>
<tr>
<td>8</td>
<td>Estoppel Certificate</td>
<td>58</td>
</tr>
<tr>
<td>8</td>
<td>Cooperation in the Event of Third Party Challenge</td>
<td>58</td>
</tr>
<tr>
<td>8</td>
<td>Good Faith and Fair Dealing</td>
<td>59</td>
</tr>
<tr>
<td>8</td>
<td>Other Necessary Acts</td>
<td>59</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th></th>
<th>PERIODIC REVIEW OF DEVELOPER'S COMPLIANCE</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>Annual Review</td>
<td>59</td>
</tr>
<tr>
<td>9</td>
<td>Review Procedure</td>
<td>59</td>
</tr>
</tbody>
</table>
AMENDMENT, TERMINATION, EXTENSION OF TERM  60
   10.1 Amendment or Termination  60
   10.2 Termination and Vesting  61
   10.3 Extension Due to Legal Action Referendum, or Excusable Delay  61
TRANSFER OR ASSIGNMENT, RELEASE, RIGHTS OF MORTGAGEES, CONSTRUCTIVE NOTICE  62
   11.1 Permitted Transfer of this Agreement  62
   11.2 Transferee Obligations  63
   11.3 Notice and Approval of Transfers  63
   11.4 City Review of Proposed Transfers  64
   11.5 Permitted Change Permitted Contracts  65
   11.6 Release of Liability  65
   11.7 Rights of Developer  65
   11.8 Developer's Responsibility for Performance  66
   11.9 Rights of Mortgagees Not Obligated to Construct Right to Cure Default  66
   11.10 Constructive Notice  67
ENFORCEMENT OF AGREEMENT, REMEDIES FOR DEFAULT, DISPUTE RESOLUTION  68
   12.1 Enforcement  68
   12.2 Default  68
   12.3 Notice of Default  69
   12.4 Remedies  69
   12.5 Dispute Resolution  70
   12.6 Dispute Resolution Related to Changes in State and Federal Rules and Regulations  70
   12.7 Attorneys' Fees  71
   12.8 No Waiver  71
   12.9 Future Changes to Existing Standards  71
   12.10 Joint and Several Liability  72
MISCELLANEOUS PROVISIONS  72
   13.1 Entire Agreement  72
   13.2 Binding Covenants Run With the Land  72
   13.3 Applicable Law and Venue  72
   13.4 Construction of Agreement  72
   13.5 Project Is a Private Undertaking No Joint Venture or Partnership  73
   13.6 Recodation  73
   13.7 fparObligations Not Dischargeable in Bankruptcy  73
   13.8 Signature in Counterparts  73
   13.9 Time of the Essence  73
   13.10 Notices  73
   13.11 Limitations on Actions  74
   13.12 Severability  74
   13.13 MacBride Principles  75
   13.14 Tropical Hardwood and Virgin Redwood  75
   13.15 Sunshine  75
   13.16 No Third Party Beneficiaries  75
<table>
<thead>
<tr>
<th>Exhibit</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>A</td>
<td>Project Site Diagram</td>
</tr>
<tr>
<td>B</td>
<td>Legal Description</td>
</tr>
<tr>
<td>C</td>
<td>List of Community Improvements</td>
</tr>
<tr>
<td>D</td>
<td>Regulations Regarding Access and Maintenance of Full Public Access Privately Owned Community Improvements</td>
</tr>
<tr>
<td>E</td>
<td>Impact Fees and Exactions</td>
</tr>
<tr>
<td>F</td>
<td>Phasing Plan</td>
</tr>
<tr>
<td>G</td>
<td>Phase Application Checklist</td>
</tr>
<tr>
<td>H</td>
<td>Area of Private Maintenance and Operations Obligation Map</td>
</tr>
<tr>
<td>I</td>
<td>Mitigation Measures and MMRP</td>
</tr>
<tr>
<td>J</td>
<td>Transportation Demand Management Plan</td>
</tr>
<tr>
<td>K</td>
<td>Affordable Housing Plan</td>
</tr>
<tr>
<td>L</td>
<td>Infrastructure Plan</td>
</tr>
<tr>
<td>M</td>
<td>Park Acquisition Process</td>
</tr>
<tr>
<td>N</td>
<td>Subdivision Requirements</td>
</tr>
<tr>
<td>O</td>
<td>San Francisco Administrative Code sections 56.17 and 56.18</td>
</tr>
<tr>
<td>P</td>
<td>Form of Assignment and Assumption Agreement</td>
</tr>
<tr>
<td>Q</td>
<td>Notice of Special Restrictions for Community Use Restrictions for Old Office Building</td>
</tr>
<tr>
<td>R</td>
<td>Notice of Special Restrictions for Visitacion Park</td>
</tr>
<tr>
<td>S</td>
<td>Notice of Special Restrictions for Leland Greenway Park</td>
</tr>
<tr>
<td>T</td>
<td>Subordination Agreement</td>
</tr>
</tbody>
</table>
DEVELOPMENT AGREEMENT
BY AND BETWEEN
THE CITY AND COUNTY OF SAN FRANCISCO
AND VISITACION DEVELOPMENT, LLC, A CALIFORNIA LIMITED LIABILITY COMPANY, A SUBSIDIARY OF UNIVERSAL PARAGON CORPORATION,
RELATIVE TO THE DEVELOPMENT KNOWN AS
THE SCHLAGE LOCK DEVELOPMENT PROJECT

THIS DEVELOPMENT AGREEMENT (this Agreement") dated for reference purposes only as of this ______ day of September 2014, is by and between the CITY AND COUNTY OF SAN FRANCISCO, a political subdivision and municipal corporation of the State of California (the City), acting by and through its Planning Department and VISITACION DEVELOPMENT, LLC a California limited liability company a subsidiary of Universal Paragon Corporation a Delaware corporation its permitted successors and assigns (the "Developer") pursuant to the authority of Section 65864 et seq. of the California Government Code and Chapter 56 of the San Francisco Administrative Code

RECITALS

This Agreement is made with reference to the following facts

A The Schlage Lock Company operated an industrial facility in the City's Visitacion Valley neighborhood for over 70 years. After the closure of the facility in 1999 the City initiated efforts to develop long-term planning goals for the property formerly occupied by the Schlage Lock Company, as well as adjacent parcels owned by Universal Paragon Corporation (UPC) hereafter collectively referred to as the Project Site. The Project Site is located in the southeast quadrant of San Francisco commonly referred to as Visitacion Valley a neighborhood bounded approximately to the north and west by McLaren Park and the Excelsior and Crocker Amazon districts to the east by the Caltrain tracks and to the south by the San Francisco/San Mateo County line and the City of Brisbane. The Project Site is more particularly described in Exhibit A.

B The Visitacion Valley neighborhood struggled economically subsequent to the closure of the Schlage Lock facility. In recent years limited investment in the maintenance of certain industrial commercial, and residential properties within and around the Project Site has resulted in the prolonged use of obsolete and inadequate structures, nearly vacant and abandoned commercial and industrial buildings, obsolete public facilities and some privately-owned deteriorating dwellings.

C After the closure of the Schlage Lock facility a Home Depot was proposed for the Project Site but met with significant opposition from community members who expressed concern that big box formula retail uses would be incompatible with the surrounding neighborhood. In response the City and County of San Francisco Board of Supervisors (Board) imposed interim zoning controls on the Project Site which changed its industrial (M-1) zoning to neighborhood commercial (NC-3) and also imposed a maximum use size limit of 50,000 square feet. At that time the Board indicated the need to establish permanent planning controls that would supplant the interim regulations.
D Beginning in 2001 the City initiated community engagement efforts in order to spearhead the long-term planning process for the Project Site as well as the Visitacion Valley neighborhood more broadly. During community workshops neighborhood residents expressed ten primary objectives for future development of the Project Site:

Ensure a mix of uses including different types of housing, retail, community facilities, city services and open space.

Attract a full-service grocery store and provide a variety of retail options.

Include affordable housing to increase the local supply of well-designed affordable housing for low-income and working individuals, families, and seniors.

Create opportunities for local employment.

Create a family-oriented mixed-use destination that should include pedestrian walkways and destination points such as small plazas.

Incorporate thoughtful design that considers existing architectural styles and character and incorporates local historical and cultural elements.

Improve the safety, pedestrian orientation and look of Bayshore Boulevard through new stores, traffic calming, and a new community-policing substation.

Ensure a relationship between new stores on the Schlage Lock site and the existing retail corridor on Leland Avenue to revitalize the central shopping area.

Bridge Little Hollywood and Visitacion Valley through the creation of new streets and foot and bike paths throughout the site and

Convert the old Schlage Lock office building to a civic use and consider new buildings for public city and community services.

E The City’s community engagement efforts culminated in the Visitacion Valley/Schlage Lock Community Planning Workshop Strategic Concept Plan and Workshop Summary which included a strategic concept plan to serve as the basis for future planning efforts. The Schlage Lock Strategic Concept Plan (Concept Plan), was endorsed by the Board pursuant to Resolution No 425-05 approved on June 7, 2005. In addition to its adoption of the Concept Plan the Board designated Visitacion Valley as a Redevelopment Survey Area pursuant to Resolution No 424-05, approved on June 7, 2005.

F Between 2006 and 2007 the City conducted preliminary community workshops on the Project Site. The workshops focused on developing alternative framework plans selecting a preferred urban design framework plan addressing building, streetscape and open space designs, site sustainability features, and design guidelines for new development. During that same time period the San Francisco Redevelopment Agency (Redevelopment Agency) established the Visitacion Valley Citizens Advisory Committee (CAC) and worked with the Planning Department to craft long-term plans for the redevelopment of the Project Site. These
efforts resulted in two documents the Visitacion Valley Redevelopment Plan (Redevelopment Plan) and the Visitacion Valley/Schlage Lock Design for Development (Design for Development) both of which incorporate the Concept Plan.

G The Redevelopment Plan contemplated a mixed-use development comprised of approximately one thousand six hundred (1,600) units of new housing including at least four hundred (400) affordable rental and for sale units. One thousand two hundred fifty (1,250) of the proposed housing units would be located on the Project Site. As proposed the Project Site would have been transformed into a mixed use transit-oriented community with new public streets, new parks, and a community center created within the existing Schlage Lock office building. In addition, retail corridors along Leland Avenue would be enhanced by coordinated economic development activities and new retail uses including a grocery store. The Redevelopment Plan was predicated on a public investment of at least $48 million to be raised through the Redevelopment Agency's tax increment financing capability.

H On December 16, 2008, by Resolution No. 157-2008 the Redevelopment Agency certified a Final Environmental Impact Report (FEIR) for the Redevelopment Plan which included the proposed changes to the Project Site. On December 18, 2008 by Motion No. 17786 the San Francisco Planning Commission also certified the FEIR. Each body found the document to be accurate and objective and in compliance with the requirements of the California Environmental Quality Act, Public Resources Code Section 21000 et seq. (CEQA), the CEQA Guidelines Title 14 Cal Code Regs Section 15000 et seq. and Chapter 31 of the San Francisco Administrative Code. Each body also adopted CEQA approval findings by Planning Commission Motion No. 17790 and Redevelopment Agency Commission Resolution No. 12009 which included a Statement of Overriding Consideration and adopted a Mitigation Monitoring and Reporting Program (MMRP).

I On April 28, 2009 the Board approved the Redevelopment Plan pursuant to Resolution No. 70-09. In addition, the Board approved amendments to the General Plan Planning Code and Zoning Map pursuant to Resolution Nos. 72-09, 73-09 and 71-09 respectively, in order to implement the Redevelopment Plan and the Design for Development. In each of the aforementioned resolutions the Board adopted the CEQA approval findings of the Planning Commission and/or the Redevelopment Agency Commission and the MMRP.

J In 2009 the California Department of Toxic Substances (DTSC) approved a remedial action plan (RAP) to govern the removal of groundwater and soil contamination at the Project Site caused by the prior industrial use. UPC agreed to pay for the cost of remediation, although it did not acquire ownership of the Project Site until long after the former contamination causing use had ceased.

K The Redevelopment Agency was dissolved by legislation adopted in 2011 and effective on February 1, 2012 by order of the California Supreme Court in a decision issued on December 29, 2011. At this time the Redevelopment Agency and UPC were in the process of negotiating the Project's financial terms which were to be memorialized in an Owner Participation Agreement (OPA) between the two parties. Because the legislation and court decision dissolving Redevelopment occurred prior to the completion of OPA negotiations and
approvals the City lost the ability to access the public funds necessary to implement the Redevelopment Plan

L After the dissolution of the Redevelopment Agency the Planning Department the Office of Economic and Workforce Development and UPC reinitiated community participation efforts in order to devise a strategy that would allow the project to proceed despite the loss of funding through the former powers of the Redevelopment Agency such efforts include convening a Visitacion Valley/Schlage Lock Advisory Body and holding numerous community workshops

M In order to strengthen the public planning process encourage private participation in comprehensive planning and reduce the economic risk of development the Legislature of the State of California adopted Government Code Section 65864 et seq (the Development Agreement Statute) which authorizes the City to enter into a development agreement with any person having a legal or equitable interest in real property related to the development of such property Pursuant to Government Code Section 65865, the City adopted Chapter 56 (Chapter 56) of the San Francisco Administrative Code establishing procedures and requirements for entering into a development agreement pursuant to the Development Agreement Statute The Parties are entering into this Agreement in accordance with the Development Agreement Statute and Chapter 56

N The project now proposed by the Developer (Project) as defined in the Basic Approvals calls for up to 1,679 dwelling units of new housing up to 46,700 square feet of new retail and the rehabilitation of a historic office building located on site Through the Agreement the Project Site will be transformed into a mixed-use transit-oriented development with new public streets and new parks The Project is designed to advance the same objectives that have been expressed by community members for the last decade The City has determined that as a result of the development of the Project in accordance with this Agreement additional clear benefits to the public will accrue that could not be obtained through application of existing City ordinances regulations and policies Some of the major additional public benefits accruing to the City from the Project are

Retention and rehabilitation of the existing historic Schlage Lock office building

Significant opportunities for local employment, both during the Project's construction phase and afterward due to the new retail uses

- The creation of a minimum of two new public parks

The use of thoughtful design that accounts for existing architectural styles local historical and cultural elements while simultaneously enhancing environmental sustainability through the use of the Design for Development established by the Visitacion Valley Design Review and Document Approval Procedure (DRDAP)

Creation of a mixed use destination that includes pedestrian walkways and destination points
Improved traffic circulation through the implementation of a transportation demand management plan, on-site maximums for parking spaces and programs to encourage residential occupants to maximize public transit, pedestrian and bicycle travel and

Whereas the Redevelopment Plan would have required a substantial public investment the Project by comparison will rely on a greater proportion of private investment

O It is the intent of the Parties that all acts referred to in this Agreement shall be accomplished in a way as to fully comply with CEQA, the CEQA Guidelines Chapter 31 of the San Francisco Administrative Code, the Development Agreement Statute Chapter 56 of the Planning Code the Enacting Ordinance and all other applicable laws as of the Effective Date. This Agreement does not limit the City's obligation to comply with applicable environmental laws including CEQA before taking any discretionary action regarding the Project or Developer's obligation to comply with all applicable laws in connection with the development of the Project.

P On May 27, 2014, the Planning Department issued an Addendum to the FEIR certified by the Redevelopment Agency Commission on December 16, 2008 and the Planning Commission on December 18, 2008. This Addendum together with an Addendum issued by the California Department of Toxic Substances Control, analyze the proposed changes to the Schlage Lock Development Project contemplated in this Agreement. The information in the FEIR and the Addendums has been considered by the City in connection with the approval of this Agreement. The FEIR and the Addendums as well as all other records related to the environmental review of the Schlage Lock Development Project are available for public review at the San Francisco Planning Department 1650 Mission Street Suite 400 San Francisco California.

Q On June 5, 2014, the Planning Commission held a public hearing on this Agreement duly noticed and conducted under the Development Agreement Statute and Chapter 56 and reviewed the Project the Addendum and the public testimony regarding these matters. Following the public hearing, the Planning Commission adopted required findings under CEQA (CEQA Findings) and a revised MMRP and determined that the Project and this Agreement are, as a whole and taken in their entirety consistent with the objectives, policies, general land uses and programs specified in the General Plan, as amended, and the Planning Principles set forth in Section 1011 of the Planning Code (together the General Plan Consistency Findings).

R On July 15, 2014 the Board having received the Planning Commission's recommendations held a public hearing on this Agreement pursuant to the Development Agreement Statute and Chapter 56. Following the public hearing the Board adopted CEQA Findings and the revised MMRP and approved this Agreement incorporating by reference the General Plan Consistency Findings.

S On July 22, 2014 the Board adopted Ordinance No. 149-14 approving this Agreement and modifying Chapter 56 (the Enacting Ordinance) and Ordinance Nos. 150-14.
and 151 14 (amending the Planning Code and Zoning Map and approving a General Plan Amendment consistent with this Agreement) The Enacting Ordinance took effect on August 23 2014

Now therefore for good and valuable consideration the receipt and sufficiency of which are hereby acknowledged the Parties agree as follows

AGREEMENT

1 GENERAL PROVISIONS

1 1 Incorporation of Preamble, Recitals and Exhibits. The preamble paragraph Recitals and Exhibits, and all defined terms contained therein, are hereby incorporated into this Agreement as if set forth in full

1 2 Definitions. In addition to the definitions set forth in the above preamble paragraph Recitals and elsewhere in this Agreement the following definitions shall apply to this Agreement

1 2 1 Administrative Code shall mean the San Francisco Administrative Code

1 2 2 ‘Affiliated Project’ shall have the meaning set forth in Exhibit K

1 2 3 Affiliate means an entity or person that directly or indirectly controls, is controlled by or is under common control with a Party (or a managing partner or managing member of a Party as the case may be). For purposes of the foregoing control shall mean the ownership of more than fifty percent (50%) of the equity interest in such entity the right to dictate major decisions of the entity or the right to appoint fifty percent (50%) or more of the managers or directors of such entity

1 2 4 Affordable Housing Fee shall have the meaning set forth in Planning Code Section 415 5

1 2 5 Agreement shall have the meaning set forth in the preamble paragraph

1 2 6 ‘Alternate Community Improvement’ shall have the meaning set forth in Section 364

1 2 7 Assignment and Assumption Agreement’ shall have the meaning set forth in Section 1131

1 2 8 Basic Approvals shall mean the following land use approvals entitlements and permits relating to the Project that were approved by the Board concurrently with this Agreement the General Plan amendment (Board of Supervisors Ord No 151-14) the Special Use District which shall include both the Planning Code text amendment (Board of Supervisors Ord No 150-14) and the Zoning Map amendments (Board of Supervisors Ord No
and the Schlage Lock Development Plan Documents all of which are incorporated by reference into this Agreement

129 **BMR Requirement** shall have the meaning as described with regard to the Inclusionary Housing Program defined in Exhibit K to this Agreement

1210 **BMR Units** shall mean inclusionary affordable housing units required by the City's Inclusionary Affordable Housing Program as set forth in Planning Code section 415 et seq

1211 **"Board of Supervisors" or "Board"** shall mean the Board of Supervisors of the City and County of San Francisco

1212 **"Building Code" shall mean the San Francisco Building Code**

1213 **"CC&R" shall have the meaning set forth in Section 353**

1214 **"CEQA" shall have the meaning set forth in Recital I**

1215 **CEQA Findings** shall have the meaning set forth in Recital R

1216 **CFD** shall have the meaning set forth in Section 38

1217 **Chapter 56** shall have the meaning set forth in Recital N

1218 **Chapter 83** shall have the meaning set forth in Section 68

1219 **City** shall have the meaning set forth in the preamble paragraph Unless the context or text specifically provides otherwise references to the City shall mean the City acting by and through the Planning Director or as necessary the Planning Commission or the Board of Supervisors The City's approval of this Agreement will be evidenced by the signatures of the Planning Director and the Clerk of the Board of Supervisors Any other City Agency's approval will be evidenced by its written consent which will be attached to and be a part of this Agreement, but a City Agency's failure to consent to this Agreement will not cause this Agreement to be void or voidable The Parties understand and agree that City Agencies are not separate legal entities and that the City may dissolve a City Agency and/or transfer jurisdiction or responsibilities from one City Agency to another City Agency With respect to commitments made by a City Agency under this Agreement the City shall keep Developer informed of any jurisdictional transfer or change in the City Agency that will be responsible as the successor agency for such commitment

1220 **City Agency** or **City Agencies** shall mean where appropriate all City departments agencies boards commissions and bureaus that execute or consent to this Agreement and that have subdivision or other permit entitlement or approval authority or jurisdiction over any Development Phase on the Project Site or any Community Improvement or Public Improvement located on or off the Project Site including but not limited to the City Administrator Planning Department DBI MOH OEWD SFMTA SFPUC DPW DRP and SFFD together with any successor City agency department board or commission
1221  **City Attorney's Office** shall mean the Office of the City Attorney of the City and County of San Francisco

1222  **City Costs** shall mean the actual and reasonable costs incurred by a City Agency in performing its obligations under this Agreement, as determined on a time and materials basis, including any defense costs as set forth in Section 8.3.2. but excluding work and fees covered by Processing Fees

1223  **Community Improvements** shall mean any capital improvement or facility, on going service provision or monetary payment or any service required by the Basic Approvals and this Agreement for the public benefit that is not (1) a Mitigation Measure for the Project required by CEQA, (2) a public or private improvement or monetary payment required by Existing Standards or Uniform Codes (including, for example, utility connections required by Uniform Codes the payment of Impact Fees and Exactions and Planning Code required open space), (3) stormwater management improvements, or (4) the privately owned residential and commercial buildings constructed on the Project Site with the exception of the Historic Office Building which is a Community Improvement and may be privately-owned.  Furthermore, Community Improvements shall not include any units constructed by Developer or fees paid by Developer in compliance with the BMR Requirement which also provide the City with a negotiated benefit of substantial economic value.

With the exception of Alternate Community Improvements, all Community Improvements required by the Basic Approvals and this Agreement are shown on the Phasing Plan.  Section 3.5.3 of this Agreement sets forth the ownership and maintenance responsibilities of the City and Developer for the Community Improvements.  Community Improvements include the following types of infrastructure or facilities:

(1)  **Public Improvements** These facilities are listed on Exhibit C attached hereto.  Because these improvements shall be dedicated to and accepted by the City they also fall within the definition of Public Improvements.  They may be publicly maintained or privately maintained based on the specific terms of Section 3.5.3 of this Agreement.

(2)  **Privately Owned Community Improvements** These are facilities or services defined in Section 1.2.88 and listed on Exhibit C.

All Community Improvements are required as a condition of regulatory approval of this Project.

1224  **Complete** and any variation thereof shall mean as applicable that (i) a specified scope of work has been substantially completed in accordance with approved plans and specifications, (ii) the City Agencies or Non-City Responsible Agencies with jurisdiction over any required permits have issued all final approvals required for the contemplated use and (iii) with regard to any Public Improvement (A) the site has been cleaned and all equipment tools and other construction materials and debris have been removed (B) releases have been obtained from all contractors, subcontractors, mechanics and material suppliers or adequate bonds reasonably acceptable to the City posted against the same (C) copies of all as-built plans and warranties guarantees operating manuals, operations and maintenance data certificates of completed operations or other insurance within Developer's possession or control and all other
close-out items required under any applicable authorization or approval as may be needed have been provided and (D) the City Agencies including DPW and SFPUC, as appropriate or Non-City Responsible Agencies have certified the work as complete operational according to the approved specifications and requirements and ready for its intended use and if applicable DPW has agreed to initiate acceptance

1 2 25  Construction Contract shall have the meaning set forth in

Section 6 14

1 2 26  Contractor shall have the meaning set forth in Section 6 14

1 2 27  Continuing Obligation shall have the meaning set forth in

Section 3 6 3

1 2 28  Cost Estimator shall have the meaning set forth in Section 3 6 8

1 2 29  Costa-Hawkins Act shall have the meaning set forth in Section 4 1

1 2 30  CPUC shall have the meaning set forth in Section 3 6 1

1 2 31  DBI shall mean the San Francisco Department of Building Inspection

1 2 32  Design Review Application shall have the meaning set forth in Section 3 3 1

1 2 33  Design Review Approval shall have the meaning set forth in Section 3 3 1

1 2 34  Developer shall have the meaning set forth in the preamble paragraph and, subject to the provisions of Article 11 any and all Transferees (with respect to the rights and obligations under this Agreement that are Transferred to such Transferee)

1 2 35  Development Agreement Statute shall have the meaning set forth in

Recital M

1 2 36  Development Capacity shall have the meaning set forth in the Affordable Housing Plan in Exhibit K to this Agreement

1 2 37  ‘Development Phase(s) shall mean Phase 1 and the Subsequent Phases as set forth in Exhibit F

1 2 38  Development Phase Application shall have the meaning set forth in

Section 3 4 5

1 2 39  Development Phase Approval shall have the meaning set forth in

Section 3 4 5

9
1240  **Director** or **Planning Director** shall mean the Director of Planning of the City and County of San Francisco

1241  **DPW** shall mean the San Francisco Department of Public Works

1242  **Effective Date** shall have the meaning set forth in Section 13

1243  **Enacting Ordinance** shall have the meaning set forth in Recital S

1244  "**Event of Default**" shall have the meaning set forth in Section 122

1245  **Excusable Delay** shall have the meaning set forth in Section 1032

1246  **Existing Standards** shall have the meaning set forth in Section 22

1247  **Extension Period** shall have the meaning set forth in Section 365

1248  **Federal or State Law Exception** shall have the meaning set forth in Section 261

1249  **FEIR** shall have the meaning set forth in Recital H

1250  **First Certificate of Occupancy** shall mean the first certificate of occupancy (or a temporary certificate of occupancy) issued by DBI for a portion of the building that contains residential units or leasable commercial space. A First Certificate of Occupancy shall not mean a certificate of occupancy issued for a portion of the residential or commercial building dedicated to a sales office or other marketing office for residential units or leasable commercial space.

1251  **First Construction Document** shall mean with respect to any building the first building permit issued for such building or in the case of a site permit, the first building permit addendum issued or other document that authorizes construction of the development project. Construction document shall not include permits or addenda for demolition, grading, shoring, pile driving, or site preparation work.

1252  **Future Changes to Existing Standards** shall have the meaning set forth in Section 23

1253  **General Grocery** shall mean, consistent with Section 790102(a) of the Planning Code, an individual retail food establishment that (a) offers a diverse variety of unrelated non-complementary food and non-food commodities such as beverages, dairy, dry goods, fresh produce and other perishable items, frozen foods, household products and paper goods, (b) may provide beer, wine, and/or liquor sales for consumption off the premises with a California Alcoholic Beverage Control Board License Type 20 (off sale beer and wine) or type 21 (off sale general) within the accessory use limits as set forth in Section 7032(b)(1)(C)(vi) of the Planning Code (c) Prepares minor amounts of no food on-site for immediate consumption and (d) markets the majority of its merchandise at retail prices.
1254 General Plan Consistency Findings shall have the meaning set forth in Recital Q

1255 Gross Floor Area shall have the meaning set forth in Planning Code section 102.9

1256 'Horizontal Obligation' shall have the meaning set forth in Section 12.2

1257 Impact Fees and Exactions shall mean the fees, exactions and impositions charged by the City in connection with the development of the Project under the Existing Standards as of the Effective Date, as more particularly described on Exhibit E attached hereto including but not limited to transportation improvement fees, water capacity charges and wastewater capacity charges, child care in-lieu fees, affordable housing fees, dedication or reservation requirements and obligations for on- or off site improvements. Impact Fees and Exactions shall not include Mitigation Measures, Processing Fees, permit and application fees, taxes or special assessments and water connection fees. Water connection fees shall be limited to the type of fee assessed by the SFPUC for installing metered service for each building or units within such building.

1258 Implementing Approval shall mean any land use approval, entitlement or permit (other than the Basic Approvals, a Design Review Approval or a Development Phase Approval) from the City that are consistent with the Basic Approvals and that are necessary for the implementation of the Project or the Community Improvements including without limitation demolition permits, grading permits, site permits, building permits, lot line adjustments, sewer and water connection permits, encroachment permits, street improvement permits, certificates of occupancy and subdivision maps. An Implementing Approval shall also mean any amendment to the foregoing land use approvals, entitlements or permits or any amendment to the Basic Approvals that are sought by Developer and approved by the City in accordance with the standards set forth in this Agreement and that do not represent a Material Change to the Basic Approvals.

1259 Indemnify shall mean to indemnify, defend, reimburse and hold harmless.

1260 Infrastructure Plan shall mean the Schlage Lock Infrastructure Plan dated as of May 28, 2014 as amended from time to time.

1261 Losses shall have the meaning set forth in Section 6.13.

1262 Low Income Household shall mean a household whose combined annual gross income for all members does not exceed fifty-five percent (55%) (for rental housing) and 90% (for for sale housing) of the median income for the City and County of San Francisco as calculated by MOHCD using data from the United States Department of Housing and Urban Development (or if unavailable, alternative data used by MOHCD for such purposes) and adjusted for household size.
12.63 **Market Rate Units** shall mean housing units constructed on the Project Site that are not BMR Units.

12.64 **Material Change to the Basic Approvals** shall mean any substantive and material change to the Project as defined by the Basic Approvals as reasonably determined by the Planning Director and/or an affected City Agency. Without limiting the foregoing, the following shall each be deemed a Material Change to the Basic Approvals: (i) any change in the permitted uses or building heights contained in the Planning Code text amendment and the Zoning Map amendment, (ii) any increase in the parking ratios above the maximum ratios set forth in the Design for Development, (iii) any increase or reduction of more than ten percent (10%) in the size of required Public Improvements or any park or open space designated as a Community Improvement unless such change is approved as an Alternate Community Improvement in accordance with the terms of this Agreement.

12.65 **Median Income Household** shall mean a household whose combined annual gross income for all members does not exceed one hundred percent (100%) of the median income for the City and County of San Francisco as calculated by MOHCD using data from the United States Department of Housing and Urban Development (or, if unavailable alternative data used by MOHCD for such purposes) and adjusted for household size.

12.66 **Mitigation Measures** shall mean the mitigation measures (as defined by CEQA) applicable to the Project by the FEIR or other environmental review document Mitigation Measures shall include any mitigation measures that are identified and required as part of an Implementing Approval.

12.67 **Mitigation Monitoring Program** shall mean that certain mitigation monitoring program applicable to the project by the FEIR or other environmental review document.

12.68 **MOHCD** shall mean the San Francisco Mayor’s Office of Housing and Community Development.


12.70 **Non-City Regulatory Approval** shall have the meaning set forth in Section 3.61.

12.71 **Non-City Responsible Agency** or **Non-City Responsible Agencies** shall have the meaning set forth in Section 3.61.

12.72 **Notice of Default** shall have the meaning set forth in Section 12.2.

12.73 **Objective Requirements** shall have the meaning set forth in Section 3.31.

12.74 One hundred percent (100%) affordable shall have the meaning set forth in Planning Code Section 415.3 (c) (4).
12.75 On-site BMR shall have the meaning set forth in Planning Code Section 401.

12.76 Off-site BMR shall have the meaning set forth in Planning Code Section 401.

12.77 **OEWD** shall mean the San Francisco Office of Economic and Workforce Development.

12.78 **Official Records** shall mean the official real estate records of the City and County of San Francisco, as maintained by the City's Recorder's Office.

12.79 **Party** means individually or collectively as the context requires the City and Developer (and, as Developer, any Transferee that is made a Party to this Agreement under the terms of an Assignment and Assumption Agreement) **Parties** shall have a correlative meaning.

12.80 **Permitted Change** shall have the meaning set forth in Section 11.5.

12.81 **Phasing Plan** shall mean the Phasing Plan attached hereto as Exhibit F.

12.82 **Planning Code** shall mean the San Francisco Planning Code.

12.83 **Planning Commission** or **Commission** shall mean the Planning Commission of the City and County of San Francisco.

12.84 **Planning Department** shall mean the Planning Department of the City and County of San Francisco.

12.85 **Principal Project** shall have the meaning set forth in Section 401 of the Planning Code.

12.86 **Prior Approvals** shall mean at any specific time during the Term the applicable provisions of each of the following this Agreement the Basic Approvals the then-existing Implementing Approvals (including any Development Phase Approval), the Existing Standards and permitted Future Changes to Existing Standards.

12.87 **Privately-Owned Community Improvements** shall mean those facilities and services that are privately owned and privately-maintained for the public benefit with varying levels of public accessibility that are not dedicated to the City. The Privately-Owned Community Improvements are listed on Exhibit D. Privately Owned Community Improvements will include certain streets, paseos, pedestrian paths and bicycle lanes, storm drainage facilities, community or recreation facilities, and possibly parks and open spaces to be built on land owned and retained by Developer. Exhibit D sets forth the provisions pertaining to the use, maintenance, and security of the Privately-Owned Community Improvements.

All Privately-Owned Community Improvements are required as a condition of regulatory approval of this Project by the City.
12.88 **Processing Fees** shall mean the standard fee imposed by the City upon the submission of an application for a permit or approval which is not an Impact Fee and Exaction, in accordance with the then-current City practice on a City-wide basis.

12.89 **Project** shall mean the development project at the Project Site as described in this Agreement and the Schlage Lock Development Plan Documents including the Public Improvements and the Community Improvements which development project is consistent with the Basic Approvals and the Implementing Approvals.

12.90 **Project Site** shall have the meaning set forth in Recital A.

12.91 **Proportionality, Priority and Proximity Requirement** shall have the meaning set forth in Section 3.4.2.

12.92 **Public Health and Safety Exception** shall have the meaning set forth in Section 2.6.1.

12.93 **Public Improvements** shall mean the facilities both on and off-site to be improved, constructed and dedicated to the City. Public Improvements include streets within the Project Site, sidewalks, Stormwater Management Improvements in the public right of way, all public utilities within the streets (such as gas, electricity, water and sewer lines but excluding any non-municipal utilities), bicycle lanes and paths in the public right of way off-site intersection improvements (including but not limited to curbs, medians, signaling, traffic controls, devices, signage and striping), SFMTA Infrastructure and possibly parks. The Public Improvements will be reflected on separate improvement plans and clearly delineated from Privately-Owned Community Improvements which Privately-Owned Community Improvements include paseos, pedestrian paths within the Project Site, community or recreation facilities, and possibly certain parks and open spaces to be built on land owned and retained by Developer. All Public Improvements shall be built based on the improvement plans approved by the City. Sufficient construction bonds or guarantees based on the amount required to complete the Public Improvements as determined from the approved public improvement plan must also be submitted as required by the City consistent with the Subdivision Map Act and the San Francisco Subdivision Code.

All Public Improvements are required as a condition of regulatory approval of this Project by the City.

12.94 **Recorded Restrictions** shall refer to restrictions running with the land as described in Section 4.1.3.

12.95 **Rent Ordinance** shall mean the City’s Residential Rent Stabilization and Arbitration Ordinance (Chapters 37 and 37A of the Administrative Code) or any successor ordinance designated by the City.

12.96 **Schlage Lock** shall mean the Project Site.

12.97 **Schlage Lock Development Plan Documents** shall mean the Schlage Lock Design for Development, the Transportation Demand Management Plan, the Sustainability...
Evaluation, the Infrastructure Plan and the Open Space and Streetscape and Master Plan all dated as of May 2014 and approved by the Board of Supervisors as each may be revised or updated in accordance with this Agreement and the Phasing Plan Transportation Demand Management Plan and Infrastructure Plan as attached hereto as exhibits and as incorporated herein and the forthcoming Sustainability Evaluation required by Section 65. A copy of each of the approved Schlage Lock Development Plan Documents, including any approved amendments, will be maintained and held by the Planning Department.

1298 *Schlage Lock Special Use District* shall have the meaning set forth in Section 331.

1299 **Section 5617** shall mean Administrative Code section 5617 as of the Effective Date.

12100 **SFFD** shall mean the San Francisco Fire Department.

12101 **SFMTA** shall mean the San Francisco Municipal Transportation Agency.

12102 **SFMTA Infrastructure** shall mean the Public Improvements to be designed and constructed by Developer that the Parties intend the SFMTA to accept, operate and maintain in accordance with this Agreement.

12103 **SFPUC** shall mean the San Francisco Public Utilities Commission.

12104 **Stormwater Management Improvements** shall mean the facilities both those privately owned and those dedicated to the City that comprise the infrastructure and landscape system that is intended to manage the stormwater runoff through non potable reuse, detention, retention, filtration, direct plant uptake or infiltration that is associated with the Project as described in the Infrastructure Plan. Stormwater Management Improvements include but are not limited to: (i) swales and bioswales (including plants and soils) (ii) bioretention detention systems (iii) tree wells, (iv) ponds and wetlands, and constructed streams (v) stormwater cisterns (vi) permeable paving systems (vii) stormwater culverts (viii) trench drains and grate, (ix) stormwater piping (x) stormwater collection system and (xi) other facilities performing a stormwater control function.

All Stormwater Management Improvements are required as a condition of regulatory approval of this Project.

12105 **Stormwater Management Ordinance** shall mean Article 42 (Sewer System Management) of the San Francisco Public Works Code.

12106 **Subdivision Code** shall mean the San Francisco Subdivision Code with such additions and revisions as set forth in Exhibit N to this Agreement.

12107 **Substitute Community Improvement** shall have the meaning set forth in Section 364.
Sustainability Evaluation shall mean an evaluation of site wide energy water or other on-site infrastructure systems that promote greater levels of sustainability beyond required City requirements and Green Building Codes.

TDM shall have the same meaning as defined in the Transportation Demand Management Plan as set forth in Exhibit J to this Agreement.

Term shall have the meaning set forth in Section 14.

Third-Party Challenge shall have the meaning set forth in Section 831.

Transfer shall mean the transfer all or any portion of Developer's rights, interests, or obligations under this Agreement together with the conveyance of the affected real property.

Transferee shall mean the developer to whom Developer transfers all or a portion of its obligations under this Agreement under an Assignment and Assumption Agreement. A Transferee shall be deemed Developer under this Agreement with respect to all of the rights, interests, and obligations assigned to and assumed by Transferee under the applicable Assignment and Assumption Agreement.

Transportation Demand Management Plan shall mean the Schlage Lock Development Transportation Demand Management Plan, dated as of April 29, 2014 as amended from time to time.

Uniform Codes shall have the meaning set forth in Section 234.

Vertical Obligation shall have the meaning set forth in Section 122.

Zoning Map Amendment shall mean have the meaning set forth in Recital J.

Effective Date Pursuant to Section 5614(f) of the Administrative Code this Agreement shall take effect upon the later of (i) the full execution of this Agreement by the Parties, (ii) the execution and delivery of a consent and subordination agreement between the City and the Existing Lender, if applicable, and (iii) the effective date of the Enacting Ordinance (Effective Date). The Effective Date is February 27, 2015.

The term of this Agreement shall commence upon the Effective Date and shall continue in full force and effect for fifteen (15) years thereafter so as to accommodate the phased development of the Project unless extended or earlier terminated as provided herein. Following expiration of the Term, this Agreement shall be deemed terminated and of no further force and effect except for any provisions which, by their express terms, survive the expiration or termination of this Agreement.

16
2 VESTING AND CITY OBLIGATIONS

2.1 Vested Rights. Developer shall have the vested right subject to the terms of this Agreement to develop the Development Phases as set forth in Exhibit F with the following vested elements (collectively the Vested Elements):

2.1.1 A land use program of up to 1,679 new residential units, up to 46,700 square feet of retail use, renovation of the Schlage Lock Historic Office Building and associated parking all as more particularly described in the Basic Approvals.

2.1.2 Construction of buildings on the Project Site up to the maximum heights permissible under the Design for Development document and in a manner consistent with the Zoning Map the Visitacion Valley/Schlage Lock Special Use District and the Design for Development Document which specify the (1) locations and numbers of buildings proposed, (2) the land uses and heights and bulk limits including the maximum density and intensity (3) the permitted uses (4) the provisions for vehicular access and parking (5) the reservation or dedication of land for public purposes, and (6) provision for construction of Public Improvements as defined herein.

2.1.3 The Vested Elements are subject to and shall be governed by Applicable Laws as defined in Section 2.2 below. The expiration of any building permit or other approval shall not limit the Vested Elements and Developer shall have the right to seek and obtain subsequent building permits or approvals including Implementing Approvals at any time during the Term any of which shall be governed by Applicable Laws. Each Implementing Approval, once granted, shall be deemed an approval for purposes of this Section 2. The Parties acknowledge that the Development Phases require separate approvals and findings and nothing shall prevent or limit the discretion of the City in connection therewith except for the express limitations in Section 6.2 and in Future Changes to Existing Standards as provided in Section 2.3.

2.2 Existing Standards. The City shall process, consider, and review all Development Phases in accordance with (i) the Basic Approvals (ii) the San Francisco General Plan, the San Francisco Municipal Code (including the Subdivision Code) and all other applicable City policies, rules, and regulations as each of the foregoing is in effect on the Effective Date (Existing Standards) as the same may be amended or updated in accordance with permitted Future Changes to Existing Standards as set forth in Section 2.3 and (iii) this Agreement (collectively, Applicable Laws).

2.3 Future Changes to Existing Standards. All future changes to Existing Standards and any other Laws, plans or policies adopted by the City or adopted by voter initiative after the Effective Date (Future Changes to Existing Standards) shall apply to the Project and the Development Phases except to the extent they conflict with this Agreement or the terms and conditions of the Basic Approvals. In the event of such a conflict, the terms of this Agreement and the Basic Approvals shall prevail subject to the terms of Section 2.6 below.

2.3.1 Future Changes to Existing Standards shall be deemed to conflict with the Applicable Laws or Vested Elements if they
(a) limit or reduce the density or intensity of a Development Phase or any part thereof or otherwise require any reduction in the square footage or number of proposed buildings number of proposed housing units or other improvements from that permitted under this Agreement for the Development Phase the Existing Standards or the Basic Approvals,

(b) limit or reduce the height or bulk of a Development Phase, or any part thereof, or otherwise require any reduction in the height or bulk of individual proposed buildings or other improvements that are part of a Development Phase from that permitted under this Agreement the Existing Standards, or the Basic Approvals

(c) limit or reduce vehicular access or parking on the Site from that permitted under this Agreement the Existing Standards or the Basic Approvals,

(d) change or limit any land uses or height and bulk limits for the Development Phases that are permitted under this Agreement the Existing Standards the Basic Approvals or the Existing Uses

(e) change or limit the Basic Approvals or Existing Uses except as required by Section 2.6 materially limit or control the rate timing phasing, or sequencing of the approval development or construction of all or any part of a Development Phase in any manner

(f) require the issuance of permits or approvals by the City other than those required under the Existing Standards except as otherwise provided in Section 2.2 limit or control the availability of public utilities services or facilities or any privileges or rights to public utilities services or facilities for a Development Phase as contemplated by the Basic Approvals

(g) materially and adversely limit the processing or procuring of applications and approvals of Implementing Approvals that are consistent with Basic Approvals or

(h) impose or increase any Impact Fees and Exactions, as they apply to the Project except as permitted under Section 2.4 of this Agreement

2 3 2 Developer may elect to have a Future Change to Existing Standards that conflicts with this Agreement and the Basic Approvals applied to the Project or the Development Phases by giving the City notice of its election to have a Future Change to Existing Standards applied, in which case such Future Change to Existing Standards shall be deemed to be an Existing Standard provided however if the application of such Future Change to Existing Standards would be a material change to the City's obligations hereunder the application of such Future Change to Existing Standards shall require the concurrence of any affected City Agencies Nothing in this Agreement shall preclude the City from applying Future Changes to Existing Standards to the Site for any development project not within the definition of the Project under this Agreement in addition nothing in this Agreement shall preclude Developer from pursuing any challenge to the application of any Future Changes to Existing Standards to all or part of the Site
233 The Schlage Lock Development Plan Documents may be amended with Developer's consent from time to time without the amendment of this Agreement as follows: a) nonmaterial changes may be agreed to in writing by the Planning Director and the Director of any affected City Agency (as appropriate), each in their reasonable discretion and (b) material changes may be agreed to in writing by the Planning Commission, the City Administrator and the affected City Agency (either by its Director or, if existing, its applicable Commission) each in their sole discretion provided that any material change to the Schlage Lock Development Plan Documents that requires a change to the SUD or this Agreement shall also be subject to the approval of the Board of Supervisors in accordance with Section 101. Without limiting the foregoing, the Parties agree that any change to the Transportation Demand Management Plan must be approved by DPW and the SFMTA, any change to the Housing Plan must be approved by MOHCD, and any change to the Infrastructure Plan must be approved by DPW, the SFMTA, and the SFPUC.

234 The Parties acknowledge that for certain parts of the Project, Developer must submit a variety of applications for Implementing Approvals before commencement of construction including building permit applications, street improvement permits, and encroachment permits. Developer shall be responsible for obtaining all Implementing Approvals before commencement of construction to the extent required under applicable Law. Notwithstanding anything in this Agreement to the contrary, when considering any such application for an Implementing Approval, the City shall apply the applicable provisions, requirements, rules, or regulations that are contained in the California Building Standards Code as amended by the City, including requirements of the San Francisco Building Code, Public Works Code (which includes the Stormwater Management Ordinance), Subdivision Code, Mechanical Code, Electrical Code, Plumbing Code, Fire Code or other uniform construction codes (Uniform Codes).

235 Developer shall have the right to file subdivision map applications (including phased final map applications) with respect to some or all of the Development Phases to subdivide, reconfigure or merge the parcels comprising the Development Phases as may be necessary or desirable in order to develop a particular part of the Project. Nothing in this Agreement shall authorize Developer to subdivide or use any of the Site for purposes of sale, lease or financing in any manner that conflicts with the California Subdivision Map Act (California Government Code § 66410 et seq.), or with the Subdivision Code. Nothing in this Agreement shall prevent the City from enacting or adopting changes in the methods and procedures for processing subdivision and parcel maps so long as such changes do not conflict with the provisions of this Agreement or with the Basic Approvals as set forth in Section 128.

24 Fees and Exactions

241 Generally, the Project shall only be subject to the Processing Fees and Impact Fees and Exactions as set forth in this Section 24, and the City shall not impose any new Processing Fees or Impact Fees and Exactions on the development of the Project or impose new conditions or requirements for the right to develop the Project (including required contributions of land, public amenities or services) except as set forth in this Agreement. The Parties acknowledge that the provisions contained in this Section 2 are intended to implement the intent of the Parties that Developer has the right to develop the Project pursuant to specified and
known criteria and rules at the Effective Date, and that the City receive the benefits which will be conferred as a result of such development without abridging the right of the City to act in accordance with its powers duties and obligations except as specifically provided in this Agreement

2.4.2 Impact Fees and Exactions Impact Fees and Exactions for the Development Phases (or components thereof) shall be limited to those from time to time in effect on a City Wide basis, at the time that Developer applies for or obtains as applicable a permit authorization or approval in connection therewith. After the Effective Date except as set forth below in this Section 2.4.2 and as listed in Exhibit E, no new categories of Impact Fees and Exactions (nor expansion of the application of same due to changes in exceptions or definitions of covered uses thereto) shall apply to the development of the Development Phases. Any substitute Impact Fees and Exactions that amend or replace the Impact Fees and Exactions in effect on the Effective Date shall not be considered new categories of Impact Fees and Exactions except to the extent that they expand the scope of the existing Impact Fees and Exactions. In other words, if the City amends or replaces Impact Fees and Exactions during the Term to both increase the rates and expand the scope of application (i.e., apply the Impact Fees and Exactions to a use that was not previously subject to that Impact Fees and Exactions) then the increase in rates (including the methodology for calculation of those rates) would apply to the Development Phases but not the expanded scope. Notwithstanding anything to the contrary above, Developer shall be responsible for the payment of the following fees and charges, if and to the extent applicable: (i) all Impact Fees and Exactions for future development on the Site in effect at the time of assessment as included in Exhibit E, and (ii) the SFPUC water capacity charges and wastewater capacity charges and connection fees, in effect at the time of assessment.

2.4.3 Processing Fees For three (3) years following the Effective Date as may be extended by the number of days in any extension of the Term under Section 10, Processing Fees for the Development Phases shall be limited to the Processing Fees in effect on a City Wide basis as of the Effective Date (provided that to the extent Processing Fees are based on time and materials costs such fees may be calculated based on the schedule for time and materials costs in effect on the date the work is performed by the City). Thereafter, Processing Fees for the Development Phases shall be limited to the Processing Fees in effect on a City Wide basis at the time that Developer applies for the permit or approval for which such Processing Fee is payable in connection with the applicable portion of the Development Phase.

2.5 Limitation on City's Future Discretion By approving the Basic Approvals, the City has made a policy decision that the Project is in the best interests of the City and promotes the public health, safety and general welfare. Accordingly, the City in granting the Approvals and, as applicable, vesting the Project through this Agreement is limiting its future discretion with respect to the Development Phases and Implementing Approvals to the extent that they are consistent with the Basic Approvals and this Agreement. For elements included in a request for an Implementing Approval that have not been reviewed or considered by the applicable City Agency previously (including but not limited to additional details or plans for a proposed building), the City Agency shall exercise its discretion consistent with its customary practice but shall not deny issuance of an Implementing Approval based upon findings that are consistent with the Basic Approvals and this Agreement. Consequently, the City shall not use its
discretionary authority to change the policy decisions reflected by the Basic Approvals and this Agreement or otherwise to prevent or to delay development of the Development Phases as contemplated in the Basic Approvals and this Agreement. Nothing in the foregoing shall impact or limit the City's discretion with respect to (i) proposed Implementing Approvals that seek a Material Change to the Basic Approvals or (ii) Board of Supervisor approvals of subdivision maps as required by law not contemplated by the Basic Approvals.

2.6 Changes in Federal or State Laws

2.6.1 City's Exceptions. Notwithstanding any provision in this Agreement to the contrary each City Agency having jurisdiction over the Project shall exercise its discretion under this Agreement in a manner that is consistent with the public health and safety and shall at all times retain its respective authority to take any action that is necessary to protect the physical health and safety of the public (the Public Health and Safety Exception) or reasonably calculated and narrowly drawn to comply with applicable changes in Federal or State Law affecting the physical environment (the Federal or State Law Exception), including the authority to condition or deny an Implementing Approval or to adopt a new Law applicable to the Project so long as such condition or denial or new regulation (i) is limited solely to addressing a specific and identifiable issue in each case required to protect the physical health and safety of the public or (ii) is required to comply with a Federal or State Law and in each case not for independent discretionary policy reasons that are inconsistent with the Basic Approvals or this Agreement and (iii) is applicable on a City-Wide basis to the same or similarly situated uses and applied in an equitable and non-discriminatory manner. Developer retains the right to dispute any City reliance on this Public Health and Safety Exception or the Federal or State Law Exception.

2.6.2 Changes in Federal or State Laws. If Federal or State Laws are enacted, promulgated, adopted, passed, approved, made, implemented, amended or interpreted after the Effective Date have gone into effect and (i) preclude or prevent compliance with one or more provisions of the Approvals or this Agreement or (ii) materially and adversely affect Developer's or the City's rights, benefits, or obligations, such provisions of this Agreement shall be modified or suspended as may be necessary to comply with such Federal or State Law. In such event, this Agreement shall be modified only to the extent necessary or required to comply with such Law subject to the provisions of Section 3, as applicable.

2.6.3 Changes to Development Agreement Statute. This Agreement has been entered into in reliance upon the provisions of the Development Agreement Statute. No amendment of or addition to the Development Agreement Statute which would affect the interpretation or enforceability of this Agreement or increase the obligations or diminish the development rights of Developer hereunder or increase the obligations or diminish the benefits to the City hereunder shall be applicable to this Agreement unless such amendment or addition is specifically required by Law or is mandated by a court of competent jurisdiction. If such amendment or change is permissive rather than mandatory, this Agreement shall not be affected.

2.6.4 Termination of Agreement. If any of the modifications, amendments, or additions described in Section 2.3 or any changes in Federal or State Laws described thereunder would materially and adversely affect the construction, development, use, operation, or
occupancy of the Development Phases as currently contemplated by the Basic Approvals or any material portion thereof such that the Development Phases become economically infeasible (a “Law Adverse to Developer”) then Developer shall notify the City and propose amendments or solutions that would maintain the benefit of the bargain (that is this Agreement) for both Parties. If any of the modifications, amendments or additions described in Section 2.3 or any changes in Federal or State Laws described thereunder would materially and adversely affect or limit the public benefits (a “Law Adverse to the City”) then the City shall notify Developer and propose amendments or solutions that would maintain the benefit of the bargain (that is this Agreement) for both Parties. Upon receipt of a notice under Section 2.6.4, the Parties agree to meet and confer in good faith for a period of not less than ninety (90) days in an attempt to resolve the issue. If the Parties cannot resolve the issue in ninety (90) days or such longer period as may be agreed to by the Parties, then the Parties shall mutually select a mediator at JAMS in San Francisco for nonbinding mediation for a period of not less than thirty (30) days. If the Parties remain unable to resolve the issue following such mediation, then (i) Developer shall have the right to terminate this Agreement following a Law Adverse to Developer upon not less than thirty (30) days prior notice to the City, and (ii) the City shall have the right to terminate this Agreement following a Law Adverse to the City upon not less than thirty (30) days prior notice to Developer, provided, notwithstanding any such termination, Developer shall be required to complete the applicable Community Improvements which have become obligations of Developer based on the schedule of performance and the Phasing Plan.

2.7 No Action to Impede Basic Approvals Except and only as required under Section 7.1 the City shall take no action under this Agreement nor impose any condition on the Project that would conflict with this Agreement, Applicable Laws or the Vested Elements. An action taken or condition imposed shall be deemed to be in conflict with this Agreement or the Basic Approvals if such actions or conditions result in the occurrence of one or more of the circumstances identified in Section 2.3.1 of this Agreement.

2.8 Criteria for Approving Implementing Approvals The City shall not disapprove applications for Implementing Approvals based upon any item or element that is consistent with this Agreement, Applicable Laws and the Vested Elements and shall consider all such applications in accordance with its customary practices subject to the requirements of this Agreement including Section 3.8.1. The City may subject an Implementing Approval to any condition that is necessary to bring the Implementing Approval into compliance with Applicable Laws and this Agreement. The City shall in no event be obligated to approve an application for an Implementing Approval that would effect a Material Change. If the City denies any application for an Implementing Approval that implements a Development Phase as contemplated by the Basic Approvals, the City must specify in writing the reasons for such denial which reasons may include how the application for an Implementing Approval is inconsistent with this Agreement and the Basic Approvals (if such inconsistencies are determined to exist) and the City shall suggest modifications required for approval of the application. Any such specified modifications shall be consistent with Applicable Laws and City staff shall approve the application if it is subsequently resubmitted for City review and corrects or mitigates to the City’s satisfaction the stated reasons for the earlier denial in a manner that is consistent and compliant with Applicable Laws and does not include new or additional information or materials that give the City a reason to object to the application under the standards set forth in this Agreement. The City agrees to rely on the FEIR to the greatest extent.
possible, as more particularly described in Recital H. With respect to any Implementing Approval that includes a proposed change to a Development Phase, the City agrees to rely on the General Plan Consistency Findings to the greatest extent possible in accordance with Applicable Laws, provided however that nothing shall prevent or limit the discretion of the City in connection with any Implementing Approvals that, as a result of amendments to the Basic Approvals, require new or revised General Plan consistency findings. The Parties acknowledge that the Development Phases may require separate approvals and findings and nothing shall prevent or limit the discretion of the City in connection therewith except as otherwise provided in Section 3.3.

2.9 Construction of Public Improvements. The City's or Developer's construction of the Public Improvements shall be governed by the provisions of the public improvement plan.

2.10 Taxes. Nothing in this Agreement limits the City's ability to impose new or increased taxes or special assessments, or any equivalent or substitute tax or assessment provided (i) the City shall not institute on its own initiative proceedings for any new or increased special tax or special assessment for a land secured financing district (including the special taxes under the Mello-Roos Community Facilities Act of 1982 (Government Code §§ 53311 et seq.) but not including business improvement districts or community benefit districts formed by a vote of the affected property owners) that includes the Site unless the new district is City-Wide or Developer gives its prior written consent to such proceedings and (ii) no such tax or assessment shall be targeted or directed at the Project including without limitation any tax or assessment targeted solely at any or all of the Development Phases. Nothing in the foregoing prevents the City from imposing any tax or assessment against the Site, or any portion thereof that is enacted in accordance with Law and applies to all similarly situated property on a City-Wide basis.

3 DEVELOPMENT OF PROJECT SITE

3.1 Development Rights. Developer shall have the vested right to develop the Project Site in accordance with and subject to the provisions of this Agreement as set forth in Section 2.1 the Basic Approvals and any Implementing Approvals and the City shall process all Implementing Approvals related to development of the Project Site in accordance with and subject to the provisions of this Agreement. Developer agrees that all improvements it constructs on the Project Site shall be done in accordance with this Agreement, the Basic Approvals and any Implementing Approvals, and in accordance with all applicable laws.

3.2 Compliance with CEQA. The Parties acknowledge that the FEIR prepared for the Schlage Lock Development Project (Project) with the accompanying Addenda complies with CEQA. The Parties further acknowledge that (i) the FEIR and CEQA Findings contain a thorough analysis of the Project and possible alternatives to the Project, (ii) the Mitigation Measures have been adopted to eliminate or reduce to an acceptable level certain adverse environmental impacts of the Project and (iii) the Board of Supervisors adopted a statement of overriding considerations in connection with the Project Approvals pursuant to CEQA Guidelines section 15093 for those significant impacts that could not be mitigated to a less than significant level. An EIR Addendum and related findings were prepared and administratively approved for the amendments to the site design and development program. For these reasons the City does not intend to conduct any further environmental review or mitigation under CEQA.
for any aspect of the Project vested by this Agreement as more particularly described by the Basic Approvals, except as may be required by applicable law in taking future discretionary actions relating to the Project.

3.3 Vested Rights, Permitted Uses and Density, Building Envelope. By approving the Basic Approvals the City has made a policy decision that the Project as currently described and defined in the Basic Approvals is in the best interest of the City and promotes the public health, safety and general welfare. Accordingly, the City in granting the Basic Approvals and vesting them through this Agreement is limiting its future discretion with respect to Project approvals that are consistent with the Basic Approvals. Consequently, the City shall not use its discretionary authority in considering any application for an Implementing Approval to change the policy decisions reflected by the Basic Approvals or otherwise to prevent or to delay development of the Project as set forth in the Basic Approvals. Instead, Implementing Approvals that substantially conform to or implement the Basic Approvals, subsequent Development Phase Approvals and subsequent Design Review Approvals shall be issued by the City so long as they substantially comply with and conform to this Agreement the Basic Approvals the Design for Development, the Open Space Streetscape Master Plan (OSSMP) and the Infrastructure Plan if applicable. Nothing in the foregoing shall impact or limit the City’s discretion with respect to (i) Implementing Approvals that seek a Material Change to the Basic Approvals, (ii) Board of Supervisor approvals of subdivision maps as required by law or (iii) requests for approval that may materially impair, alter or decrease the scope or economic benefit of the Community Improvements described in the Plan Documents related to the Schlage Lock Development Project and this Agreement.

3.3.1 Design Review Approvals. The Basic Approvals include a Planning Code text amendment that creates a special use district and incorporates a Design for Development document and an Open Space and Streetscape Masterplan for the Project Site (the Visitacion Valley/Schlage Lock Special Use District). The Visitacion Valley/Schlage Lock Special Use District the Visitacion Valley/Schlage Lock Design for Development and the Open Space and Streetscape Master Plan were created and adopted to ensure that the urban architectural and landscape design of the buildings public realm and Community Improvements at Schlage Lock will be of high quality and appropriate scale include sufficient open space and promote the public health, safety and general welfare. To ensure that all new buildings the new public realm and any Community Improvements related to implementation of the Project meet the Design for Development Standards and OSSMP applicable to the Schlage Lock Development Project. Developer must undergo a design review process (Design Review) and obtain design review approval (a Design Review Approval) before obtaining separate permits consistent with Section 3.4.5 of this Agreement to commence construction of any proposed building or Community Improvement within or adjacent to the Project Site (as more particularly described in the Visitacion Valley/Schlage Lock Special Use District) Building and/or site permit applications for the Design Review process for any and all parcels and community improvements within a Phase may be filed concurrently with or subsequent to a Phase Application. The Planning Director or his or her designee shall review and approve disapprove or approve with recommended modifications each design in accordance with the requirements of this Agreement the Schlage Lock Development Project Documents, the applicable Phase Application and the procedures specified in the Visitacion Valley/Schlage Lock Special Use District section of the Planning Code as the same may be amended from time.
to time. Notwithstanding anything to the contrary in this Agreement the City may exercise its reasonable discretion in approving the aspects of a Design Review Application that relate to the qualitative or subjective requirements of the applicable Design for Development including the choice of building materials and fenestration. Also notwithstanding anything to the contrary in this Agreement, in considering the Design Review for those aspects of a proposed building or Community Improvement that meet the quantitative or objective requirements of the Schlage Lock Development Project Design for Development and the other Schlage Lock Development Plan Development Project Documents (the "Objective Requirements"), including without limitation the building’s proposed height, bulk, setbacks, location of uses and size of such uses and amount of open space and parking, the City acknowledges and agrees that (i) it has exercised its discretion in approving the Visitacion Valley/Schlage Lock Special Use District, the Schlage Lock Development Project Design for Development, and the other Schlage Lock Development Plan Documents and (ii) any proposed Design Review that meets the Objective Requirements shall not be rejected by the City based on elements that conform to or are consistent with the Objective Requirements so long as the proposed building or Community Improvement meets the Uniform Codes and the Design for Development as required by Section 2.3.4 above. If the Planning Director determines that a building and/or site permit application for Design Review includes a Material Change to the Basic Approvals the Developer must obtain Planning Commission approval of that change. The Planning Director may, at his or her discretion, consult with any other City agency and shall determine if any other City Agency’s approval is required before a particular Material Change to the Basic Approvals can be brought before the Planning Commission.

3.3.2 Each Basic Approval or Implementing Approval shall remain in effect during the Term of this Agreement. Notwithstanding anything to the contrary above each street improvement, building, grading, demolition or similar permit shall expire at the time specified in the permit or the applicable public improvement agreement approved under the City’s Subdivision Code with extensions as normally allowed under the Uniform Codes or as set forth in such public improvement agreement.

3.4 Commencement of Construction, Development Phases, Development Timing

3.4.1 Development Phases. The Project shall be built in phases (Development Phases) in the manner described in Exhibit F. The Parties currently anticipate that the Project will be constructed in Development Phases over approximately fifteen (15) years. Notwithstanding the schedule for implementation of Phase 1 as included in the Phasing Plan attached hereto as Exhibit F, the Parties acknowledge that for all subsequent phases, the Developer cannot guarantee the exact timing in which Development Phases will be constructed whether certain development will be constructed at all or the characteristics of each Development Phase (including without limitation the number of units constructed during each Development Phase and the parcels included within each Development Phase). Such decisions depend on numerous factors that are not within the control of Developer or the City such as market absorption and demand, interest rates, availability of project financing, competition and other similar factors. To the extent permitted by this Agreement, including those restrictions on the initiation of the First Phase of the Development Phases as such restrictions are provided in the Phasing Plan, Developer shall have the right to develop the Project in Development Phases in such order and time and with such characteristics (subject to the Proportionality Priority and
Proximity Requirements of this Agreement) as Developer requests as determined by Developer in the exercise of its subjective business judgment but subject to the City's approval of each Development Phase which approval shall not be unreasonably withheld, conditioned, or delayed.

3.4.2 Proportionality, Priority and Proximity Requirement. Because (i) the Project will be built over a long time period and future portions of the Project may not, in fact, be developed after Developer completes a Development Phase and (ii) Developer has requested and the City has agreed to allow Developer flexibility in the order and timing of the proposed development included in the Project, the City must approve each Development Phase Application to ensure that (A) the BMR dwelling units and Community Improvements for each Development Phase are within the cumulative minimums described in this Agreement to ensure the orderly development of the Project and permit the cumulative amount of market rate private development to occur in that Development Phase (B) the Community Improvements are implemented in order of public policy priority as set forth in the Phasing Plan (C) that such Community Improvements are selected with reference to geographic proximity to the proposed Development Phase if required by the Phasing Plan and (D) the timing and phasing of the Community Improvements are consistent with the operational needs and plans of the affected City Agencies, (the Proportionality, Priority and Proximity Requirement) With regard to those Public Improvements that must be completed as determined by City review to obtain First Certificates of Occupancy for a building, the Proportionality Priority and Proximity Requirement shall be deemed to be satisfied by virtue of the requirement that pursuant to existing Municipal Code all such improvements must be substantially complete before issuance of a First Certificate of Occupancy for each and every building within the Development Phase. With regard to any proposed Community Improvements not associated with any individual building permit application the City must review and approve such permit applications to ensure that the Proportionality Priority and Proximity Requirement is satisfied. The foregoing notwithstanding, nothing in this Section 3.4.2 or other provisions of this Agreement shall affect the Mitigation Measures which must be completed as and when required based upon the trigger dates established with respect to each applicable Mitigation Measure.

3.4.3 Phasing Plan. The Community Improvements and certain Public Improvements to be constructed by Developer are listed in the Phasing Plan and shall be approved with the Basic Approvals, attached hereto as Exhibit F. The Phasing Plan reflects the Parties' mutual acknowledgement that (i) the approximate minimum number of residential units and the minimum area suitable for retail in Development Phase 1 are generally described in the Phasing Plan but may be subject to change (ii) the content and boundaries of each subsequent Development Phase, the exact number of residential units and the exact amount of retail area in each subsequent Development Phase will be proposed by the Developer at the time of each Phase Application and (iii) the need for certain Community Improvements and certain Public Improvements is related to the location of the development as proposed by each Development Phase combined with the cumulative amount of residential units and retail floor area completed to date. The Affordable Housing Plan as provided in Exhibit K defines certain minimum requirements for the production of below market rate dwelling units to aid in determining satisfaction of the Proportionality Priority and Proximity Requirement described in Section 3.4.2. The Parties agree that the requirements of the Phasing Plan are generally representative of the Proportionality Priority and Proximity Requirement but are not.
determinative such that the City must reasonably review and approve each Development Phase Application for consistency with the Proportionality Priority and Proximity Requirement pursuant to Section 3 4 2. The Parties acknowledge and agree that (i) the minimum requirements for the production of below market rate dwelling units specified for each Development Phase of the Phasing Plan must be satisfied at or before each stage of development including during and within each Development Phase and (ii) the City cannot disproportionately burden a Development Phase in violation of the Proportionality, Priority and Proximity Requirement. The Parties acknowledge that certain infrastructure or utility improvements may be required at an early stage of development in accordance with operational or system needs and the City may reasonably request Developer to advance certain Community Improvements at such earlier stage in order for efficiency and cost effectiveness. The Parties shall cooperate in good faith to amend the Developer's originally proposed Development Phase Application to advance such improvements and to delay other improvements while maintaining the Proportionality Priority and Proximity Requirement.

3 4 4 Development Phase Applications Review and Approvals Prior to the commencement of each Development Phase, Developer shall submit to the Planning Department an application (a Development Phase Application') in substantial conformance with the checklist attached hereto as Exhibit G. In addition to any necessary permits the Application shall include at a minimum (i) an overall summary of the proposed Development Phase (ii) a site plan that clearly indicates the parcels subject to the proposed Development Phase (iii) the amount of residential units and retail and commercial square footage in the proposed Development Phase (iv) the number of BMR Units to be Completed during the proposed Development Phase and the method of delivering those BMR units (e.g., inclusionary land-dedication and/or off site) (v) a description and approximate square footage of any land to be dedicated to the City in the proposed Development Phase (vi) a brief description of each proposed Community Improvement and Mitigation Measure to be Completed during the proposed Development Phase (vii) a description of the proposed infrastructure improvements at a level of detail as required by DPW that are consistent with the Infrastructure Plan (viii) a general description of the proposed order of construction of the private development and Community Improvements within the proposed Development Phase and (ix) a statement describing any requested modification or deviation from any applicable Plan Document if any such modifications or deviations are requested. If Developer submits a Development Phase Application before the completion of a previous Development Phase, then the Development Phase Application shall include a proposed order of development for the future Development Phases in its response to item (vii) above. The Planning Director and affected City Agencies shall have the right to request additional information from Developer as may be needed to understand the proposed Development Phase Application and to ensure compliance with this Agreement including but not limited to the applicable Schlage Lock Development Plan Documents and the Proportionality Priority and Proximity Requirement. If the Planning Director or any affected City Agency objects to the proposed Development Phase Application it shall do so in writing stating with specificity the reasons for the objection and any items that it or they believe may or should be included in the Application in order to bring the application into compliance with the Proportionality Priority and Proximity Requirement and this Agreement. The Planning Director and affected City Agencies agree to act reasonably in making determinations with respect to each Application including the determination as to whether the Proportionality Priority and Proximity Requirement has been satisfied. The Parties
agree to meet and confer in good faith to discuss and resolve any differences in the scope or requirements of an Application. If there are no objections, or upon resolution of any differences, the Planning Director shall issue to Developer in writing an approval of the Development Phase Application with such revisions, conditions, or requirements as may be permitted in accordance with the terms of this Agreement (each a “Development Phase Approval”). The Development Phase Approval notice shall be posted for at least 14 days as follows: (i) the Planning Department shall post notice of the Application on the Planning Department’s website for the project which is accessible to the public via the “Complete List of Plans and Projects” webpage, or an equivalent webpage accessible to the public and dedicated to similar public disclosure purposes, (ii) Developer shall post notice at that area of the Project Site that is the subject of the given Development Phase Approval and (iii) the Planning Department shall provide direct mail notice to surrounding neighborhood associations.

(a) Pre Application Meeting Prior to submitting any Phase Application to the Planning Department for review, the Developer shall conduct a minimum of one pre-application meeting. The meeting shall be conducted at or within a one-mile radius of the Project site, but otherwise, subject to the Planning Department's pre-application meeting procedures. A Planning Department representative shall attend such meeting.

(b) Phase Application Review The Planning Director or his or her designee, and affected City Agencies shall complete review within sixty (60) days of the submittal of a complete Development Phase Application to the Planning Department.

(c) Notice After Planning Department staff review of the Phase Application and no less than thirty (30) days prior to Planning Director or Planning Commission action on an application notice of the application and of a post-application meeting will be mailed to occupants within 300 feet of the subject property anyone who has requested a block book notation and relevant Visitacion Valley neighborhood groups for a thirty (30) day review period and shall be kept on file.

(d) Post-Application Meeting The City shall host a post-application meeting on or proximate to the proposed project site fifteen (15) days from the initiation of the thirty (30) day public review period. A representative of the Developer's organization shall attend the meetings. Documentation that the meeting took place shall be submitted to the Planning Department consistent with any documentation requirements established by the Department's procedures and shall be kept with the project file.

The City will review the proposed improvements against the requirements of the Development Agreement and accompanying design controls. All of a phase’s horizontal improvements and community benefits must receive Design Review Approval as part of the Phase Application process. Design Review Approval for vertical development may be sought concurrently with or subsequent to the applicable phase's Phase Application process.

3 4 5 Commencement of Development Phase Upon receipt of a Development Phase Approval, Developer shall submit a tentative subdivision map application (if not already submitted) covering all of the real property within the Development Phase. Following submittal of the tentative subdivision map application, Developer shall have the right to submit any
individual Design Review Applications and associated permits required to commence the scope of development described in each Development Phase Approval provided, however that the City is not required to approve such Design Review Applications until Development Phase Approval and approval of the tentative subdivision map. The Developer also has the option to submit a tentative subdivision map application for the entire site and seek approval of phased final maps for each Development Phase. Should the developer elect to proceed in this manner the City is not required to approve a Design Review Applications until the Development Phase Approval and the Developer’s submission of all required deferred materials associated with the phased final map area. Each Development Phase shall be deemed to have commenced if (i) site or building permits have been issued by the City for all or a portion of the buildings located in that Development Phase and (ii) some identifiable construction such as grading of all or a portion of that Development Phase has been initiated. Upon commencement of work in a Development Phase, Developer shall continue the work at a commercially reasonable pace in light of market conditions to Completion of that Development Phase, including all Community Improvements, Stormwater Management Improvements and Public Improvements within the Development Phase in accordance with applicable permits and requirements under this Agreement to ensure that there are no material gaps between the start and completion of all work within that Development Phase subject to any Excusable Delay or amendment of the Development Phase Approval as permitted by Section 3.4.6

3.4.6 Amendment of a Development Phase Approval. At any time after receipt of a Development Phase Approval, Developer may request an amendment to the Development Phase Approval. Such amendment may include but is not limited to changes to the number and location of units proposed during that Development Phase, the substitution of a Community Improvement for another Community Improvement or the elimination of a Community Improvement from the Development Phase due to a proposed reduction of new private development proposed for that Development Phase. Any such requested amendment shall be subject to the review and approval process and the standards (including the Proportionality, Priority and Proximity Requirements) set forth above in Section 3.4.2. Notwithstanding anything to the contrary above, Developer shall not have the right to eliminate any Community Improvement or Public Improvement for which construction or service has already commenced in that Development Phase.

3.4.7 Without limiting the foregoing, it is the desire of the Parties to avoid the result in Pardee Construction Co. v. City of Camarillo, 37 Cal. 3d 465 (1984) in which the California Supreme Court held that because the parties had failed to consider and expressly provide for the timing of development a later adopted initiative restricting the timing of development prevailed over the parties' agreement. Accordingly, the Parties hereto expressly acknowledge that except for the construction phasing required by this Section 3, a Development Phase Approval, the Schlag Lock Development Plan Documents, the Phasing Plan, the Mitigation Measures and any express construction dates set forth in an Implementing Approval, Developer shall have the right to develop the Project in such order and at such rate and at such times as Developer deems appropriate within the exercise of its subjective business judgment.
3.5 Community Improvements, Stormwater Management Improvements and/or Public Improvements

3.5.1 Developer Responsibilities Developer shall undertake the design development and installation of the Public Improvements and Community Improvements Public Improvements shall be designed and constructed and shall contain those improvements and facilities as reasonably required by the applicable City Agency that is to accept and in some cases operate and maintain, the Public Improvement in keeping with the then-current Citywide standards and requirements of the City Agency as if it were to design and construct the Public Improvement on its own at that time, including the requirements of any Non Responsible City Agency with jurisdiction. Without limiting the foregoing, any Community Improvement, whether a Public Improvement or a Privately Owned Community Improvement shall obtain a Design Review Approval from the Planning Department as set forth in Section 3.3.1 of this Agreement before obtaining all necessary permits and approvals (including review of all design and construction plans) from any responsible agencies having jurisdiction over the proposed Community Improvement pursuant to Section 3.8.3 of this Agreement. Without limiting the foregoing (i) the SFPUC must approve all of the plans and specifications for the Stormwater Management Improvements and all water, street, light and sewer facilities, and (ii) DPW must approve all of the plans and specifications for all Public Improvements unless the DPW Director waives this requirement. Construction of Community Improvements must be Completed by Developer on or before issuance of the Temporary Certificate of Occupancy for any building containing residential units or commercial gross floor area permitted by the Phasing Plan in exchange for construction of such Community Improvement (or as otherwise described in a Development Phase Approval), subject to Excusable Delay. If Developer fails to complete the Community Improvement within such time frame the City may decline to grant First Certificate of Occupancy to those residential units and commercial spaces cease issuing any further Project approvals. not accept any additional applications for the Project and include in any estoppel certificate language reflecting Developer's failure to complete such Community Improvements. In addition, failure to continue to diligently prosecute such Community Improvement to Completion shall following notice and cure as set forth in Section 12.2 be an Event of Default. Notwithstanding the above the Developer may propose interim or temporary Public Improvements and DPW, with the consent of any affected City Agency in their respective sole discretion may allow such interim or temporary Public Improvements and defer completion of required Public Improvements subject to terms and conditions that the City deems appropriate. The subject public improvement agreement shall address the interim or temporary Public Improvements along with sufficient security to guarantee the completion and removal of such Improvements and security for the permanent Public Improvements. The City will not accept any interim or temporary Public Improvements for maintenance and liability purposes.

3.5.2 Dedication of Public Improvements Upon Completion of each Public Improvement in accordance with this Agreement Developer shall dedicate and the City shall accept the Public Improvements as agreed to by the parties. The City in its sole discretion may agree to accept component parts of each Public Improvement provided however that the SFPUC shall determine the completeness of or accept the public utility infrastructure that is not under or within an uncompleted roadway. For the SFPUC to determine the completeness of or accept water, sewer or storm drain infrastructure and for the SFPUC to ensure regulatory and operational requirements are met, the water, sewer or storm drain infrastructure shall either have

30
an appropriate hydraulic connection to a permanent completed, and accepted water sewer or storm drain infrastructure or have a permanent connection to an existing SFPUC water sewer or storm drain infrastructure. If the water sewer or storm drain infrastructure is intended to operate with adjacent infrastructure (for example pump stations or stormwater management controls) or any Public Improvement is intended to operate with adjacent Public Improvements or existing City infrastructure the Developer shall construct all components of the system prior to acceptance of any piece of the infrastructure unless DPW with the consent of the SFPUC or any other affected City Agency approves an exception to this requirement on a case-by-case basis. DPW’s and the SFPUC’s recommendation for final acceptance of utility infrastructure intended for public use shall be contingent on testing that the Developer performs and the City witnesses. The Developer shall provide this testing at no additional cost to the City.

3.5.3 Maintenance and Operation of Community Improvements by Developer and Successors. The Parties agree that Developer or its successors or assignees shall, in perpetuity, own, operate and maintain in good and workmanlike condition and otherwise in accordance with all applicable laws and any applicable permits, all Community Improvements and Public Improvements and permitted encroachments on the public right-of-way that the City does not accept for maintenance. A map of the Project Site identifying all Community Improvements and Public Improvements subject to this on-going service, maintenance and operations obligation and the respective land area of each sub-category of space (including, for example, the park and open space system, sidewalk and streetscape areas, etc) is attached hereto as Exhibit H and incorporated herein. The provisions of this Section 3 shall survive the expiration of this Agreement. In order to ensure that the Community Improvements owned by Developer are maintained in a clean, good and workmanlike condition, Developer shall record a declaration of covenants, conditions and restrictions (CC&Rs) against the portion of the Project Site on which the Community Improvement will be located but excluding any property owned by the City as and when acquired by the City that include a requirement that a homeowner’s association or community facility district provide all necessary and on-going maintenance and repairs to the Community Improvements and Public Improvements not accepted by the City for maintenance at no cost to the City, with appropriate homeowner’s dues and/or assessments to provide for such maintenance and services. Developer shall make commercially reasonable efforts to enforce the maintenance and repair obligations of the homeowner’s association and/or the community facility district. The CC&Rs and/or regulations of the community facility district identified herein shall be subject to reasonable review and approval by the City Attorney OEWD, and the Planning Department, and shall be recorded prior to the issuance of the First Certificate of Occupancy for the first building constructed on the Project Site in the case of a community facility district and prior to approval of the State department of Real Estate under the Davis Stirling Community Interest Development Act in the case of CC&Rs and shall expressly provide the City with a third party right to enforce the maintenance and repair provisions of the responsible entities. On or before the recordation of the documents, OEWD and the Planning Department shall reasonably approve the proposed budget for the on-going maintenance and operations of the Community Improvements based on a third party consultant study (to be paid for by the Developer) verifying the commercial reasonableness of an initial and 10 year build out budget. Notwithstanding the foregoing, if the City acting through RPD acquires one or both parks consistent with the terms in Exhibit M attached hereto, the Developer shall ensure that the costs associated with meeting all of the
terms and obligations for park maintenance based on the terms in Exhibit M shall be included in the CC&Rs and/or any Community Facility District established for the Project Site

(a) **Maintenance of Stormwater Management Improvements** Pursuant to the requirements of the Public Works Code the SFPUCC must approve a Stormwater Control Plan that describes the activities required by Developer to appropriately design, install, and maintain the Stormwater Management Improvements within each Development Phase as further described in the Phasing Plan in Exhibit F. Developer shall record restrictive covenants that include a requirement that the appropriate entities provide ongoing maintenance and repairs to the Stormwater Management Improvements in the manner required by the Stormwater Control Plan at no cost to the City with appropriate dues and or assessments to provide for such maintenance. As set forth above, Developer shall make commercially reasonable efforts to enforce the maintenance and repair obligations of the responsible entities during the Term of this Agreement.

3.5.4 **Permits to Enter City Property** Subject to the rights of any third party and the City’s reasonable agreement with respect to the scope of the proposed work and insurance or security requirements and provided Developer is not then in default under this Agreement, each City Agency with jurisdiction shall grant permits to enter City owned property on the City’s standard form permit and otherwise on commercially reasonable terms in order to permit Developer to enter City owned property as needed to perform investigatory work construct Public Improvements and Stormwater Management Improvements and complete the Mitigation Measures as contemplated by each Development Phase Approval. Such permits may include release, indemnification, and security provisions in keeping with the City’s standard practices.

3.6 **Non-City Regulatory Approvals for Public Improvements**

3.6.1 **Cooperation to Obtain Permits** The Parties acknowledge that certain Public Improvements may require the approval of federal, state, and local governmental agencies that are independent of the City and not a Party to this Agreement (Non-City Responsible Agencies) including but not limited to the California State Department of Transportation (Caltrans), the California Public Utilities Commission (CPUC) and the Peninsula Corridor Joint Powers Board (JPB). The Non City Responsible Agencies may, at their sole discretion, disapprove installation of such Public Improvements making such installation impossible. The City will cooperate with reasonable requests by Developer to obtain permits, agreements or entitlements from Non City Responsible Agencies for each such improvement and as may be necessary or desirable to effectuate and implement development of the Project in accordance with the Basic Approvals (each a Non-City Regulatory Approval). The City’s commitment to Developer under this Section 3.6.1 is subject to the following conditions:

(a) Throughout the permit process for any Non City Regulatory Approval, Developer shall consult and coordinate with each affected City Agency in Developer’s efforts to obtain the Non-City Regulatory Approval and each such City Agency shall cooperate reasonably with Developer in Developer’s efforts to obtain the Non City Regulatory Approval and

32
(b) Developer shall not agree to conditions or restrictions in any Non City Regulatory Approval that could create (1) any obligations on the part of any City Agency unless the City Agency agrees to assume such obligations at the time of acceptance of the Public Improvements or (2) any restrictions on City-owned property (or property to be owned by City under this Agreement) unless in each instance the City including each affected City Agency has previously approved the conditions or restrictions in writing which approval may be given or withheld in its sole discretion.

3.6.2 Costs. Developer shall bear all costs associated with applying for and obtaining any necessary Non City Regulatory Approval. Developer shall, at no cost to the City (excepting any City Cost approved by the City), be solely responsible for complying with any Non City Regulatory Approval and any and all conditions or restrictions imposed as part of a Non-City Regulatory Approval whether the conditions apply to the Project Site or outside of the Project Site. Developer shall have the right to appeal or contest any condition in any manner permitted by law imposed under any Non-City Regulatory Approval but only with the prior consent of the affected City Agency if the City is a co-applicant or co-permittee or the appeal impacts the rights, obligations or potential liabilities of the City. If Developer demonstrates to the City’s satisfaction that an appeal would not affect the City’s rights, obligations or potential liabilities, the City shall not unreasonably withhold or delay its consent. In all other cases, the affected City Agencies shall have the right to give or withhold their consent in their sole discretion. Developer must pay or otherwise discharge any fines, penalties, or corrective actions imposed as a result of Developer's failure to comply with any Non City Regulatory Approval, and Developer shall indemnify the City for any and all Losses relating to Developer’s failure to comply with any Non City Regulatory Approval.

3.6.3 Continuining City Obligations. Certain Non City Regulatory Approvals may include conditions that entail special maintenance or other obligations that continue after the City accepts the dedication of Completed Public Improvements (each a Continuining Obligation). Standard maintenance of Public Improvements in keeping with City’s existing practices shall not be deemed a Continuining Obligation. Developer must notify all affected City Agencies in writing and include a clear description of any Continuining Obligation and each affected City Agency must approve the Continuining Obligation in writing in its sole discretion before Developer agrees to the Non City Regulatory Approval and the Continuining Obligation. Upon the City’s acceptance of any Public Improvements that has a Continuining Obligation that was approved by the City as set forth above, the City will assume the Continuining Obligation and notify the Non-City Responsible Agency that gave the applicable Non-City Regulatory Approval of this fact.

3.6.4 Notice to City. In the event that Developer has not obtained, despite its good faith diligent efforts, a necessary Non City Regulatory Approval for a particular Community Improvement within three (3) years of Developer’s or the City’s application for the same Developer after consultation with the City regarding the most preferable approach shall provide written notice to the City of its intention to (i) continue to seek the required Non City Regulatory Approval from the Non-City Responsible Agency (ii) substitute the requirement that Developer construct such Community Improvement with a requirement that Developer construct another Community Improvement listed on the Phasing Plan (a Substitute Community Improvement) or (iii) substitute the requirement that Developer construct the
Community Improvement with a requirement that Developer construct a new Community Improvement not listed on the Phasing Plan (an Alternate Community Improvement)

3.6.5 Extensions and Negotiations for Substitute or Alternate Community Improvements. If Developer provides notice to the City of its intention to continue to seek Non City Regulatory Approval of the Community Improvement as permitted by Section 3.6.1 the Parties shall continue to make good faith and commercially reasonable efforts to obtain the required Non-City Regulatory Approval for a reasonable period agreed to by the Parties (the Extension Period). The Parties shall meet and confer in good faith to determine what work within the Development Phase can continue during the Extension Period in light of the failure to obtain the Non City Regulatory Approval subject to the Mitigation Measures and the Proportionality, Priority and Proximity Requirement. If, after the expiration of the Extension Period Developer has not yet obtained the required Non City Regulatory Approval for the Community Improvement Developer after consultation with the City regarding the most preferable approach shall provide written notice to the City of its intention to (i) pursue a Substitute Community Improvement or (ii) pursue an Alternate Public Improvement. The Parties, by mutual consent may also agree in writing an extension of the Extension Period to obtain required approvals for any Community Improvement Substitute Community Improvement or Alternate Community Improvement which shall not require an amendment to this Agreement.

3.6.6 Substitute Community Improvement. If Developer provides notice of its intention to pursue a Substitute Community Improvement pursuant to Section 3.6.4 the City shall review the proposed Substitute Community Improvement as set forth in an amendment to the Development Phase Approval (which amendment process is set forth in Section 3.4.6 of this Agreement) Upon approval of such amended Development Phase Application Developer shall continue to file Design Review Applications and obtain Design Review Approvals and any associated permits necessary to construct and complete the amended Development Phase in which the original Community Improvement would have been required in accordance with the amended Development Phase Approval. The time permitted for Developer to complete construction of the Substitute Community Improvement shall be established in writing (without the need for an amendment to this Agreement) and the City shall allow a commercially reasonable time for Developer to Complete the Substitute Community Improvement without delaying or preventing or denying approvals for, any other development set forth in the amended Development Phase Approval.

3.6.7 Alternate Community Improvement. If Developer provides notice of its intention to pursue an Alternate Community Improvement pursuant to Section 3.6.4 the Parties shall make reasonable and good faith efforts to identify such Alternate Community Improvement in a timely manner. The Parties shall negotiate in good faith to reach agreement on the Alternate Community Improvement. The Parties acknowledge and agree that any Alternate Community Improvement should be designed so as to replicate the anticipated public benefits from the Community Improvement to be eliminated to the greatest possible extent but without increasing the cost to Developer of the original Community Improvement thus maintaining the benefit of the bargain for both Parties. The estimated cost to Developer shall be determined by the methodology set forth in Section 3.6.8. In addition, any proposed Alternate Community Improvement should minimize disruptions or alterations to the Phasing Plan and
Project design  The Planning Department shall review the proposed Alternate Community Improvement pursuant to the Development Phase Approval amendment process set forth in Section 3.4.6 of this Agreement. Upon City approval of such Alternate Community Improvement Developer may file Design Review Applications and obtain Design Review Approvals and any associated permits necessary to construct and complete the amended Development Phase in which the original Community Improvement would have been required. The time permitted for Developer to complete construction of the Alternate Community Improvement shall be established in writing (without need for an amendment to this Agreement), and the City shall allow a commercially reasonable time for Developer to complete the Alternate Community Improvement without delaying preventing or denying approvals for any other development set forth in the amended Development Phase Approval. The Parties understand and agree that any Alternate Community Improvement may require additional environmental review under CEQA, and Developer shall be responsible for any and all costs associated with such CEQA review. So long as the Parties continue to diligently work together to negotiate proposed adjustments relating to an Alternate Community Improvement any delay caused thereby shall be deemed to be an Excusable Delay. In the event that the Parties are not able to agree upon an Alternate Community Improvement within a reasonable amount of time, the Developer shall pay to City the estimated cost to complete the original Community Improvement as determined by the methodology set forth in Section 3.6.8 below. The City shall use such payments to fund the design and construction of improvements or the provision of services that are proximate to the Project Site and that as reasonably determined by the City, replicate the public benefits of the original Community Improvement to the extent possible.

3.6.8 Methodology for Determining the Estimated Cost to Complete the Original Community Improvement. In the event a Community Improvement is replaced with an Alternate Community Improvement or payment of an in lieu payment is required, an economic value must be assigned to the original Community Improvement so that the benefit of the bargain of this Agreement may be preserved for both the City and Developer. Accordingly, Developer shall select one construction manager contractor or professional construction cost estimator (the Cost Estimator) who shall develop an estimate of the total costs remaining to complete the original Community Improvement as of the date of the cost estimate. The Cost Estimator shall be qualified to prepare cost estimates for the applicable Community Improvement (e.g., transportation engineer, landscape architect, etc.). The Cost Estimator shall be provided with plans, designs, and construction specifications for the original Community Improvement to the extent completed as of such date. The cost estimate shall include both hard construction costs and soft costs with as much cost detail for individual cost line items as possible. After the Cost Estimator completes the cost estimate, the City shall have forty-five (45) days to review and consider the cost estimate. If the City rejects the cost estimate in its reasonable discretion, the City shall select a Cost Estimator with the qualifications required by this Section. After completion of the City's cost estimate, the Parties agree to meet and confer in good faith to reach agreement on the cost. If the Parties are not able to reach such agreement within twenty (20) days, then the two Cost Estimators shall select a third Cost Estimator who shall decide which of the two original cost estimates shall be used as the cost. The determination of the third Cost Estimator shall be binding and final. When an in lieu payment is required, the cost that results from the process detailed in this Section shall represent the value of the in lieu payment.
3.7 Financing of Any Public Improvements. At Developer's request, Developer and the City agree to use good faith efforts to pursue the creation of a Community Facilities District (CFD) under the Mello Roos Community Facilities Act of 1982 (California Government Code § 53311 et seq) within the Project Site only to finance the capital costs for Public Improvements and maintenance and other costs for specified Community Improvements, including maintenance of the parks and open spaces in the Project Site and any ongoing commitments made by Developer, including any ongoing maintenance cost obligations to the City pursuant to the terms included in Exhibit M, attached hereto if the City purchases one or both of the parks. Any and all costs incurred by the City in negotiating and forming a CFD shall be reimbursed to the City by the Developer. The terms and conditions of any CFD must be agreed to by both Parties each in their sole discretion. Upon agreement on the terms and conditions for a CFD, and subject to market conditions and fiscal prudence, Developer agrees to vote in favor of the formation of the CFD and the City shall use reasonable efforts to issue or cause issuance of bonds for the formed CFD in keeping with standard City practices. Failure to form a CFD or to issue CFD bonds or other debt shall not relieve Developer of its obligations under this Agreement, including but not limited to the obligation to Complete Public Improvements or Public Improvements as and when required.

3.8 Cooperation

3.8.1 Agreement to Cooperate. The Parties agree to cooperate with one another to expeditiously implement the Project in accordance with the Basic Approvals, Development Phase Approvals, Design Review Approvals, Implementing Approvals and this Agreement and to undertake and complete all actions or proceedings reasonably necessary or appropriate to ensure that the objectives of the Basic Approvals are fulfilled during the Term. Except as specifically provided in this Agreement, the City has no additional obligation to spend any sums of money or incur any costs other than City Costs that Developer must reimburse under this Agreement or costs that Developer must reimburse through the payment of Processing Fees. Nothing in this Agreement obligates the Developer to proceed with the Project including without limitation filing Development Phase Applications unless it chooses to do so in its sole discretion. The Parties may agree to establish a task force similar to the Mission Bay Task Force to create efficiencies and coordinate the roles of various City departments in implementing this Agreement.

(a) New Market Tax Credits. The Parties agree that should New Market Tax Credits ("NMTC") be available for the Project, the City shall cooperate with the Developer in their efforts to obtain NMTC for the Project provided however that the City will not be obligated to grant NMTC to the Project and such cooperation does not include an agreement to ensure prioritization over any other project seeking NMTC.

(b) Historic Tax Credits. The Parties agree that should Historic Tax Credits be available for the Project, the City shall cooperate with the Developer in their efforts to obtain historic tax credits for the Project provided however that the City will not be obligated to grant Historic Tax Credits to the Project and such cooperation does not include an agreement to ensure prioritization over any other project seeking Historic Tax Credits.
(c) Mello Roos Community Facilities District (CFD) The Parties agree that the City shall cooperate with the Developer to set up one or more CFDs to fund capital improvements and/or ongoing maintenance as permitted by State law including any ongoing maintenance cost obligations to the City pursuant to the terms included in Exhibit M attached hereto if the City purchases one or both of the parks.

(d) Other Grants and Subsidies The Parties agree that the Project includes a number of costs that may be eligible for various grant and subsidy programs administered by various City, State or Federal agencies including costs associated with the development of parks, transportation infrastructure, and other facilities that will serve the greater Visitation Valley community. Should such subsidies be available for the Project, the City shall cooperate with the Developer in their efforts to obtain those subsidies, provided, however, that nothing in this section creates any obligation to award such grants or subsidies to the Developer or the Project, and any such grant or subsidy will require the provision of identified public benefits as applicable.

(e) Priority Application Processing The Parties agree that in consideration for the fact that all of the Project’s non-income restricted housing will be affordable to middle income households based on market factors all Project elements seeking Planning Department approval will be deemed Priority Projects under Planning Director Bulletin No. 2, Planning Department Priority Application Processing Guidelines as revised in February 2014 and as may be amended from time to time. The various Project elements priority levels will be as follows: Type 1 for (i) any Phase Application in which all residential units within the phase will be income restricted subject to the City’s inclusionary housing requirements (e.g., a single building phase where that single building contains only affordable housing) or (ii) a Design Review Application for a single building in which all residential units will be income restricted subject to the City’s inclusionary housing requirements; Type 1A for any Phase Application or Design Review Application (for a given building or buildings) in which the cumulative total of affordable housing (consistent with Exhibit K) within the Project is equivalent to or in excess of twenty percent (20%) of the combined total of housing that is currently either built or under construction including that which is proposed for the relevant Development Phase and Type 2 for all other Phase Applications and Design Review Applications.

To the extent that any other City Agency or department, including but not limited to the Department of Building Inspection, decides to utilize the guidelines in Planning Director Bulletin No. 2 to govern its own review and/or approval processes, the City agrees to apply these same tiers of processing priority to the Project.

382 Role of Planning Department The Parties agree that the Planning Department or its designee will act as the City’s lead agency to facilitate coordinated City review of applications for Development Phase Approvals, Design Review Approvals, and Implementing Approvals. As such, Planning Department staff will (i) work with Developer to ensure that all such applications are technically sufficient and constitute complete applications and (ii) interface with City Agency staff responsible for reviewing any application under this Agreement to ensure that City Agency review of such applications are concurrent and that the approval process is efficient and orderly and avoids redundancies.
383 City Agency Review of Individual Permit Applications

Following issuance of Design Review Approval as set forth in this Agreement the Parties agree to prepare and consider applications for Implementing Approvals in the following manner:

(a) City Agencies Developer will submit each application for Implementing Approvals including applications for the design and construction of Community Improvements and Mitigation Measures, to the applicable City Agencies Each City Agency will review submittals made to it for consistency with the Prior Approvals, and will use good faith efforts to provide comments and make recommendations to the Developer within thirty (30) days of the City Agency's receipt of such application. The City Agencies will not impose requirements or conditions that are inconsistent with the Prior Approvals and will not disapprove the application based on items that are consistent with the Prior Approvals, including but not limited to denying approval of Community Improvements based upon items that are consistent with the Prior Approvals. Any City Agency denial of an application for an Implementing Approval shall include a statement of the reasons for such denial. Developer will work collaboratively with the City Agencies to ensure that such application for an Implementing Approval is discussed as early in the review process as possible and that Developer and the City Agencies act in concert with respect to these matters.

(b) SFMTA Upon submittal of an application that includes any SFMTA infrastructure or any transportation related Mitigation Measure within the SFMTA's jurisdiction the SFMTA will review each such application, or applicable portions thereof, and use good faith efforts to provide comments to Developer within thirty (30) days of the SFMTA's receipt of such application.

(c) SFPUC Upon submittal of an application that includes any stormwater management improvements or Public Improvements that fall under the jurisdiction of SFPUC or any public utility-related Mitigation Measure within the SFPUC's jurisdiction the SFPUC will review each such application or applicable portions thereof and use good faith efforts to provide comments to Developer within thirty (30) days of the SFPUC's receipt of such application. The SFPUC shall also review and approve the Infrastructure Plan and the subsequent Master Utility Plans to ensure that all proposed public water and wastewater infrastructure shall meet all requirements and standards of the SFPUC. The SFPUC shall also review and approve each Development Phase Application as set forth in Exhibit G

(d) SFFD Upon submittal of an application that includes any Community Improvements that fall under the jurisdiction of SFFD or any fire suppression related Mitigation Measure within the SFFD's jurisdiction the SFFD will review each such application or applicable portions thereof and use good faith efforts to provide comments to Developer within thirty (30) days of the SFFD's receipt of such application.

(e) DPW Upon submittal of an application that includes any Public Improvements or Community Improvements that fall under the jurisdiction of DPW or any Mitigation Measure within the DPW's jurisdiction the DPW will review each such application or applicable portions thereof and use good faith efforts to provide comments to Developer within sixty (60) days of DPW's receipt of such application. For purposes of this review DPW shall act as the lead agency for the City and to the extent practicable consolidate the comments of all
affected City agencies and make a single submission to the Developer. Where an application includes any infrastructure mitigation or improvements falling within the jurisdiction of SFMTA, SFPUC, or SFFD as described in subsections (b) (d) of this section 383 and also includes infrastructure improvements or mitigation measures within DPW's jurisdiction, the agency described in subsection (b) (c) or (d) as the case may be shall provide comments to Developer and DPW within thirty (30) days of that agency's receipt of such application.

(f) MOHCD Upon submittal of an application that includes any BMR Units, MOHCD will review each such application or applicable portions thereof and use good faith efforts to provide comments to Developer within thirty (30) days of MOHCD's receipt of such application.

(g) RPD Upon submittal of an application that includes a park that may be acquired by RPD at some point in the future, the RPD will review such application or applicable portions thereof, and use good faith efforts to provide comments to Developer within thirty (30) days of RPD's receipt of such application. In addition to the foregoing, RPD will satisfy those obligations of the agency described in Exhibit M attached hereto.

384 Specific Actions by the City

Except as provided under Section 385 or 386 City actions and proceedings subject to this Agreement shall be processed through the Planning Department as well as affected City Agencies (and when required by applicable law the Board of Supervisors) including but not limited to complying with and implementing Mitigation Measures for which the City is responsible, reviewing feasibility studies for Mitigation Measures, or completing any subsequent environmental review at Developer's sole cost.

385 Other Actions by the City under DPW Jurisdiction

The following City actions and proceedings subject to this Agreement shall be processed through the Department of Public Works as well as affected City Agencies (and when required by applicable law the Board of Supervisors)

(a) Street Vacation, Dedication, Acceptance, and Other Street Related Actions

Instituting and completing proceedings for opening, closing, vacating, widening, modifying, or changing the grades of streets, alleys, sidewalks and other public rights-of-way and for other necessary modifications of the streets, the street layout, and other public rights of way in the Project Site, including any requirement to abandon, remove, and relocate public utilities (and when applicable, city utilities) within the public rights of way as specifically identified and approved in a Development Phase Approval and as may be necessary to carry out the Basic Approvals and the Implementing Approvals. Notwithstanding Administrative Code Chapter 23, the Director of Real Estate is authorized to accept on behalf of the City temporary public easements related to the construction completion and use of Public Improvements including temporary or interim improvements for a period not to exceed five (5) years.

(b) Acquisition

Acquiring land and Public Improvements from Developer by accepting Developer's dedication of land and Public Improvements that have been completed in accordance with this Agreement the Basic Approvals Implementing Approvals and approved plans and specifications. Any conveyance of real property to the City
shall be in the form of a grant deed unless the City and any affected City Agency agree in
writing to accept some other form of conveyance including a public easement. Any such public
easement shall be consistent with the standard easement that affected City agencies use in
similar situations. The Developer at no cost to the City shall be responsible to provide all
irrevocable offers of dedication, plats, legal descriptions, maps and other materials that the City
requires to complete the process to accept Public Improvements

(c) Release of Security Releasing security as and when required
under the Subdivision Code in accordance with any public improvement agreement.

3.8.6 Other Actions by the City under Recreation and Park Jurisdiction or other
City Agency

(a) Any construction and acquisition of park land that will be under
the jurisdiction of the Recreation and Park Department shall be processed through the
Recreation and Park Department as well as affected City Agencies (and when required by
applicable law the Board of Supervisors) In regard to acquisition and release of security
Section 3.8.5(b) and (c) above shall apply except that the Recreation and Park Department shall
exercise the authority of DPW set forth in those sections.

(b) Any construction and acquisition of buildings on land or property
that will be City owned and under the management and control of any other City Agency shall
be processed through that City Agency as well as any other affected City Agencies (and when
required by applicable law the Board of Supervisors) In regard to acquisition and release of
security Section 3.8.5(b) and (c) above shall apply except that the City Agency subject to this
section shall exercise the authority of DPW set forth in Section 3.8.5(b) and (c).

3.9 Subdivision Maps

3.9.1 Developer shall have the right from time to time and at any time to file
subdivision map applications (including phased final map applications) with respect to some or
all of the Project Site to subdivide or reconfigure the parcels comprising the Project Site as may
be necessary or desirable in order to develop a particular Development Phase or Sub Phase of
the Project or to lease, mortgage or sell all or some portion of the Project Site consistent with
the density block and parcel sizes set forth in the Schlage Lock Design for Development. The
City acknowledges that Developer intends to create and sell condominiums on the Project Site
and that such intent is reflected in the Basic Approvals and Schlage Lock Development Plan
Documents.

3.9.2 Nothing in this Agreement shall authorize Developer to subdivide or use
any of the Project Site for purposes of sale, lease or financing in any manner that conflicts with
the California Subdivision Map Act (California Government Code § 66410 et seq.) or with the
Subdivision Code.

3.9.3 Nothing in this Agreement shall prevent the City from enacting or
adopting changes in the methods and procedures for processing subdivision and parcel maps as
such changes apply to this Project so long as such changes do not conflict with the provisions of this Agreement or with the Basic Approvals or any Implementing Approvals

3.9.4 Pursuant to Section 65867.5(c) of the Development Agreement Statute any tentative map prepared for the Project shall comply with the provisions of California Government Code section 66473.7 concerning the availability of a sufficient water supply

3.10 Interim Uses Developer may install interim or temporary uses on the Site which uses must be consistent with those uses allowed under the Project's zoning and the Schlage Lock Special Use District. Temporary and interim users may lease property at the Project Site for an initial term of one year with three one year renewal options

3.11 Public Power SFPUC will work to meet the requirements of Section 992 (B) of Chapter 99 of the San Francisco Administrative Code. The Developer will cooperate with SFPUC in SFPUC's preparation of an assessment of the feasibility of the City providing electric service to the Project (the Feasibility Study). The costs of the Feasibility Study will be paid by SFPUC. SFPUC's failure to complete the Feasibility Study shall not be an event of default, but SFPUC shall not have the right to provide power except following completion of the Feasibility Study as set forth above. Should the City elect to provide electric service to the Project such service shall be provided by the City on terms and conditions generally comparable to or better than the electric service otherwise available to the project.

4 PUBLIC BENEFITS MEETING AND EXCEEDING THOSE REQUIRED BY EXISTING ORDINANCES, REGULATIONS, AND POLICIES RELATED TO HOUSING AND OTHER PUBLIC BENEFITS

4.1 Costa Hawkins Rental Housing Act

4.1.1 Non-Applicability of Costa Hawkins Act Chapter 43 of the California Government Code directs public agencies to grant concessions and incentives to private developers for the production of housing for lower income households. The Costa Hawkins Act provides for no limitations on the establishment of the initial and all subsequent rental rates for a dwelling unit with a certificate of occupancy issued after February 1, 1995, with exceptions, including an exception for dwelling units constructed pursuant to a contract with a public agency in consideration for a direct financial contribution or any other form of assistance specified in Chapter 43 of the California Government Code (section 1954.52(b)). Based upon the language of the Costa Hawkins Act and the terms of this Agreement, the Parties understand and agree that Section 1954.52(a) of the Costa Hawkins Act does not and in no way shall limit or otherwise affect the restriction of rental charges for the BMR Units. This Agreement falls within the express exception to the Costa Hawkins Act because this Agreement is a contract with a public entity in consideration for contributions and other forms of assistance specified in Chapter 43 (commencing with Section 65919 of Division 1 of Title 7 of the California Government Code). The City and Developer would not be willing to enter into this Agreement without the understanding and agreement that Costa-Hawkins Act provisions set forth in California Civil Code section 1954.52(a) do not apply to the BMR Units as a result of the exemption set forth in California Civil Code section 1954.52(b) or for the reasons set forth in this Section 4.1.1.

41
4.1.2 **General Waiver** Developer on behalf of its own and all of its successors and assigns of all or any part of the Project Site agrees not to challenge and expressly waives now and forever any and all rights to challenge the requirements of this Agreement related to the establishment of the initial and all subsequent rental rates for the BMR Units under the Costa-Hawkins Act and the right to evict tenants under the Ellis Act (as the Costa-Hawkins Act and Ellis Act may be amended or supplanted from time to time) If and to the extent such general covenants and waivers are not enforceable under law the Parties acknowledge that they are important elements of the consideration for this Agreement and the Parties should not have the benefits of this Agreement without the burdens of this Agreement Accordingly if any Developer breaches such general covenants (by way of example and without limitation) set to challenge the Rent Ordinance, setting higher rents than permitted under this Agreement or invoking the Ellis Act to evict tenants on the Project Site), then such breach will be an Event of Default and City shall have the right to terminate this Agreement as to that Developer and its Affiliates as set forth in Article 12

4.1.3 **Inclusion in All Assignment and Assumption Agreements and Recorded Restrictions** Developer shall include the provisions of this Section 4.1 in any and all Assignment and Assumption Agreements any and all Recorded Restrictions and in any real property conveyance agreements for property that includes or will include BMR Units

4.2 **Inclusionary Affordable Housing Program**

The Developer and the City acting through MOHCD have agreed on an inclusionary affordable housing program as more specifically described in Exhibit K attached to this Agreement

4.3 **Transportation Fee Obligation**

Developer will make a contribution to off site transportation improvements (the Transportation Fee Obligations) Each building's Transportation Fee Obligation will be calculated according to the fee schedule in Exhibit E, less 28% of that building's baseline Visitacion Valley Community Facilities and Infrastructure Fee obligation prior to the application of any waivers This 28 percent reduction reflects the fact that a portion of the Visitacion Valley Community Facilities and Infrastructure Fee which is also applicable to the Project is automatically earmarked for local transportation improvements The first $3 million of Transportation Fee Obligation will be waived in consideration of the following in kind transportation improvements that will be provided by the Project in its initial years (1) intersection mitigations identified through the CEQA process and as detailed in Exhibit 1 to this Agreement and (2) a portion of the on site improvements that support pedestrian safety and transit accessibility (together the Transportation Improvements)

4.3.1 **Cost Verification** To verify the eligible costs related to the construction of the Transportation Improvements in order to determine whether such costs meet or exceed the sum of City subsidy and credits intended for these types of improvements (as provided for in this Section 4.3 and Section 7.5 of this Agreement) the City Transportation Subsidies) the City will require the following process

42
Upon Developer’s submittal to the City of the costs for the Transportation Improvements (the Cost Estimate) the City shall have forty-five (45) days to review and consider the Cost Estimate. If the City rejects the Cost Estimate in its reasonable discretion, the City shall select a cost estimator to conduct a second Cost Estimate. After completion of the City’s Cost Estimate the Parties agree to meet and confer in good faith to reach agreement on the cost. If the Parties are not able to reach such agreement within twenty (20) days, then the two cost estimators shall select a third cost estimator who shall decide which of the two original Cost Estimates shall be used as the cost. The determination of the third cost estimator shall be binding and final.

If the agreed upon estimate is greater than the sum of the City Subsidies, SFMTA will inform the Planning Director to apply the fee credit against the subsequent amount of fees owed up to a total cumulative amount of $3 million in credits and SFMTA will move forward with the funding contribution process provided for in Section 7.5 of this Agreement. If the total estimate is less than the sum of City Subsidies, the City and the Developer shall negotiate a reduced fee credit amount within 30 days of determining the final cost estimate, such that the resulting sum of City Subsidies is less than the total development cost estimate for the Transportation Improvements.

4.3.2 Transportation Fee Obligation Uses and Rate. The Transportation Obligation funds will be paid to SFMTA and are to be used for transportation improvements that support transit service to Visitacion Valley. As described more particularly in Exhibit J, the Transportation Obligation fee rate will be equivalent to the Transportation Impact Development Fee (TIDF) rate for all product types covered by the TIDF. Residential development which is not covered by the TIDF will be subject to the fee rate specified in Exhibit E. With regard to the foregoing, any 100% affordable building onsite is not subject to the residential transportation fee rate. For product types subject to the TIDF, the fee rate at any given time will be the standard TIDF fee schedule in effect City wide at that time. Notwithstanding Section 2.4 for residential development not covered by the TIDF, the rates shown in the fee schedule in Exhibit E will remain unchanged throughout the term of this Development Agreement such that this portion of the Developer’s Transportation Fee Obligation may not be increased regardless of the final terms that may be adopted by the City upon its approval of the Transportation Sustainability Program ordinance. This Transportation Fee Obligation is considered to be in lieu of any other transportation impact fee that the City may subsequently adopt including but not limited to, a fee derived from the Bi-County Transportation Study.

4.4 Workforce

4.4.1 First Source Hiring Program. Developer agrees to participate in the City’s First Source Hiring Program pursuant to Chapter 83 of the Administrative Code and as outlined in Section 6.8 of this Agreement for all construction jobs and for end use commercial jobs.

4.4.2 Prevailing Wage. Developer agrees to pay prevailing wages in connection with the infrastructure and any public improvement work as outlined in Section 6.9 of this Agreement.

4.5 Transportation-Related Improvements. Developer agrees (1) not to impede the construction or operation of transportation related improvements on adjacent parcels including
but not limited to the Union Pacific Railroad Parcel and the Joint Powers Board Parcel (2) to allow access through the Site for (a) construction vehicles serving transportation related improvement projects on adjacent parcels (unless the Site already contains public right of ways that will allow for such access) and (b) pedestrians accessing transportation facilities on adjacent parcels (unless the Site already contains public right of ways that will allow for such access), and (3) to lease, at market rate any vacant land for staging as required for adjacent transportation improvements so long as these actions would not impede or delay development of the Project Site as may be reasonably determined by Developer

4.6 Historic Office Building Rehabilitation

Developer will be required to rehabilitate to a level acceptable for use by a long-term occupant the Historic Office Building located at 2201 Bayshore Boulevard (Assessor Parcel Number 5087/003) in conjunction with the development of Parcels 11 and 12, as described in the Phasing Plan. When rehabilitated the Historic Office Building is expected to house Community Uses (which may include but are not limited to, health clinics, classrooms, childcare, non-profit offices and community meeting rooms) or a combination of Community Uses and any other uses allowable under applicable zoning and the SUD. At least 25% of the Historic Office Building’s net leasable floor area must be restricted to Community Uses for a minimum of fifteen (15) years (the Community Use Restriction). The Parties agree to record a Notice of Special Restrictions to apply the Community Use Restriction to the Site in the form attached as Exhibit Q to this Agreement. Developer will also be required to secure and stabilize the historic building as well as undertake minor exterior aesthetic improvements in conjunction with the Project Improvements and Community Improvements for Phase 1 as described in the Phasing Plan attached as Exhibit F.

This rehabilitation obligation and the ongoing operation of and maintenance of the Historic Office Building will be the Developer’s responsibility until the Developer assigns it to another party. Developer or its transferee will be entitled to all revenue generated from the lease or sale of this property.

4.7 Impact Fee The Project will be subject to the Visitacion Valley Community Facilities and Infrastructure Fee based on the formula in the corresponding fee ordinance. An amount equal to 33 percent of the Project's Visitacion Valley Fee obligation will be waived in consideration of in-kind community benefits provided by the Project’s obligation to build new parks and rehabilitate the Historic Office Building for public and community uses. All eligible development will pay 67% of the Visitacion Valley Fee. Per Section 420 1(d) of the Planning Code 28% of Visitacion Valley Community Facilities and Infrastructure Fee revenue collected by the Planning Department and then transferred to the applicable implementing City Agency (e.g., SFMTA and/or DPW) according to the standard practices of IPIC (the Interagency Plan Coordination Committee) and will be used to fund local transportation improvements. This proportion of the Schlage Lock Project’s total Visitacion Valley Community Facilities and Infrastructure Fee obligation (calculated before any reductions in consideration for in-kind benefits) will be used to fund transportation improvements identified as priorities in the Bi-County Study (e.g., the Geneva Avenue bus rapid transit system and pedestrian safety projects). To maximize flexibility as the funds are received SFMTA and SFCTA will jointly determine which Bi-County priorities will be funded.

44
48 **Transportation Demand Management Plan**  As required through the Project's Mitigation Monitoring and Reporting Program Developer has prepared a Transportation Demand Management Plan ("TDM Plan") (Exhibit J) Developer and its successors will implement all programs described in the TDM Plan and be subject to any monitoring enforcement and penalty programs run by SFMTA or any other City agency including monitoring enforcement and penalty programs adopted up to 5 years after the Effective Date.

49 **Grocery and Retail** The Project will include a General Grocery which will be completed in conjunction with Phase 1, as described in the Phasing Plan. The General Grocery store must total at least 15,000 gross square feet. Phase 1 must include a total of 20,000 gross square feet of retail including the General Grocery. As described in the Phasing Plan Exhibit F no Phase other than Phase 1 may commence until (a) all of Phase 1's residential units have been granted Temporary Certificate of Occupancy ("TCO") and (b) the grocery store planned for Parcel 1 has either (i) begun operation or (ii) completed all core and shell and submitted applications for building permits for tenant improvements. If all parcels in Phase 1 have received TCO the Project may seek to amend this retail obligation subject to Planning Commission approval and provided however that such amendments will only be considered if the core and shell for the General Grocery portion have been completed. To receive Planning Commission approval the Developer must provide documentation of its reasonable efforts to obtain a grocery store tenant. The Design for Development indicates the location, parking and other design features of the Project's retail space including the General Grocery.

5 **DEVELOPER REPRESENTATIONS, WARRANTIES AND COVENANTS**

5.1 **Interest of Developer, Due Organization and Standing** Developer represents that it is the legal owner of the Project Site and that all other persons with an ownership or security interest in the Project Site have consented to this Agreement. Developer is a California limited liability company. Developer has all requisite power to own its property and authority to conduct its business as presently conducted. Developer has made all required state filings required to conduct business in the State of California and is in good standing in the State of California.

5.2 **Priority of Development Agreement** Developer warrants and represents that there is no prior lien or encumbrance (other than mechanics or materialmen's liens, or liens for taxes or assessments that are not yet due) against the Project Site that upon foreclosure, would be free and clear of the obligations set forth in this Agreement and that as of the date of execution of this Agreement, the only beneficiary under an existing deed of trust encumbering the Project Site is Existing Lender. On or before the Effective Date of this Agreement the Developer shall provide title insurance in form and substance satisfactory to the Planning Director and the City Attorney confirming the absence of any such liens or encumbrances. If there are any such liens or encumbrance then Developer shall obtain written instruments from the beneficiaries of any such liens or encumbrances in the form approved by the Planning Director and the City Attorney (and for mortgages or deeds of trust in the form attached hereto as Exhibit T, subordinating their interest in the Project Site to this Agreement.

5.3 **No Conflict With Other Agreements, No Further Approvals, No Suits** Developer warrants and represents that it is not a party to any other agreement that would conflict with
Developer's obligations under this Agreement. Neither Developer's articles of organization bylaws, or operating agreement as applicable nor any other agreement or law in any way prohibits, limits or otherwise affects the right or power of Developer to enter into and perform all of the terms and covenants of this Agreement. No consent, authorization or approval of or other action by and no notice to or filing with, any governmental authority or any other person is required for the due execution, delivery and performance by Developer of this Agreement or any of the terms and covenants contained in this Agreement. To Developer's knowledge there are no pending or threatened suits or proceedings or undischarged judgments affecting Developer or any of its members before any court, governmental agency, or arbitrator which might materially adversely affect Developer's business, operations or assets or Developer's ability to perform under this Agreement.

5.4 No Inability to Perform, Valid Execution. Developer warrants and represents that it has no knowledge of any inability to perform its obligations under this Agreement. The execution and delivery of this Agreement and the agreements contemplated hereby by Developer have been duly and validly authorized by all necessary action. This Agreement will be a legal, valid and binding obligation of Developer enforceable against Developer in accordance with its terms.

5.5 Conflict of Interest. Through its execution of this Agreement, Developer acknowledges that it is familiar with the provisions of Section 15 103 of the City's Charter Article III, Chapter 2 of the City's Campaign and Governmental Conduct Code and Section 87100 et seq and Section 1090 et seq of the California Government Code and certifies that it does not know of any facts which constitute a violation of said provisions and agrees that it will immediately notify the City if it becomes aware of any such fact during the Term.

5.6 Notification of Limitations on Contributions. Through execution of this Agreement, Developer acknowledges that it is familiar with Section 1 126 of City's Campaign and Governmental Conduct Code which prohibits any person who contracts with the City whenever such transaction would require approval by a City elective officer or the board on which that City elective officer serves, from making any campaign contribution to the officer at any time from the commencement of negotiations for a contract as defined under Section 1 126 of the Campaign and Governmental Conduct Code until six (6) months after the date the contract is approved by the City elective officer or the board on which that City elective officer serves. San Francisco Ethics Commission Regulation 1 126 1 provides that negotiations are commenced when a prospective contractor first communicates with a City officer or employee about the possibility of obtaining a specific contract. This communication may occur in person by telephone or in writing, and may be initiated by the prospective contractor or a City officer or employee. Negotiations are completed when a contract is finalized and signed by the City and the contractor. Negotiations are terminated when the City and/or the prospective contractor end the negotiation process before a final decision is made to award the contract.

5.7 Other Documents. No document furnished or to be furnished by Developer to the City in connection with this Agreement contains or will contain to Developer's knowledge any untrue statement of material fact or omits or will omit a material fact necessary to make the statements contained therein not misleading under the circumstances under which any such statement shall have been made.
5.8 **No Suspension or Debarment** Neither Developer, nor any of its officers, have been suspended, disciplined or debarred by or prohibited from contracting with the U.S. General Services Administration or any federal, state or local governmental agency.

5.9 **No Bankruptcy** Developer represents and warrants to City that Developer has neither filed nor is the subject of any filing of a petition under the federal bankruptcy law or any federal or state insolvency laws or laws for composition of indebtedness or for the reorganization of debtors and to the best of Developer’s knowledge no such filing is threatened.

5.10 **Taxes** Without waiving any of its rights to seek administrative or judicial relief from such charges and levies, Developer shall pay and discharge all taxes, assessments and governmental charges or levies imposed on it or on its income or profits or on any of its property before the date on which penalties attach thereto, and all lawful claims which if unpaid would become a lien upon the Project Site.

5.11 **Notification** Developer shall promptly notify City in writing of the occurrence of any event which might materially and adversely affect Developer or Developer’s business or that would make any of the representations and warranties herein untrue or that would with the giving of notice or passage of time over the Term, constitute a default under this Agreement.

6 **OBLIGATIONS OF DEVELOPER**

6.1 **Completion of Project** Upon commencement, Developer shall diligently prosecute to completion all construction on the Project Site in accordance with the Basic Approvals and any Implementing Approvals. The foregoing notwithstanding, expiration of any building permit or other Project Approval shall not limit Developer’s vested rights as set forth in this Agreement and Developer shall have the right to seek and obtain subsequent building permits or approvals consistent with this Agreement at any time during the Term. Developer shall pay for all costs relating to the Project including the Community Improvements, at no cost to the City except as indicated in this Development Agreement.

6.2 **Compliance with Conditions and CEQA Mitigation Measures** Developer shall comply with all applicable conditions of the Basic Approvals and any Implementing Approvals and shall comply with all required Mitigation Measures as included in Exhibit I to this Agreement.

6.2.1 The Parties expressly acknowledge that the FEIR and the associated Mitigation Monitoring Program are intended to be used in connection with each of the Basic Approvals and the Implementing Approvals to the extent appropriate and permitted under applicable law. Consistent with the CEQA policies and requirements applicable to the FEIR, the City agrees to rely upon the FEIR in connection with the processing of any Implementing Approval to the extent the Implementing Approval does not change the Basic Approvals and to the extent allowed by law.

6.2.2 Nothing in this Agreement shall limit the ability of the City to impose conditions on any new discretionary permit resulting from Material Changes to the Basic Approvals as such conditions are determined by the City to be necessary to mitigate adverse...
environmental impacts identified through the CEQA process and associated with the granting of such permit or otherwise to address significant environmental impacts as defined by CEQA created by the approval of such permit provided however any such conditions must be in accordance with applicable law

6.3 Progress Reports Developer shall make reports of the progress of construction of the Project in such detail and at such time as the Planning Director reasonably requests.

6.4 Community Participation in Allocation of Impact Fees The Planning Department and the SFMTA shall conduct periodic public meetings in Visitacion Valley to inform and consult with the public in the prioritization the community improvement projects to be funded by the Visitacion Valley Community Facilities and Infrastructure Fee and the Transportation Fee Obligation. A minimum of two such meetings shall occur each year during the two years following the Effective Date, and a minimum of one such meeting shall occur annually thereafter. At each of these meetings, the Developer shall present a progress report on the Project including but not limited to the status of parks and Community Improvements number of units built, BMR units and status of the Historic Office building. Such progress report may use information from or be the same as the annual review as required by Section 9.1

6.5 Sustainability Evaluation To achieve an even greater level of sustainability through reduction of energy and water consumption and enhancement of community-scale energy resources the Project shall examine the potential for implementation of site wide sustainable infrastructure systems. Prior to the commencement of each Development Phase, the Developer shall submit to the Planning Department the results of a site wide Sustainability Evaluation that examines which strategies if any achieve greater levels of sustainability beyond City requirements are most cost-effective relative to the benefits they provide, and are being implemented with a development phase. This examination shall include at a minimum (1) Inclusion of supporting infrastructure (including roof load calculations, roof space and orientation design penetrations and waterproofing for panel stand off supports mechanical room space and electrical wiring and plumbing) for future photovoltaic systems or solar thermal water heating systems (2) Installation of active solar thermal energy systems on new construction and retrofitting existing structures for space heating and hot water supply systems (3) Incorporation of district level renewable energy generation technologies. Methods may include:

Wind turbine systems and associated equipment

- Photovoltaic roof panels

Recovery of waste energy from exhaust air recycled (gray) water and other systems

(iv) Use of rainwater and recycled (gray) water for landscape irrigation and other uses as permitted by Health and Building Codes rather than a potable water source.
6 6  Cooperation By Developer

6 6 1  Developer shall in a timely manner, provide the City and each City Agency with all documents, applications, plans, and other information reasonably necessary for the City to comply with its obligations under this Agreement.

6 6 2  Developer shall timely comply with all reasonable requests by the Planning Director and each City Agency for production of documents or other information evidencing compliance with this Agreement.

6 6 3  The analysis required by this section is for research purposes only and the implementation of any strategy, recommendation or mitigation identified by such analysis shall be solely at Developer's discretion.

6 7  Nondiscrimination

6 7 1  Developer Shall Not Discriminate  In the performance of this Agreement, Developer agrees not to discriminate against any employee, City and County employee, working with Developer's contractor or subcontractor, applicant for employment with such contractor or subcontractor or against any person seeking accommodations, advantages, facilities, privileges, services or membership in all business, social, or other establishments or organizations on the basis of the fact or perception of a person's race, color, creed, religion, national origin, ancestry, age, height, weight, or sex, gender identity, domestic partner status, marital status, disability, or Acquired Immune Deficiency Syndrome or HIV status, AIDS/HIV status, or association with members of such protected classes or in retaliation for opposition to discrimination against such classes.

6 8  First Source Hiring Program

6 8 1  Incorporation of Administrative Code Provisions by Reference  The provisions of Chapter 83 of the Administrative Code (Chapter 83) are incorporated in this Section by reference and made a part of this Agreement as though fully set forth herein. Developer shall comply fully with and be bound by all of the provisions that apply to this Agreement under Chapter 83, including but not limited to the remedies provided therein. Capitalized terms used in this Section and not defined in this Agreement shall have the meanings assigned to such terms in Chapter 83. On or before each Development Phase Approval, Developer shall have entered into a First Source Hiring Agreement with respect to such Development Phase substantially in a form that is mutually acceptable. The requirements of Chapter 83 shall apply to all construction jobs and all end-use commercial jobs. Each First Source Hiring Agreement will include a goal with regard to the hiring of local workers for construction work and end-use commercial work. Such local hiring would be for qualified San Francisco residents with a preference for residents residing in the 94134 zip code. Without limiting the foregoing, each First Source Hiring Agreement shall:

(a)  Set appropriate hiring and retention goals for entry level positions.
All covered Employers shall agree to achieve these hiring and retention goals or if unable to achieve these goals to establish good faith efforts as to its attempts to do so as set forth in the
agreement The agreement shall take into consideration the Employer's participation in existing job training, referral and/or brokerage programs. Within the discretion of the FSHA, subject to appropriate modifications, participation in such programs may be certified as meeting the requirements of this Chapter. Failure either to achieve the specified goal, or to establish good faith efforts will constitute noncompliance and will subject the Employer to the provisions of Section 83.10 of the Administrative Code.

(b) Set first source interviewing, recruitment and hiring requirements which will provide the San Francisco Workforce Development System with the first opportunity to provide qualified economically disadvantaged individuals for consideration for employment for entry level positions. Employers shall consider all applications of qualified economically disadvantaged individuals referred by the System for employment, provided, however, if the Employer utilizes nondiscriminatory screening criteria, the Employer shall have the sole discretion to interview and/or hire individuals referred or certified by the San Francisco Workforce Development System as being qualified economically disadvantaged individuals. The duration of the first source interviewing requirement shall be determined by the FSHA and shall be set forth in each agreement, but shall not exceed ten (10) days. During that period, the Employer may publicize the entry level positions in accordance with the agreement. A need for urgent or temporary hires must be evaluated and appropriate provisions for such a situation must be made in the agreement.

(c) Set appropriate requirements for providing notification of available entry level positions to the San Francisco Workforce Development System so that the System may train and refer an adequate pool of qualified economically disadvantaged individuals to participating Employers. Notification should include such information as employment needs by occupational title, skills, and/or experience required; the hours required; wage scale and duration of employment; identification of entry level and training positions; identification of English language proficiency requirements, or absence thereof; and the projected schedule and procedures for hiring for each occupation. Employers should provide both long-term job need projections and notice before initiating the interviewing and hiring process. These notification requirements will take into consideration any need to protect the Employer's proprietary information.

(d) Set appropriate record keeping and monitoring requirements. The FSHA shall develop easy to use forms and record keeping requirements for documenting compliance with the agreement. To the greatest extent possible, these requirements shall utilize the Employer's existing record keeping systems be nonduplicative and facilitate a coordinated flow of information and referrals.

(e) Establish guidelines for Employer good faith efforts to comply with the first source hiring requirements of Chapter 83. The FSHA will work with City departments to develop Employer good faith effort requirements appropriate to the types of contracts and property contracts handled by each department. Employers shall appoint a liaison for dealing with the development and implementation of the Employer's agreement. In the event that the FSHA finds that the Employer under a City contract or property contract has taken actions primarily for the purpose of circumventing the requirements of Chapter 83 that Employer shall be subject to the sanctions set forth in Section 83.10 of Chapter 83.
(f) Set the term of the agreement

(g) Set appropriate enforcement and sanctioning standards consistent with Chapter 83

(h) Set forth the City's obligations to develop training programs, job applicant referrals, technical assistance, and information systems that assist the Employer in complying with this Chapter and

(i) Require the Employer to include notice of the requirements of this Chapter in leases, subleases and other occupancy contracts

6.8.2 Miscellaneous Developer or its contractor as applicable shall make the final determination of whether an economically disadvantaged individual referred by the System is qualified for the position. Upon application by an Employer the First Source Hiring Administration may grant an exception to any or all of the requirements of Chapter 83 in any situation where it concludes that compliance with Chapter 83 would cause economic hardship. In the event Developer breaches the requirements of this Section 6.8 Developer shall be liable to the City for liquidated damages as set forth in Chapter 83. As set forth in the First Source Hiring Agreement any contract or subcontract entered into by Developer shall require the contractor or subcontractor to comply with the requirements of Chapter 83 and shall contain contractual obligations substantially the same as those set forth in this Section 6.8

6.9 Prevailing Wages During the Term Developer agrees that all work performed pursuant to this Agreement will be done in a manner consistent with City and State Prevailing Wage Law to the extent applicable and specifically that any person performing labor in the construction of Public Improvements, Stormwater Management Improvements or Community Improvements on the Project Site shall be paid not less than the highest prevailing rate of wages under Section 6.22(E) of the Administrative Code shall be subject to the same hours and working conditions and shall receive the same benefits as in each case are provided for similar work performed in San Francisco, California as required by governing law. Developer shall include in any contract for such construction a requirement that all persons performing labor under such contract shall be paid not less than the highest prevailing rate of wages for the labor so performed. Developer shall require any contractor to provide and shall deliver to City upon request certified payroll reports with respect to all persons performing labor in the construction of Public Improvements or Community Improvements

6.10 Payment of Fees and Costs

6.10.1 Developer shall timely pay to the City all Impact Fees and Exactions applicable to the Project or the Project Site as set forth in Section 2.4 and Exhibit E of this Agreement

6.10.2 Developer shall timely pay to the City all Processing Fees applicable to the processing or review of applications for the Basic Approvals or the Implementing Approvals under the Municipal Code. Prior to engaging the services of any consultant or authorizing the expenditure of any funds for such consultant to assist the City, the City shall consult with
Developer in an effort to mutually agree to terms regarding (i) the scope of work to be performed (ii) the projected costs associated with the work and (iii) the particular consultant that would be engaged to perform the work.

6.10.3 Developer shall pay to the City all City Costs during the Term within thirty (30) days following receipt of a written invoice from the City. Each City Agency shall submit to OEWD or another City agency as designated by OEWD monthly or quarterly invoices for all City Costs incurred by the City Agency for reimbursement under this Agreement and OEWD or its designee shall gather all such invoices so as to submit one City bill to Developer each month or quarter. To the extent that a City Agency fails to submit such invoices, then OEWD or its designee shall request and gather such billing information, and any City Cost that is not invoiced to Developer within twelve (12) months from the date the City Cost was incurred shall not be recoverable.

6.10.4 The City shall not be required to process any requests for approval or take other actions under this Agreement during any period in which payments from Developer are past due. If such failure to make payment continues for a period of more than sixty (60) days following notice, it shall be a Default for which the City shall have all rights and remedies as set forth in Section 12.4.

6.11 Nexus/Reasonable Relationship Waiver. Developer consents to, and waives any rights it may have now or in the future to challenge with respect to the Project or the Basic Approvals the legal validity of the conditions, requirements, policies or programs required by this Agreement or the Existing Standards, including without limitation any claim that they constitute an abuse of police power, violate substantive due process, deny equal protection of the laws, effect a taking of property without payment of just compensation, or impose an unlawful tax. In the event Developer challenges any Future Change to an Existing Standard, or any increased or new fee permitted under Section 2.2, the City shall have the right to withhold additional development approvals or permits until the matter is resolved provided however Developer shall have the right to make payment or performance under protest and thereby receive the additional approval or permit while the matter is in dispute.

6.12 Taxes. Nothing in this Agreement limits the City's ability to impose new or increased taxes or special assessments, or any equivalent or substitute tax or assessment, provided (i) the City shall not institute on its own initiative proceedings for any new or increased special tax or special assessment for a land secured financing district (including the special taxes under the Mello Roos Community Facilities Act of 1982 (California Government Code § 53311 et seq.), that includes the Project Site unless the new district is City wide or Developer gives its prior written consent to such proceedings, and (ii) no such tax or assessment shall be targeted or directed at the Project including without limitation any tax or assessment targeted solely at the Project Site. Nothing in the foregoing prevents the City from imposing any tax or assessment against the Project Site or any space therein that is enacted in accordance with law and applies to similarly situated property on a City wide basis.

6.13 Indemnification of City. Developer shall Indemnify the City and its officers, agents and employees from and if requested shall defend them against any and all loss, cost, damage, injury, liability and claims (Losses) arising or resulting directly or indirectly from
this Agreement and Developer's performance (or nonperformance) of this Agreement regardless of the negligence of and regardless of whether liability without fault is imposed or sought to be imposed on the City, except to the extent that such Indemnity is void or otherwise unenforceable under applicable law and except to the extent such Loss is the result of the active negligence or willful misconduct of City. The foregoing Indemnity shall include without limitation reasonable fees of attorneys, consultants and experts and related costs and the City's cost of investigating any claims against the City. All Indemnifications set forth in this Agreement shall survive the expiration or termination of this Agreement.

6.14 Contracting for Public Improvements. In connection with all of the Public Improvements Developer shall engage a contractor that is duly licensed in California and qualified to complete the work (the Contractor). The Contractor shall contract directly with Developer pursuant to an agreement to be entered into by Developer and Contractor (the Construction Contract), which shall (i) be a guaranteed maximum price contract (ii) require the Contractor or Developer to obtain and maintain bonds for one hundred percent (100%) of the cost of construction for performance and fifty percent (50%) of payment for labor and materials (and include the City and Developer as dual obligees under the bonds) or provide a letter of credit or other security satisfactory to the City in accordance with the requirements of the Subdivision Code (iii) require the Contractor to obtain and maintain customary insurance including workers compensation in statutory amounts, Employer's liability, general liability, and builders all risk (iv) release the City from any and all claims relating to the construction including but not limited to mechanics liens and stop notices (v) subject to the rights of any Mortgagor that forecloses on the property, include the City as a third party beneficiary with all rights to rely on the work receive the benefit of all warranties and prospectively assume Developer's obligations and enforce the terms and conditions of the Construction Contract as if the City were an original party thereto and (vi) require that the City be included as a third party beneficiary with all rights to rely on the work product receive the benefit of all warranties and covenants and prospectively assume Contractor's rights in the event of any termination of the Construction Contract, relative to all work performed by the Project's architect and engineer.

6.15 Notice of Special Restrictions for Parks. Upon approval of the final map consistent with this Development Agreement Developer shall record Notice of Special Restrictions (NSRs) on the Visitation Park and Leland Greenway Park parcels, which are designed for potential acquisition by the City. Developer shall promptly provide a copy of the recorded NSRs to the Planning Department and to any other monitoring agency.

6.16 Fire Suppression Obligations. The Developer shall satisfy its fire suppression obligation to the City by providing low pressure water system elements meeting Uniform Fire Code requirements as described in the Infrastructure Plan Exhibit L to the Development Agreement plus the seismically reliable or high pressure fire suppression system as described in this Section. SFPUC and the SFFD shall make the selection of the appropriate option for the Project of improvements to the seismically reliable high pressure Auxiliary Water Supply System (AWSS) and/or the selection of a portable water supply system (PWSS) to meet post earthquake fire suppression standards that have been developed by the SFPUC and SFFD. However, Developer's funding obligation under this Section shall be limited to the actual cost of a PWSS that is appropriately designed for the Project specific requirements as negotiated by the City using best efforts with a reputable vendor or $1,500,000 whichever is less. Developer shall
consult with SFPUC and the SFFD for design specifications and, upon the selection of a vendor for the PWSS. Funds shall be delivered to the City within sixty (60) days after the certificates of occupancy have been issued by the Department of Building Inspection for all the dwelling units in Phase 1 of the Project. The Parties agree that Developer’s provision of funds for the designs and the PWSS system shall be its sole obligation for seismically reliable fire suppression systems and shall have no obligation for payment to construct or fund improvements to the City’s Auxiliary Water Supply System or any other high pressure or seismically reliable water system infrastructure or program related to fire suppression. Should the SFPUC and SFFD select an alternative form of AWSS for the Project then Developer’s obligation shall be the maximum of $1,500,000 and funds shall be delivered to the City within sixty (60) days after the certificates of occupancy have been issued by the Department of Building Inspection for all the dwelling units in Phase 1 of the Project. The obligation of developer shall be a maximum of $1,500,000 in 2014 dollars with no escalation.

7 OBLIGATIONS OF CITY

7.1 No Action to Impede Basic Approvals. Subject to City’s express rights under this Agreement, City shall take no action under this Agreement nor impose any condition on the Project that would conflict with this Agreement or the Basic Approvals. An action taken or condition imposed shall be deemed to be in conflict with this Agreement or the Basic Approvals if such actions or conditions result in the occurrence of one or more of the circumstances identified in Section 2.3.1 of this Agreement.

7.2 Processing During Third Party Litigation. The filing of any third party lawsuit(s) against the City or Developer relating to this Agreement, the Basic Approvals, the Implementing Approvals, or other development issues affecting the Project or the Project Site shall not delay or stop the development, processing or construction of the Project or the issuance of Implementing Approvals unless the third party obtains a court order preventing the activity.

7.3 Criteria for Approving Implementing Approvals. The City may approve an application for an Implementing Approval subject to any conditions necessary to bring the Implementing Approval into compliance with this Agreement, the Basic Approvals, any Implementing Approvals that have been previously granted, the Existing Standards, or Future Changes to Existing Standards (except to the extent such Future Changes to Existing Standards are in conflict with this Agreement or the terms and conditions of the Basic Approvals). If the City denies any application for an Implementing Approval that implements the Project as contemplated by the Basic Approvals (as opposed to requests for Implementing Approvals that effect a Material Change to the Basic Approvals) the City must specify in writing the reasons for such denial, which reasons may include how the application for the Implementing Approval is inconsistent with this Agreement and/or the Basic Approvals (if such inconsistencies are determined to exist) and the City shall suggest modifications required for approval of the application. Any such specified modifications shall be consistent with this Agreement (including the consistency with the Uniform Codes as provided in Section 2.3.4 or the Design for Development) the Basic Approvals, the Implementing Approvals that have been previously granted and the Existing Standards or Future Changes to Existing Standards and City staff shall approve the application if it is subsequently resubmitted for City review and corrects or mitigates to the City’s satisfaction the stated reasons for the earlier denial in a manner that is
consistent and compliant with this Agreement, the Basic Approvals, any Implementing Approvals that have been granted, the Existing Standards, Future Changes to Existing Standards (if any) and Applicable law.

7.4 **Coordination of Offsite Improvements** The City shall use reasonable efforts to assist Developer in coordinating construction of offsite improvements specified in a Development Phase Approval in a timely manner, provided however, the City shall not be required to incur any costs in connection therewith other than incidental administrative costs such as staff time.

7.5 **Commitment of Transportation Funds**

7.5.1 The San Francisco County Transportation Authority ("SFCTA") has committed $2 million of Proposition K funds to the Project through its 2014 Strategic Plan and 5-Year Prioritization Program process anticipated to conclude by June 30, 2014. This $2 million in Proposition K funds will be programmed for transportation improvements located within and directly adjacent to the Project Site but intended to serve the larger community through improved pedestrian safety and pedestrian access to the Bayshore Caltrain Station subject to the conditions set forth in SFCTA Resolution No. 14-85 (adopted June 24, 2014). The Proposition K funds will subsidize the design and/or construction of the Project's Phase 1 pedestrian network which will provide complete pedestrian connectivity between Bayshore Boulevard and the Bayshore Caltrain Station through a combination of permanent sidewalks and temporary pathways as described in the Open Space and Streetscape Master Plan. Funding Contingency Work. Eligible improvements include sidewalks, temporary pedestrian pathways, signage, and other traffic calming measures that facilitate pedestrian safety. All portions of this pedestrian network must be consistent with the Open Space and Streetscape Masterplan.

The San Francisco Municipal Transportation Agency ("SFMTA") has agreed to serve as the fiscal sponsor for the Project's Proposition K allocation request(s). SFMTA will be the recipient of the Proposition K funds and will transfer the funds to the Developer on a reimbursement basis. For the Project to obtain all or any portion of this $2 million, SFMTA on behalf of the Project, must request the funds by completing SFCTA's standard Proposition K request form and proceed through the SFCTA Board's Proposition K allocation approval process, provided that (i) Developer shall initiate the request and prepare all required paperwork as needed or requested by SFMTA and (ii) if the request is complete and accurate and consistent with Proposition K policies. SFMTA will submit the request to the SFCTA and process it consistent with customary practices for Proposition K funds. Proposition K funds are provided on a reimbursement basis meaning that an allocation request must be approved prior to expenditure and that SFMTA on behalf of the project will be reimbursed for expenditures within thirty (30) days of SFMTA submitting eligible expenses to SFCTA. SFMTA will subsequently reimburse eligible Developer costs from Proposition K funds according to project milestone completion and receipt of support documentation for all costs incurred. Once the SFMTA receives the reimbursement funds from SFCTA and certifies the applicable milestone has been completed and is acceptable and that all support documents are sufficient, SFMTA will reimburse eligible costs to the Developer within thirty (30) days. Provided that the request is
complete and accurate and Proposition K funds have been received by the SFMTA the SFMTA will not deny the request Milestones for reimbursement are as follows

(a) At the time when the City approves the applicable improvement or improvements’ Design Review Application ensuring that improvement is designed to conform with Open Space and Streetscape Masterplan SFMTA will reimburse all design related eligible expenses.

(b) At the time when construction of applicable improvement(s) is substantially complete, SFMTA will reimburse all eligible construction expenses to date.

(c) At the time when the City deems that all public benefits and Community Improvements within the applicable phase are complete such that the first residential unit within the phase may receive First Certificate of Occupancy, SFMTA will provide final reimbursement for any expenses occurring after substantial completion milestone.

(d) Developer will be required to provide quarterly progress reports on any Proposition K-funded design and/or development work to SFMTA within 30 days of the end of each quarter SFMTA will subsequently submit these reports to SFCTA.

(e) Additionally, documentation of compliance with City payment procedures and policies must be provided for all reimbursable expenses (See Controller’s office website for details http://www.sfcontroller.org/)

SFMTA on behalf of the Developer may request the Proposition K funds for a particular phase of design and/or construction work either as a single application for $2 million or in multiple increments adding up to $2 million provided that no allocation request may exceed the anticipated eligible costs of the improvement(s) for which reimbursement is being sought at that time. Any such return of funds will not compromise the Developer’s eligibility to utilize a cumulative total of $2 million in Proposition K funds.

7.5.2 SFMTA agrees to dedicate additional funds to be spent on transportation improvements located within and directly adjacent to the Project Site but intended to serve the larger community through improved pedestrian safety and pedestrian access to the Bayshore Caltrain Station and along Bayshore Boulevard in the vicinity of the Project. These funds will be used to reimburse Developer’s expenditures for eligible transportation improvements that have not been funded by another City source (e.g., Visitacion Valley Community Facilities and Infrastructure Fee, Proposition K dollars or other transportation impact fees). Upon the earlier of (a) SFMTA designating a specific source for these funds or (b) 2 years after the Effective Date the Project may request up to $1.5 million to reimburse Developer for the cost of eligible transportation improvements that have not been funded by another City source. Developer must request these funds at least 120 days prior to the date when they wish to be reimbursed and SFMTA must evaluate the request within 60 days of receiving it. This funding to the Project is contingent upon Developer completing the Funding Contingency Work as defined in Section 7.5.1 above and the availability of funds in the SFMTA budget as allocated to pay the requested amount. SFMTA will transfer funds to Developer on a reimbursement basis.
Reimbursement is contingent upon both receipt of sufficient support documentation and completion of the following key Project milestones:

(a) At the time when the City approves the applicable improvement or improvements Design Review Application ensuring that improvement is designed to conform with Open Space and Streetscape Masterplan SFMTA will reimburse all design-related eligible expenses

(b) At the time when construction of applicable improvement(s) is substantially complete SFMTA will reimburse all eligible construction expenses to date

(c) At the time when the City deems that all public benefits and Community Improvements within the applicable phase are complete such that the first residential unit within the phase may receive First Certificate of Occupancy, SFMTA will provide final reimbursement for any expenses occurring after substantial completion milestone

(d) Additionally, documentation of compliance with City payment procedures and policies must be provided for all reimbursable expenses See Controller's office website for details http://www.sfcontroller.org/

Developer may request these funds in a single application or in multiple increments up to a cumulative total of $1.5 million provided that no allocation request may exceed the anticipated eligible costs of the improvement(s) for which reimbursement is being sought at that time. If a particular improvement or set of improvements requires less funding than initially anticipated any remaining funds will be de-obligated and returned to the SFMTA. Any such return of funds will not compromise the Developer's eligibility to utilize a cumulative total of $1.5 million.

7.6 Park Subsidy/Acquisition

The terms and procedures for the acquisition of parks of parks pursuant to this Agreement are described in Exhibit M attached hereto.

7.7 On Street Parking Management The City will manage the Project Site's on street parking to maximize access to the Project and support the City's broader transportation goals. To preserve flexibility as parking demands and traffic conditions change over time, the City will periodically evaluate the efficacy of the on street parking management strategies being employed at the Project Site and make appropriate adjustments based on SFMTA's Policies for On Street Parking Management or subsequently adopted guidelines. These evaluation and adjustment processes will utilize mode split and other transportation data collected as required by the Transportation Demand Management Plan and solicit input from occupants and property owners at the Project Site as well as stakeholders in the Visitacion Valley community. In particular, the City agrees to manage the Project Site's on street parking in such a way that does not prioritize daytime commuter parking (e.g., for Caltrain riders) over the access needs of the Project Site's occupants and visitors.
8 MUTUAL OBLIGATIONS

8.1 Notice of Completion or Revocation Upon the Parties' completion of performance or revocation of this Agreement, a written statement acknowledging such completion or revocation signed by the appropriate agents of City and Developer shall be recorded in the Official Records.

8.2 Estoppel Certificate Developer may, at any time and from time to time, deliver written notice to the Planning Director requesting that the Planning Director certify in writing that to the best of his or her knowledge (i) this Agreement is in full force and effect and a binding obligation of the Parties (ii) this Agreement has not been amended or modified either orally or in writing, and if so amended or modified identifying the amendments or modifications and stating their date and nature, (iii) Developer is not in default in the performance of its obligations under this Agreement or if in default, describing therein the nature and amount of any such defaults, and (iv) the findings of the City with respect to the most recent annual review performed pursuant to Section 9.2 below. The Planning Director shall execute and return such certificate within forty-five (45) days following receipt of the request. Each Party acknowledges that any mortgagee with a mortgage on all or part of the Project Site acting in good faith, may rely upon such certificate. A certificate provided by the City establishing the status of this Agreement with respect to any lot or parcel shall be in recordable form and may be recorded with respect to the affected lot or parcel at the expense of the recording party.

8.3 Cooperation in the Event of Third-Party Challenge

8.3.1 In the event any legal action or proceeding is instituted challenging the validity of any provision of this Agreement the Project, the Basic Approvals or Implementing Approvals or the adoption of the Addenda to the FEIR or other actions, other approvals under state or City codes, statutes, codes, regulations or requirements and any combination thereof relating to the Project or any portion thereof (each a Third-Party Challenge) the Parties shall cooperate in defending against such challenge. The City shall promptly notify Developer of any Third-Party Challenge instituted against the City.

8.3.2 Developer shall assist and cooperate with the City at its own expense in connection with any Third Party Challenge. The City Attorney's Office may use its own legal staff or outside counsel in connection with defense of the Third-Party Challenge at the City Attorney's sole discretion. Developer shall reimburse the City for its actual costs in defense of the action or proceeding including but not limited to the time and expenses of the City Attorney's Office and any consultants provided, however, (i) Developer shall have the right to receive monthly invoices for all such costs and (ii) Developer may elect to terminate this Agreement and upon any such termination Developer's and City's obligations to defend the Third Party Challenge shall cease and Developer shall have no responsibility to reimburse any City defense costs incurred after such termination date. Developer shall Indemnify the City from any other liability incurred by the City, its officers and its employees as the result of any Third Party Challenge, including any award to opposing counsel of attorneys' fees or costs except where such award is the result of the willful misconduct of the City or its officers or employees. This section shall survive any judgment invalidating all or any part of this Agreement.

58
8.4 **Good Faith and Fair Dealing** The Parties shall cooperate with each other and act in good faith in complying with the provisions of this Agreement and implementing the Basic Approvals and any Implementing Approvals. In their course of performance under this Agreement, the Parties shall cooperate and shall undertake such actions as may be reasonably necessary to implement the Project as contemplated by this Agreement.

8.5 **Other Necessary Acts** Each Party shall use good faith efforts to take such further actions as may be reasonably necessary to carry out this Agreement, the Basic Approvals, Development Phase Approvals, Design Review Approvals, and the Implementing Approvals in accordance with the terms of this Agreement (and subject to all applicable laws) in order to provide and secure to each Party the full and complete enjoyment of its rights and privileges hereunder.

9 **PERIODIC REVIEW OF DEVELOPER'S COMPLIANCE**

9.1 **Annual Review** Pursuant to Section 65865.1 of the Development Agreement Statute and Section 56.17 of the Administrative Code as of the Effective Date ("Section 56.17") attached hereto as Exhibit O, at the beginning of the second week of each January following final adoption of this Agreement and for so long as this Agreement is in effect (the **Annual Review Date")**, the Planning Director shall commence a review to ascertain whether Developer has in good faith complied with the Agreement. The failure to commence such review in January shall not waive the Planning Director's right to do so later in the calendar year provided however that such review shall be deferred to the following January if not commenced on or before May 31st. The Planning Director may elect to forego an annual review if no significant construction work occurred on the Project Site during that year or if such review is otherwise not deemed necessary.

9.2 **Review Procedure** In conducting the required initial and annual reviews of Developer's compliance with this Agreement, the Planning Director shall follow the process set forth in this Section.

9.2.1 **Required Information from Developer** Upon request by the Planning Director but not more than sixty (60) days and not less than forty five (45) days before the Annual Review Date, Developer shall provide a letter to the Planning Director containing evidence to show compliance with this Agreement, including, but not limited to compliance with the requirements regarding the following: the Community Improvements, Public Improvements and Stormwater Management Improvements constructed or under construction by Developer as required by the Phasing Plan and the manner in which the BMR Requirements have been met. The burden of proof by substantial evidence of compliance is upon Developer.

9.2.2 **City Report** Within forty five (45) days after Developer submits such letter, the Planning Director shall review the information submitted by Developer and all other available evidence regarding Developer's compliance with this Agreement. All such available evidence including final staff reports shall, upon receipt by the City, be made available as soon as possible to Developer. The Planning Director shall notify Developer in writing whether Developer has complied with the terms of this Agreement. If the Planning Director finds Developer in compliance, then the Planning Director shall proceed in the manner provided in
Section 56 17 If the Planning Director finds Developer is not in compliance with this Agreement the Planning Director shall issue a Certificate of Non-Compliance as procedures set forth in Section 56 17 The City's failure to timely complete the annual review is not deemed to be a waiver of the right to do so at a later date within a given year, so long as the annual review is commenced on or before May 31st as contemplated in Section 9 1 All costs incurred by the City under this Section shall be included in the City Costs

9 2 3 Effect on Transferees If Developer has effected a transfer so that its interest in the Project Site has been divided between Developer and/or Transferees then the annual review hereunder shall be conducted separately with respect to Developer and each Transferee that is not Affiliated with Developer and if appealed the Planning Commission and Board of Supervisors shall make its determinations and take its actions separately with respect to Developer and each such Non-Affiliate Transferee as applicable pursuant to Administrative Code Chapter 56 If the Board of Supervisors terminates, modifies or takes such other actions as may be specified in Administrative Code Chapter 56 and this Agreement in connection with a determination that Developer or a Transferee has not complied with the terms and conditions of this Agreement such action by the Planning Director Planning Commission, or Board of Supervisors shall be effective only as to the Party (and its Affiliates) to whom the determination is made and the portions of the Project Site in which such Party (and its Affiliates) has an interest

9 2 4 Default The rights and powers of the City under this Section 9 are in addition to, and shall not limit the rights of the City to terminate or take other action under this Agreement on account of the commission by Developer of an Event of Default

10 AMENDMENT, TERMINATION, EXTENSION OF TERM

10 1 Amendment or Termination Except as provided in Section 2 6 (Changes in State and Federal Rules and Regulations) and Section 12 4 (Remedies) this Agreement may only be amended or terminated with the mutual written consent of the Parties Except as provided in this Agreement to the contrary the amendment or termination and any required notice thereof shall be accomplished in the manner provided in the Development Agreement Statute and Section 56 18

10 1 1 Amendment Exemptions No amendment of a Basic Approval or Implementing Approval or the approval of an Implementing Approval shall require an amendment to this Agreement Upon approval any such matter shall be deemed to be incorporated automatically into the Project and vested under this Agreement (subject to any conditions set forth in the amendment or Implementing Approval) Notwithstanding the foregoing if there is any conflict between the terms of this Agreement and an Implementing Approval or between this Agreement and any amendment to a Basic Approval or Implementing Approval which is not consistent with the terms of this Agreement then the Parties shall concurrently amend this Agreement (subject to all necessary approvals in accordance with this Agreement) in order to ensure the terms of this Agreement are consistent with the proposed Implementing Approval or the proposed amendment to a Basic Approval or Implementing Approval If the Parties fail to amend this Agreement as set forth above then the terms of this
Agreement shall prevail over any Implementing Approval or any amendment to a Basic Approval or Implementing Approval that conflicts with this Agreement

10.2 **Termination and Vesting** Any termination under this Agreement shall concurrently effect a termination of the Basic Approvals except as to each Basic Approval for a building project that has been commenced in reliance thereon.

10.3 **Extension Due to Legal Action, Referendum, or Excusable Delay**

10.3.1 If any litigation is filed challenging this Agreement (including, but not limited to, any CEQA determinations) or the validity of this Agreement or any of its provisions, or if this Agreement is suspended pending the outcome of an electoral vote on a referendum then the Term shall be extended for the number of days equal to the period starting from the commencement of the litigation or the suspension to the end of such litigation or suspension. The Parties shall document the start and end of this delay in writing within thirty (30) days from the applicable dates.

10.3.2 In the event of changes in state or federal laws or regulations inclement weather delays due to strikes inability to obtain materials civil commotion war acts of terrorism fire acts of God, litigation lack of availability of commercially reasonable project financing (as a general matter and not specifically tied to Developer), or other circumstances beyond the control of Developer and not proximately caused by the acts or omissions of Developer that substantially interfere with carrying out the Project or any portion thereof or with the ability of Developer to perform its obligations under this Agreement (Excusable Delay), the Parties agree to extend the time periods for performance as such time periods have been agreed to by Developer of Developer's obligations impacted by the Excusable Delay. In the event that an Excusable Delay occurs, Developer shall notify the City in writing of such occurrence and the manner in which such occurrence substantially interferes with carrying out the Project or the ability of Developer to perform under this Agreement. In the event of the occurrence of any such Excusable Delay, the time or times for performance of the obligations of Developer, including the completion of any required Community Improvements within a given Development Phase, will be extended for the period of the Excusable Delay if Developer cannot through commercially reasonable and diligent efforts make up for the Excusable Delay within the time period remaining before the applicable completion date provided however within thirty (30) days after the beginning of any such Excusable Delay. Developer shall have first notified City of the cause or causes of such Excusable Delay and claimed an extension for the reasonably estimated period of the Excusable Delay. In the event that Developer stops any work as a result of an Excusable Delay, Developer must take commercially reasonable measures to ensure that the affected real property is returned to a safe condition and remains in a safe condition for the duration of the Excusable Delay.

10.3.3 The foregoing Section 10.3.2 notwithstanding, Developer may not seek to delay the Completion of an Community Improvement or other public benefit required under a Development Phase Approval (including any required implementation trigger contained in the Phasing Plan or in an Implementing Approval) as a result of an Excusable Delay related to the lack of availability of commercially reasonable project financing. Furthermore, Developer may not rely on Excusable Delay to delay the Completion of a Community Improvement or other.
public benefit while commensurate work (to that which is sought to be delayed) is being performed on the market rate development in the Project Site

11 TRANSFER OR ASSIGNMENT, RELEASE, RIGHTS OF MORTGAGEES, CONSTRUCTIVE NOTICE

11.1 Permitted Transfer of this Agreement

11.1.1 No City Consent Developer shall have the right to Transfer its rights, interests and obligations under this Agreement, without the City's consent as follows

(a) Developer may convey the entirety of its right, title and interest in and to the Project Site together with a Transfer of all rights, interests and obligations of this Agreement without the City's consent

(b) From and after the recordation of a final subdivision map for all real property within an Development Phase Approval and Developer's Completion of the Community Improvements and Transportation Mitigation Measures in that approved Development Phase or Sub-Phase Developer shall have the right to Transfer all of its interest, rights or obligations under this Agreement with respect to that Development Phase to a Transferee acquiring a fee or long-term ground lease interest in all or a portion of the real property within that Development Phase without the City's consent

(c) Following the Completion of infrastructure as needed to create developable lots Developer shall have the right to convey developable lots or parcels within the Project Site for vertical development not requiring the construction of Community Improvements and Transportation Mitigation Measures but requiring the construction of on site Public Improvements or Stormwater Management Improvements required by the Planning Code or other City code or regulation (including adjoining streetscape improvements required by a street improvement permit), and Transfer all rights, interests and obligations under this Agreement with respect to the conveyed lots or parcels without the City's consent (subject to the requirements of Section 4.2 with respect to the Completion of BMR Units or payment of an in lieu fee) and

(d) Developer shall have the right to convey a portion of the Project Site together with a Transfer of its rights, interests and obligations under this Agreement with respect to the conveyed real property to Affiliates without the City's consent (but subject to the cross default provisions between Developer and Affiliates as set forth in Section 12.2 below) and

(e) Developer shall have the right to convey all or a portion of the Project Site together with a Transfer of all its rights, interests and obligations under this Agreement with respect to the conveyed real property to a Mortgagee as set forth in Section 11.9 below without the City's consent Following any foreclosure deed in lieu or other transfer to a Mortgagee such Mortgagee shall have the right to transfer its interest in the Project Site together with a Transfer of all rights, interests and obligations under this Agreement without the City's consent

62
Any transfer of rights, interests, and obligations under this Agreement shall be by an Assignment and Assumption Agreement in substantially the form attached hereto as Exhibit P and notwithstanding the fact that the City cannot object to Transfers described in this Section 11.2 above the City shall have the right to object to an Assignment and Assumption Agreement if and to the extent such agreement does not meet the requirements of Section 11.3.2. No Transfer under this Section shall terminate or modify the rights or obligations of the Parties under this Agreement including but not limited to the BMR Requirements.

11.2 City Consent Requirement. Developer shall have the right at any time to convey a portion of its right, title, and interest in and to the Project Site as well as Transfer the rights, interests, and obligations under this Agreement with respect to such real property (including the obligation to construct Community Improvements and Transportation Mitigation Measures required to be constructed in the applicable Development Phase Approval) subject to the prior written consent of the Planning Director, which consent will not be unreasonably withheld, conditioned, or delayed. In determining the reasonableness of any consent or failure to consent, the Planning Director shall consider whether the proposed Transferee has sufficient development experience and creditworthiness to perform the obligations to be transferred. With regard to any proposed Transfer under this Section 11.2, Developer shall provide to the City information to demonstrate the Transferee's development experience, together with any additional information reasonably requested by the City.

11.2 Transferee Obligations. The Parties understand and agree that rights and obligations under this Agreement run with the land, and each Transferee must satisfy the obligations of this Agreement with respect to the land owned by it (including but not limited to completion of any BMR Units) provided however notwithstanding the foregoing if an owner of a portion of the Project Site (other than a mortgagee, including any mortgagee who obtains title to the Project Site or any portion thereof as a result of foreclosure proceedings or conveyance or other action in lieu thereof or other remedial action) does not enter into an Assignment and Assumption Agreement approved by the Planning Director, then it shall have no rights, interests, or obligations under this Agreement and the City shall have such remedies as may be available for violation of this Article 11.

11.3 Notice and Approval of Transfers.

11.3.1 With regard to any proposed Transfer under this Article 11, Developer shall provide not less than thirty (30) days written notice to City before any proposed Transfer of its interests, rights, and obligations under this Agreement. Developer shall provide with such notice a copy of an assignment and assumption agreement in substantially the form attached hereto as Exhibit P, that Developer proposes to enter into with a detailed description of what obligations are to be assigned to the Transferee and what obligations will be retained by Developer and a description of the real property proposed for conveyance to the Transferee (an Assignment and Assumption Agreement). The City shall execute and return the Assignment and Assumption Agreement, or provide any written objections within thirty (30) days following receipt of the Assignment and Assumption Agreement from Developer.

11.3.2 Each Assignment and Assumption Agreement shall be in recordable form substantially the form attached hereto as Exhibit P and include (i) an agreement and
covenant by the Transferee not to challenge the enforceability of any of the provisions or requirements of this Agreement including but not limited to the Costa Hawkins Act provisions and waivers (ii) a description of the obligations under this Agreement (including but not limited to obligations to construct Community Improvements and Mitigation Measures) that will be assumed by the assignee and from which assignor will be released (iii) confirmation of all of the Indemnifications and releases set forth in this Agreement (iv) a covenant not to sue the City and an Indemnification to the City for any and all disputes between the assignee and assignor (v) a covenant not to sue the City and an Indemnification to the City for any failure to complete all or any part of the Project by any party, and for any harm resulting from the City's refusal to issue further permits or approvals to a defaulting party under the terms of this Agreement (vi) a transfer of any existing bonds or security required under this Agreement, or the Assignee will provide new bonds or security to replace the bonds or security that had been provided by Assignor, and (vii) such other matters as are deemed appropriate by the assignee and assignor and are approved by the City Each Assignment and Assumption Agreement shall become effective when it is duly executed by the Parties the Planning Director has executed the consent and it is recorded in the Official Records

11.3.3 With regard to any proposed Transfer under this Article 11 not requiring the City's consent each Assignment and Assumption Agreement shall be subject to the review and approval of the Planning Director and the Planning Director shall only disapprove the Assignment and Assumption Agreement if such Assignment and Assumption Agreement does not include the items (i) to (vi) of Section 11.3.2 above or the description of the obligations that will be assigned and assumed are unclear or inconsistent with this Agreement the Phasing Plan or any applicable Development Phase Approval With regard to any proposed Transfer under this Article 11 requiring the City's consent each Assignment and Assumption Agreement shall be subject to the review and approval of the Planning Director which shall not be unreasonably withheld or delayed The Planning Director may withhold such approval (a) if the proposed Assignment and Assumption Agreement does not include the items (i) to (vi) of Section 11.3.2 above or the description of the obligations that will be assigned and assumed are unclear or inconsistent with this Agreement, the Phasing Plan or any applicable Development Phase Approval, (b) the Planning Director reasonably objects to the qualifications of the proposed Transferee, as set forth in Section 11.1.2 above or (c) the proposed Assignment and Assumption Agreement disproportionally burdens particular parcels or Transferees with obligations and Developer or Transferee does not provide reasonable evidence that such obligations can or will be completed

11.4 City Review of Proposed Transfers The City shall use good faith efforts to promptly review and respond to all approval requests under this Article 11 The City shall explain its reasons for any denial and the parties agree to meet and confer in good faith to resolve any differences or correct any problems in the proposed documentation or transaction If the City grants its consent the consent shall include a fully executed, properly acknowledged release of assignor for the prospective obligations that have been assigned in recordable form and shall be recorded together with the approved Assignment and Assumption Agreement Notwithstanding anything to the contrary set forth in this Agreement the City shall not be required to consider any request for consent to any Transfer while Developer is in uncured breach of any of its obligations under this Agreement Any sale or conveyance of all or part of the Project Site during the Term without an Assignment and Assumption Agreement as required
by this Article 11 assigning the applicable portions of this Agreement, if any, (except for conveyances to Mortgagees and conveyances of completed lots with completed vertical development for which there are no continuing rights or obligations under this Agreement) and for which the Parties have therefore released the encumbrance of this Agreement shall be an Event of Default. Any Transfer in violation of this Article 11 shall be an Event of Default. If Developer fails to cure such Event of Default by voiding or reversing the unpermitted Transfer within ninety (90) days following the City's delivery of the Notice of Default the City shall have the rights afforded to it under Article 12.

11.5 Permitted Change, Permitted Contracts. Notwithstanding anything to the contrary set forth above the following shall not be deemed a Transfer requiring City consent under this Agreement: (i) any sale, pledge, assignment or other transfer of the entire Project Site to an Affiliate of Developer and (ii) any change in corporate form of Developer or its Affiliates such as a transfer from a limited liability company to a corporation or partnership that does not affect or change beneficial ownership of the Project Site (each a Permitted Change) provided however Developer shall provide to City written notice of any such Permitted Change, together with such backup materials or information reasonably requested by City within thirty (30) days following the date of such Permitted Change or City's request for backup information as applicable. In addition Developer has the right to enter into contracts with third parties including but not limited to construction and service contracts to perform work required by Developer under this Agreement. No such contract shall be deemed a Transfer under this Agreement and Developer shall remain responsible to City for the Completion of the work in accordance with this Agreement subject to Excusable Delay.

11.6 Release of Liability. Upon City's consent to a Transfer (other than to an Affiliate of Developer), Developer shall be released (subject to Section 12.3) from any prospective liability or obligation under this Agreement that has been transferred to the Transferee as specified in the Assignment and Assumption Agreement and the Transferee shall be deemed to be the Developer under this Agreement with all rights and obligations related thereto with respect to the real property conveyed to such Transferee. As further described in Section 12.3 if a Transferee defaults under this Agreement such default shall not constitute a default by Developer or its Affiliates or other Transferees not Affiliated with the defaulting Transferee and shall not entitle City to Terminate or modify this Agreement with respect to such non defaulting Parties. The foregoing notwithstanding, the Parties acknowledge and agree that a failure to Complete a Mitigation Measure Community Improvement or Public Improvement that must be Completed by a specific Party (as an implementation trigger in the Phasing Plan or applicable Development Phase Approval) may if not Completed delay or prevent a different Party's ability to start or Complete a specific building or improvement under this Agreement and Developer and all Transferees assume this risk. Accordingly City may withhold Development Phase Approvals, Design Review Approvals or Implementing Approvals based upon the acts or omissions of a different Party.

11.7 Rights of Developer. The provisions in this Article 11 shall not be deemed to prohibit or otherwise restrict Developer from (i) granting easements or licenses to facilitate development of the Project Site, (ii) encumbering the Project Site or any portion of the improvements thereon by any mortgage, deed of trust or other device securing financing with respect to the Project Site or Project, (iii) granting a leasehold interest in portions of the Project.
Site on which persons or entities so granted will reside or will operate, (iv) entering into a joint venture agreement or similar partnership agreement to fulfill its obligations under this Agreement provided that Developer retains control of such joint venture or partnership and provided none of the foregoing will affect or limit Developer's obligations or liabilities under this Agreement (v) upon completion of a building selling a fee interest in a condominium unit or (vi) transferring all or a portion of the Project Site pursuant to a foreclosure conveyance in lieu of foreclosure or other remedial action in connection with a mortgage provided however, with respect to items (i) through (iii) above Developer shall not grant any such easements or licenses allow encumbrances, or grant leasehold interests over real property intended for conveyance to the City in accordance with the Schlage Lock Development Plan Documents without the City's prior written consent which shall not be unreasonably withheld unless such interests or encumbrances can be and in fact are terminated by Developer before conveyance to the City None of the terms, covenants, conditions, or restrictions of this Agreement or the Basic Approvals or Implementing Approvals shall be deemed waived by City by reason of the rights given to Developer pursuant to this Section 11.7

11.8 Developer's Responsibility for Performance It is the intent of the Parties that as the Project is developed all applicable requirements of this Agreement and the Basic Approvals and Implementing Approvals shall be met If Developer Transfers all or any portion of this Agreement Developer shall continue to be responsible for performing the obligations under this Agreement until such time as there is delivered to the City a legally binding Assignment and Assumption Agreement that has been approved by the City in accordance with this Article 11. The City is entitled to enforce each and every such obligation assumed by each Transferee directly against the Transferee as if the Transferee were an original signatory to this Agreement with respect to such obligation Accordingly in any action by the City against a Transferee to enforce an obligation assumed by the Transferee the Transferee shall not assert as a defense against the City's enforcement of performance of such obligation that such obligation (i) is attributable to Developer's breach of any duty or obligation to the Transferee arising out of the transfer or assignment the Assignment and Assumption Agreement the purchase and sale agreement or any other agreement or transaction between Developer and the Transferee, or (ii) relates to the period before the Transfer Developer shall indemnify the City from and against all Losses arising out of or connected with contracts or agreements entered into by Developer in connection with its performance under this Agreement including any Assignment and Assumption Agreement and any dispute between parties relating to which such party is responsible for performing certain obligations under this Agreement

11.9 Rights of Mortgagees, Not Obligated to Construct, Right to Cure Default

11.9.1 Notwithstanding anything to the contrary contained in this Agreement (including without limitation those provisions that are or are intended to be covenants running with the land) a mortgagee including any mortgagee who obtains title to the Project Site or any portion thereof as a result of foreclosure proceedings or conveyance or other action in lieu thereof or other remedial action (Mortgagee) shall not be obligated under this Agreement to construct or complete improvements required by the Basic Approvals, Implementing Approvals or this Agreement or to guarantee their construction or completion solely because the Mortgagee holds a mortgage or other interest in the Project Site or this Agreement The foregoing provisions shall not be applicable to any other party who after such foreclosure.
conveyance or other action in lieu thereof or other remedial action obtains title to the Project Site or a portion thereof from or through the Mortgagor or any other purchaser at a foreclosure sale other than the Mortgagor itself. A breach of any obligation secured by any mortgage or other lien against the mortgaged interest or a foreclosure under any mortgage or other lien shall not by itself defeat diminish render invalid or unenforceable or otherwise impair the obligations or rights of Developer under this Agreement.

11.9.2 Subject to the provisions of the first sentence of Section 11.9,1 any person including a Mortgagor who acquires title to all or any portion of the Project Site by foreclosure trustee's sale deed in lieu of foreclosure or other remedial action shall succeed to all of the rights and obligations of Developer under this Agreement and shall take title subject to all of the terms and conditions of this Agreement. Nothing in this Agreement shall be deemed or construed to permit or authorize any such holder to devote any portion of the Project Site to any uses or to construct any improvements, other than the uses and improvements provided for or authorized by the Basic Approvals Implementing Approvals and this Agreement.

11.9.3 If the City receives a written notice from a Mortgagor or from Developer requesting a copy of any Notice of Default delivered to Developer and specifying the address for service thereof then the City shall deliver to such Mortgagor at such Mortgagor’s cost (or Developer’s cost) concurrently with service thereon to Developer any Notice of Default delivered to Developer under this Agreement. In accordance with Section 2924 of the California Civil Code the City hereby requests that a copy of any notice of default and a copy of any notice of sale under any mortgage or deed of trust be mailed to the City at the address shown on the first page of this Agreement for recording.

11.9.4 A Mortgagor shall have the right at its option to cure any default or breach by Developer under this Agreement within the same time period as Developer has to remedy or cause to be remedied any default or breach plus an additional period of (i) ninety (90) calendar days to cure a default or breach arising from Developer failure to pay any sum of money required to be paid hereunder and (ii) one hundred and eighty (180) days to cure or commence to cure a non-monetary default or breach and thereafter to pursue such cure diligently to completion or such additional time as necessary for the Mortgagor to obtain physical possession of the Project Site or the part thereof to which the lien of such Mortgagor relates through judicial foreclosure or other means. Nothing in this Agreement shall prevent a Mortgagor from adding the cost of such cure to the indebtedness or other obligation evidenced by its mortgage, provided that if the breach or default is with respect to the construction of the improvements on the Project Site nothing contained in this Section 11.9 or elsewhere in this Agreement shall be deemed to permit or authorize such Mortgagor either before or after foreclosure or action in lieu thereof or other remedial measure to undertake or continue the construction or completion of the improvements (beyond the extent necessary to conserve or protect improvements or construction already made) without first having expressly assumed the obligation by written agreement reasonably satisfactory to the City to complete in the manner provided in this Agreement the improvements on the Project Site or the part thereof to which the lien or title of such Mortgagor relates.

11.10 Constructive Notice. Every person or entity who now or hereafter owns or acquires any right, title or interest in or to any portion of the Project or the Project Site is and
shall be constructively deemed to have consented to every provision contained herein whether or not any reference to this Agreement is contained in the instrument by which such person acquired an interest in the Project or the Project Site. Every person or entity who now or hereafter owns or acquires any right, title or interest in or to any portion of the Project or the Project Site and either (i) undertakes any development activities at the Project Site, or (ii) owns the BMR Units or other development permitted under this Agreement is and shall be constructively deemed to have consented and agreed to and is obligated by all of the terms and conditions of this Agreement whether or not any reference to this Agreement is contained in the instrument by which such person acquired an interest in the Project or the Project Site.

12 ENFORCEMENT OF AGREEMENT, REMEDIES FOR DEFAULT, DISPUTE RESOLUTION

12.1 Enforcement The only Parties to this Agreement are the City and Developer (including any Transferee). This Agreement is not intended, and shall not be construed to benefit or be enforceable by any other person or entity whatsoever except for a Mortgagee as set forth in Section 11.9 and any other provision that is for the express benefit of Mortgagees.

12.2 Default For purposes of this Agreement, the following shall constitute an event of default (an Event of Default) under this Agreement: (i) except as otherwise specified in this Agreement, the failure to make any payment within ninety (90) calendar days of when due; and (ii) the failure to perform or fulfill any other material term provision obligation or covenant hereunder and the continuation of such failure for a period of thirty (30) calendar days following a written notice of default and demand for compliance (a Notice of Default) provided however if a cure cannot reasonably be completed within thirty (30) days, then it shall not be considered a default if a cure is commenced within said 30 day period and diligently prosecuted to completion thereafter. An Event of Default by Developer or an Affiliate of Developer shall be at the City’s option an Event of Default by Developer and its Affiliates with all available remedies under Section 12.4 provided however (a) no Event of Default by Developer or an Affiliate of Developer in its capacity as a developer of vertical improvements (defined as improvements that are not Community Improvements Public Improvements Stormwater Management Improvements or any other horizontal development) (each a Vertical Obligation and the Affiliate an ‘Affiliated Vertical Developer’) shall be an Event of Default by other Affiliated Vertical Developers, (b) no Event of Default by Developer or an Affiliate of Developer with respect to the obligations of this Agreement regarding the construction maintenance or operation of Community Improvements, Public Improvements Transportation Mitigation Measures Stormwater Management Improvements or any other horizontal development (each a Horizontal Obligation) shall be deemed to be an Event of Default by an Affiliated Vertical Developer and (c) notwithstanding anything to the contrary in clause (a) above an Event of Default by an Affiliated Vertical Developer with respect to the BMR Unit requirements shall at the City’s option be deemed an Event of Default by Developer and all of its Affiliates for all purposes under this Agreement (including all Vertical Obligations or Horizontal Obligations). Notwithstanding the inability to cross default certain obligations as set forth in (a) through (c) above, Developer and each Transferee assume the risk that another Party’s failure to Complete a Mitigation Measure Community Improvement or Public Improvement may delay or interfere with its development rights as set forth in Section 11.6.
12.3 Notice of Default. Prior to the initiation of any action for relief specified in Section 12.4 below the Party claiming default shall deliver to the other Party a Notice of Default. The Notice of Default shall specify the reasons for the allegation of default with reasonable specificity. If the alleged defaulting Party disputes the allegations in the Notice of Default then that Party within twenty-one (21) calendar days of receipt of the Notice of Default shall deliver to the other Party a notice of non-default which sets forth with specificity the reasons that an default has not occurred. The Parties shall meet to discuss resolution of the alleged default within thirty (30) calendar days of the delivery of the notice of non-default. If, after good faith negotiation the Parties fail to resolve the alleged default within thirty (30) calendar days, then the Party alleging a default may (i) institute legal proceedings pursuant to Section 12.4 to enforce the terms of this Agreement or (ii) send a written notice to terminate this Agreement pursuant to Section 12.4. The Parties may mutually agree in writing to extend the time periods set forth in this Section.

12.4 Remedies

12.4.1 Specific Performance, Termination. In the event of an Event of Default under this Agreement the remedies available to a Party shall include specific performance of the Agreement in addition to any other remedy available at law or in equity (subject to the limitation on damages set forth in Section 12.4.2 below). The City's specific performance remedy shall include the right to require that Developer Complete any Public Improvement that Developer has commenced (through exercise of rights under payment and performance bonds or otherwise) and to require dedication of the Public Improvement to the City upon completion together with the conveyance of real property as contemplated by this Agreement. Developer's right to specific performance shall include, but not be limited to, review and approval consistent with the terms of this Agreement of Development Phase Applications, Design Review Approvals and Implementing Approvals as described in this Agreement. In addition in the event of an Event of Default under this Agreement and following a public hearing at the Board of Supervisors regarding such Event of Default and proposed termination the non-defaulting Party may terminate this Agreement by sending a notice of termination to the other Party setting forth the basis for the termination. The Party alleging a material breach shall provide a notice of termination to the breaching Party which notice of termination shall state the material breach. The Agreement will be considered terminated effective upon the date set forth in the notice of termination which shall in no event be earlier than ninety (90) days following delivery of the notice. The Party receiving the notice of termination may take legal action available at law or in equity if it believes the other Party's decision to terminate was not legally supportable.

12.4.2 Limited Damages. The Parties have determined that except as set forth in this Section 12.4.2 (i) monetary damages are generally inappropriate and in no event shall the City be liable for any damages whatsoever for any breach of this Agreement (ii) it would be extremely difficult and impractical to fix or determine the actual damages suffered by a Party as a result of a breach hereunder and (iii) equitable remedies and remedies at law not including damages but including termination are particularly appropriate remedies for enforcement of this Agreement. Consequently Developer agrees that the City shall not be liable to Developer for damages under this Agreement and the City agrees that Developer shall not be liable to the City for damages under this Agreement and each covenants not to sue the other for or claim any
damages under this Agreement and expressly waives its right to recover damages under this Agreement except as follows: (1) the City shall have the right to recover actual damages only (and not consequential, punitive or special damages each of which is hereby expressly waived) for (a) Developer’s failure to pay sums to the City as and when due under this Agreement but subject to any express conditions for such payment set forth in this Agreement, and (b) Developer’s failure to make payment due under any Indemnity in this Agreement (2) the City shall have the right to recover any and all damages relating to Developer’s failure to construct Public Improvements in accordance with the City approved plans and specifications and in accordance with all applicable laws (but only to the extent that the City first collects against any security including but not limited to bonds for such Public Improvements) and (3) either Party shall have the right to recover attorneys’ fees and costs as set forth in Section 12.7, when awarded by an arbitrator or a court with jurisdiction. For purposes of the foregoing, actual damages shall mean the actual amount of the sum due and owing under this Agreement, with interest as provided by law, together with such judgment collection activities as may be ordered by the judgment, and no additional sums.

12.5 Dispute Resolution. The Parties recognize that disputes may arise from time to time regarding application to the Project and the Project Site of the Existing Standards or Future Changes to the Existing Standards. Accordingly, in addition and not by way of limitation to all other remedies available to the Parties under the terms of this Agreement including legal action the Parties agree to follow the dispute resolution procedure in Section 12 that is designed to expedite the resolution of such disputes. If from time to time a dispute arises between the Parties relating to application to the Project or the Project Site of Existing Standards or Future Changes to the Existing Standards the dispute shall initially be presented by Planning Department staff to the Planning Director by DPW staff to the Director of DPW or to DBI staff to the Director of DBI whichever is appropriate for resolution. If the Planning Director or Director of DBI as applicable decides the dispute to Developer’s satisfaction, such decision shall be deemed to have resolved the matter. Nothing in this section shall limit the rights of the Parties to seek judicial relief in the event that they cannot resolve disputes through the above process.

12.6 Dispute Resolution Related to Changes in State and Federal Rules and Regulations. The Parties agree to the follow the dispute resolution procedure in this Section 12.6.2 for disputes regarding the effect of changes to State and federal rules and regulations to the Project pursuant to Section 2.6.2.

12.6.1 Good Faith Meet and Confer Requirement. The Parties shall make a good faith effort to resolve the dispute before non binding arbitration. Within five (5) business days after a request to confer regarding an identified matter representatives of the Parties who are vested with decision-making authority shall meet to resolve the dispute. If the Parties are unable to resolve the dispute at the meeting the matter shall immediately be submitted to the arbitration process set forth in Section 12.6.2.

12.6.2 Non Binding Arbitration. The Parties shall mutually agree on the selection of an arbitrator at JAMS in San Francisco or other mutually agreed to Arbiter to serve for the purposes of this dispute. The arbitrator appointed must meet the Arbiters’ Qualifications. The Arbiters’ Qualifications shall be defined as at least ten (10) years of experience in a real
property professional capacity such as a real estate appraiser, broker, real estate economist or attorney in the Bay Area. The disputing Party(ies) shall, within ten (10) business days after submission of the dispute to non-binding arbitration, submit a brief with all supporting evidence to the arbitrator with copies to all Parties. Evidence may include but is not limited to expert or consultant opinions, any form of graphic evidence including photos, maps, or graphs and any other evidence the Parties may choose to submit in their discretion to assist the arbitrator in resolving the dispute. In either case, any interested Party may submit an additional brief within ten (10) business days after distribution of the initial brief. The arbitrator thereafter shall hold a telephonic hearing and issue a decision in the matter promptly, but in any event within five (5) business days after the submission of the last brief unless the arbitrator determines that further briefing is necessary in which case the additional brief(s) addressing only those items or issues identified by the arbitrator shall be submitted to the arbitrator (with copies to all Parties) within five (5) business days after the arbitrator's request and thereafter the arbitrator shall hold a telephonic hearing and issue a decision promptly but in any event not sooner than two (2) business days after submission of such additional briefs, and no later than thirty-two (32) business days after initiation of the non-binding arbitration. Each Party will give due consideration to the arbitrator's decision before pursuing further legal action, which decision to pursue further legal action shall be made in each Party's sole and absolute discretion.

12.7 **Attorneys' Fees** Should legal action be brought by either Party against the other for an Event of Default under this Agreement or to enforce any provision herein, the prevailing party in such action shall be entitled to recover its reasonable attorneys' fees and costs. For purposes of this Agreement, "reasonable attorneys' fees and costs" shall mean the fees and expenses of counsel to the Party which may include printing, duplicating and other expenses, air freight charges, hiring of experts, and fees billed for law clerks, paralegals, librarians and others not admitted to the bar but performing services under the supervision of an attorney. The term "reasonable attorneys' fees and costs" shall also include without limitation all such fees and expenses incurred with respect to appeals, mediations, arbitrations, and bankruptcy proceedings and whether or not any action is brought with respect to the matter for which such fees and costs were incurred. For the purposes of this Agreement, the reasonable fees of attorneys of City Attorney's Office shall be based on the fees regularly charged by private attorneys with the equivalent number of years of experience in the subject matter area of the law for which the City Attorney's Office's services were rendered who practice in the City of San Francisco in law firms with approximately the same number of attorneys as employed by the City Attorney's Office.

12.8 **No Waiver** Failure or delay in giving a Notice of Default shall not constitute a waiver of such Event of Default nor shall it change the time of such Event of Default. Except as otherwise expressly provided in this Agreement, any failure or delay by a Party in asserting any of its rights or remedies as to any Event of Default shall not operate as a waiver of any Event of Default or of any such rights or remedies nor shall it deprive any such Party of its right to institute and maintain any actions or proceedings that it may deem necessary to protect, assert or enforce any such rights or remedies.

12.9 **Future Changes to Existing Standards** Pursuant to Section 65865.4 of the Development Agreement Statute unless this Agreement is terminated by mutual agreement of the Parties or terminated for default as set forth in Section 12.4.1, either Party may enforce this
Agreement notwithstanding any change in any applicable general or specific plan zoning, subdivision or building regulation adopted by the City or the voters by initiative or referendum (excluding any initiative or referendum that successfully defeats the enforceability or effectiveness of this Agreement itself), including any Future Changes to Existing Standards subject to the terms of Section 2.6

12.10 Joint and Several Liability If Developer consists of more than one person or entity with respect to any real property within the Project Site or any obligation under this Agreement, then the obligations of each such person and/or entity shall be joint and several.

13 MISCELLANEOUS PROVISIONS

13.1 Entire Agreement This Agreement, including the preamble paragraph Recitals and Exhibits constitute the entire understanding and agreement between the Parties with respect to the subject matter contained herein.

13.2 Binding Covenants, Run With the Land Pursuant to Section 65868 of the Development Agreement Statute from and after recordation of this Agreement all of the provisions, agreements, rights, powers, standards, terms, covenants and obligations contained in this Agreement shall be binding upon the Parties and subject to Article 11 above, their respective heirs, successors (by merger, consolidation or otherwise) and assigns, and all persons or entities acquiring the Project Site, any lot, parcel or any portion thereof, or any interest therein, whether by sale, operation of law, or in any manner whatsoever, and shall inure to the benefit of the Parties and their respective heirs, successors (by merger, consolidation or otherwise) and assigns. Subject to the limitations on Transfers set forth in Article 11 above, all provisions of this Agreement shall be enforceable during the Term as equitable servitudes and constitute covenants and benefits running with the land pursuant to applicable law including but not limited to California Civil Code section 1468.

13.3 Applicable Law and Venue This Agreement has been executed and delivered in and shall be interpreted construed and enforced in accordance with the laws of the State of California. All rights and obligations of the Parties under this Agreement are to be performed in the City and County of San Francisco and such City and County shall be the venue for any legal action or proceeding that may be brought or arise out of in connection with or by reason of this Agreement.

13.4 Construction of Agreement The Parties have mutually negotiated the terms and conditions of this Agreement and its terms and provisions have been reviewed and revised by legal counsel for both the City and Developer. Accordingly, no presumption or rule that ambiguities shall be construed against the drafting Party shall apply to the interpretation or enforcement of this Agreement. Language in this Agreement shall be construed as a whole and in accordance with its true meaning. The captions of the paragraphs and subparagraphs of this Agreement are for convenience only and shall not be considered or referred to in resolving questions of construction. Each reference in this Agreement to this Agreement or any of the Basic Approvals or Implementing Approvals shall be deemed to refer to the Agreement or the Basic Approvals or Implementing Approvals as amended from time to time pursuant to the
provisions of the Agreement whether or not the particular reference refers to such possible amendment

13 5  Project Is a Private Undertaking, No Joint Venture or Partnership

13 5 1 The development proposed to be undertaken by Developer on the Project Site is a private development and no portion shall be deemed a public work. The City has no interest in responsibility for, or duty to third persons concerning any of the improvements on the Project Site. Unless and until portions of the Project Site are dedicated to the City Developer shall exercise full dominion and control over the Project Site subject only to the limitations and obligations of Developer contained in this Agreement.

13 5 2 Nothing contained in this Agreement, or in any document executed in connection with this Agreement, shall be construed as creating a joint venture or partnership between the City and Developer. Neither Party is acting as the agent of the other Party in any respect hereunder. Developer is not a state or governmental actor with respect to any activity conducted by Developer hereunder.

13 6  Recordation Pursuant to Section 65868 5 of the Development Agreement Statute and Section 56 16 of the Administrative Code, the clerk of the Board shall cause a copy of this Agreement or any amendment thereto to be recorded in the Official Records within ten (10) business days after the Effective Date of this Agreement or any amendment thereto, as applicable with costs to be borne by Developer.

13 7  Obligations Not Dischargeable in Bankruptcy. Developer's obligations under this Agreement are not dischargeable in bankruptcy.

13 8  Signature in Counterparts. This Agreement may be executed in duplicate counterpart originals each of which is deemed to be an original and all of which when taken together shall constitute one and the same instrument.

13 9  Time of the Essence. Time is of the essence in the performance of each and every covenant and obligation to be performed by the Parties under this Agreement.

13 10 Notices. Any notice or communication required or authorized by this Agreement shall be in writing and may be delivered personally or by registered mail return receipt requested. Notice whether given by personal delivery or registered mail shall be deemed to have been given and received upon the actual receipt by any of the addressees designated below as the person to whom notices are to be sent. Either Party to this Agreement may at any time upon written notice to the other Party designate any other person or address in substitution of the person and address to which such notice or communication shall be given. Such notices or communications shall be given to the Parties at their addresses set forth below.
To City

John Rahaim
Director of Planning
San Francisco Planning Department
1650 Mission Street Suite 400
San Francisco California 94102

with a copy to

Dennis J Herrera Esq
City Attorney
City Hall Room 234
1 Dr Carlton B Goodlett Place
San Francisco California 94102

To Developer

Jonathan Scharfman
General Manager/Development Director
Universal Paragon Corporation
150 Executive Park Blvd Suite 1180
San Francisco CA 94134

with a copy to

David P Cincotta Esq
Jeffers Mangels Butler & Mitchell LLP
Two Embarcadero Center Fifth Floor
San Francisco California 94111

13 11 Limitations on Actions Pursuant to Section 56 19 of the Administrative Code any decision of the Board of Supervisors made pursuant to Chapter 56 shall be final. Any court action or proceeding to attack review set aside void or annul any final decision or determination by the Board shall be commenced within ninety (90) days after such decision or determination is final and effective. Any court action or proceeding to attack review, set aside void or annul any final decision by (i) the Planning Director made pursuant to Administrative Code Section 56 15(d)(3) or (ii) the Planning Commission pursuant to Administrative Code Section 56 17(e) shall be commenced within ninety (90) days after said decision is final.

13 12 Severability If any term provision covenant or condition of this Agreement is held by a court of competent jurisdiction to be invalid void or unenforceable or if any such term provision covenant or condition does not become effective until the approval of any Non City Responsible Agency the remaining provisions of this Agreement shall continue in full force and effect unless enforcement of the remaining portions of the Agreement would be unreasonable or grossly inequitable under all the circumstances or would frustrate the purposes of this Agreement
13 13 MacBride Principles The City urges companies doing business in Northern Ireland to move toward resolving employment inequities and encourages them to abide by the MacBride Principles as expressed in San Francisco Administrative Code Section 12F 1 et seq. The City also urges San Francisco companies to do business with corporations that abide by the MacBride Principles. Developer acknowledges that it has read and understands the above statement of the City concerning doing business in Northern Ireland.

13 14 Tropical Hardwood and Virgin Redwood The City urges companies not to import, purchase, obtain or use for any purpose any tropical hardwood, tropical hardwood wood product, virgin redwood or virgin redwood wood product except as expressly permitted by the application of Sections 802(b) and 803(b) of the San Francisco Environment Code.

13 15 Sunshine Developer understands and agrees that under the City’s Sunshine Ordinance (Administrative Code, Chapter 67) and the California Public Records Act (California Government Code section 6250 et seq.) this Agreement and any and all records, information and materials submitted to the City hereunder are public records subject to public disclosure. To the extent that Developer in good faith believes that any financial materials reasonably requested by the City constitutes a trade secret or confidential proprietary information protected from disclosure under the Sunshine Ordinance and other applicable laws, Developer shall mark any such materials as such. When a City official or employee receives a request for information that has been so marked or designated the City may request further evidence or explanation from Developer. If the City determines that the information does not constitute a trade secret or proprietary information protected from disclosure the City shall notify Developer of that conclusion and that the information will be released by a specified date in order to provide Developer an opportunity to obtain a court order prohibiting disclosure.

13 16 No Third Party Beneficiaries There are no third party beneficiaries to this Agreement.

[Remainder of Page Intentionally Blank, Signature Page Follows]
CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

STATE OF CALIFORNIA

COUNTY OF San Francisco

On September 4, 2014 before me, Lenore M. DiPrima, Notary Public, personally appeared John Rahaim

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) are subscribed to the within instrument and acknowledged to me that (they) executed the same in (his) her or their authorized capacity(ies), and that by (his) her or their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

(Seal)

NOTARY PUBLIC SIGNATURE

LENORE M. DIPRIMA
COMM # 1913724
NOTARY PUBLIC CALIFORNIA
SAN FRANCISCO COUNTY
COMM EXPIRES NOV 19, 2014

OPTIONAL INFORMATION

THIS OPTIONAL INFORMATION SECTION IS NOT REQUIRED BY LAW BUT MAY BE BENEFICIAL TO PERSONS RELYING ON THIS NOTARIZED DOCUMENT

TITLE OR TYPE OF DOCUMENT

DATE OF DOCUMENT ___________________ NUMBER OF PAGES ___________________

SIGNERS(S) OTHER THAN NAMED ABOVE

SIGNER S NAME ___________________ SIGNER S-NAME ___________________

RIGHT THUMPRINT

RIGHT THUMPRINT

To order supplies please contact McGlone Insurance Services Inc at (916) 484 0804
IN WITNESS WHEREOF, the Parties hereto have executed this Agreement as of the day and year first above written.

CITY

CITY AND COUNTY OF SAN FRANCISCO, a municipal corporation

Approved as to form
Dennis J. Herrera City Attorney

By [Signature]
John Rahaim
Director of Planning

By [Signature]
Heidi J. Gewertz
Deputy City Attorney

Approved on July 22, 2014
Board of Supervisors Ordinance No. 141-14
Approved

By

City Administrator

By

Director of Public Works 11/04/14

By

Joanne Hayes White 11/04/14

Joanne Hayes White  SFFD Fire Chief

By

Olson Lee  Director Mayor’s Office of Housing and Community Development
State of California  
County of San Francisco  

CALIFORNIA ALL-PURPOSE  
CERTIFICATE OF ACKNOWLEDGMENT  

On 9-2-14  before me Jerome Brunstein  
(here insert name and title of the officer)  
personally appeared Jonathan Scalfmon  

who proved to me on the basis of satisfactory evidence to be the person[s] whose names is/are subscribed to  
the within instrument and acknowledged to me that he/she/they executed the same in his/her/their  
authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person[s] or the entity  
upon behalf of which the person[s] acted, executed the instrument  

I certify under PENALTY OF PERJURY under the laws of the  
State of California that the foregoing paragraph is true and correct  

WITNESS my hand and official seal  

Signature  

(Seal)  

OPTIONAL INFORMATION  

Although the information in this section is not required by law, it could prevent fraudulent removal and reattachment of this  
acknowledgment to an unauthorized document and may prove useful to persons relying on the attached document  

Description of Attached Document  
The preceding Certificate of Acknowledgment is attached to a document  
titled/or the purpose of Development Agreement  

containing _______ pages and dated _______  

The signer(s) capacity or authority is/are as  

☐ Individual(s)  
☐ Attorney in Fact  
☐ Corporate Officer(s)  
☐  

☐ Guardian/Conservator  
☐ Partner Limited/General  
☐ Trustee(s)  
☐ Other  

representing _______  

Additional Information  

Method of Signer Identification  

☐ Proved to me on the basis of satisfactory evidence  
☐ Form(s) of identification  
☐ Credible witness(es)  

Notarial event is detailed in notary journal on  
Page # 69  Entry # _______  

Notary contact  

☐ Additional Signer(s)  
☐ Signer(s) Thumbprint(s)  
☐  

☐  

--------------------------------------------------------------------------------------
DEVELOPER

VISITACION DEVELOPMENT LLC
a California limited liability company

By

Name Jonathan Scharffman

Title Manager
CONSENT TO DEVELOPMENT AGREEMENT

San Francisco Municipal Transportation Agency

The Municipal Transportation Agency of the City and County of San Francisco ("SFMTA") has reviewed the Development Agreement between the City and VISITACION DEVELOPMENT LLC, a California limited liability company (the 'Development Agreement') relating to the proposed Schlage Lock development project to which this Consent to Development Agreement (this SFMTA Consent) is attached and incorporated. Except as otherwise defined in this SFMTA Consent, initially capitalized terms have the meanings given in the Development Agreement.

By executing this SFMTA Consent, the undersigned confirms that the SFMTA Board of Directors, after considering at a duly noticed public hearing the Infrastructure Plan, the Transportation Plan, and the CEQA Findings including the Statement of Overriding Considerations and the Mitigation Monitoring and Reporting Program contained or referenced therein consented to the Development Agreement as it relates to matters under SFMTA jurisdiction including the SFMTA Infrastructure and the transportation related Mitigation Measures.

By executing this SFMTA Consent, the SFMTA does not intend to in any way limit, waive or delegate the exclusive authority of the SFMTA as set forth in Article VIIIA of the City's Charter.

CITY AND COUNTY OF SAN FRANCISCO
a municipal corporation acting by and through
the SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

By

EDWARD D. REISKIN
Director of Transportation

APPROVED AS TO FORM
DENNIS J. HERRERA City Attorney

By

ROBERT MAERZ
Deputy City Attorney

San Francisco Municipal Transportation Agency Resolution No 14 100 Approved June 24 2014

[SFMTA Consent]
CONSENT TO DEVELOPMENT AGREEMENT
San Francisco Public Utilities Commission

The Public Utilities Commission of the City and County of San Francisco (the "SFPUC") has reviewed the Development Agreement between the City and VISITACION DEVELOPMENT LLC, a California limited liability company (the "Development Agreement") relating to the proposed Schlage Lock development project to which this Consent (this "SFPUC Consent") is attached and incorporated. Except as otherwise defined in this SFPUC Consent, initially capitalized terms have the meanings given in the Development Agreement.

By executing this SFPUC Consent, the undersigned confirms that the SFPUC, after considering the Development Agreement, the Schlage Lock Development Plan Documents and utility-related Mitigation Measures at a duly noticed public hearing, consented to:

1. The Development Agreement as it relates to matters under SFPUC jurisdiction, including but not limited to the Stormwater Management Improvements and the SFPUC-related Mitigation Measures.

2. Subject to Developer satisfying the SFPUC's requirements for construction, operation and maintenance that are consistent with the Existing Standards and Future Changes to Existing Standards permitted by Sections 2.2 and 2.3 of the Development Agreement, the Uniform Codes, the Agency Design Standards, and applicable State and federal law and the plans and specifications approved by the SFPUC under the terms of the Development Agreement and meeting the SFPUC-related Mitigation Measures, the SFPUC's accepting and then subject to appropriation, operating and maintaining SFPUC-related infrastructure.

3. Delegating to the SFPUC General Manager or his or her designee any future approvals of the SFPUC under the Development Agreement, including approvals of Development Phase Applications subject to applicable law including the City's Charter.

San Francisco Public Utility Commission Resolution No. 14-0102 Approved June 24, 2014

[SFPUC Consent]
SF 1841096w1
By authorizing this SFPUC Consent, the SFPUC does not intend to in any way limit the
exclusive authority of the SFPUC as set forth in Article XIIIIB of the City's Charter

CITY AND COUNTY OF SAN FRANCISCO

a municipal corporation, acting by and through the SAN FRANCISCO PUBLIC UTILITY
COMMISSION

By

HARLAN L KELLY JR
General Manager

APPROVED AS TO FORM
DENNIS J. HERRERA, City Attorney
CONSENT TO DEVELOPMENT AGREEMENT

San Francisco Recreation and Park Department

The Recreation and Park Department of the City and County of San Francisco (RPD) has reviewed the Development Agreement between the City and VISITACION DEVELOPMENT LLC, a California limited liability company (the Development Agreement) relating to the proposed Schlage Lock development project to which this Consent to Development Agreement (this RPD Consent) is attached and incorporated. Except as otherwise defined in this RPD Consent, initially capitalized terms have the meanings given in the Development Agreement.

By executing this RPD Consent, the undersigned confirms that the Recreation and Park Commission, after considering the Development Agreement including the Park Design and Acquisition Terms attached as Exhibit M to the Development Agreement at a duly noticed public hearing on June 19, 2014, adopted Resolution Number 1406 012, authorizing the General Manager to consent to:

1. The Development Agreement as it relates to matters under RPD jurisdiction and

2. Subject to the appropriation of any necessary funds and Developer satisfying all of the Developer’s obligations set forth in Exhibit M, Park Design and Acquisition Terms, and pursuant to a Purchase and Sale Agreement and/or any required Maintenance Agreement(s) between the Developer and RPD, RPD acquisition of one or both parks.

By executing this RPD Consent, the RPD does not intend to in any way limit, waive or delegate any authority of the RPD as set forth in Section 4 113 of the City’s Charter or any other provision of the San Francisco Charter.

CITY AND COUNTY OF SAN FRANCISCO
a municipal corporation acting by and through
the SAN FRANCISCO RECREATION AND PARK DEPARTMENT

By

[Signature]
Philip A. Ginsburg
General Manager

APPROVED AS TO FORM
DENNIS J. HERRERA City Attorney

By

[Signature]
Julia M. C. Friedlander
Deputy City Attorney

Approved by Recreation & Park Commission Res No 1406 012 6/19/2014
Exhibit A
Project Site Diagram
Exhibit B

Legal Description

Real property in the City of San Francisco County of San Francisco State of California described as follows

PARCEL 1

LOTS 3 AND 3 A AS SAID LOTS ARE SHOWN ON THE MAP OF PARCEL MAP BOOK 11 PAGE 23 FILED JUNE 26 1979 IN THE OFFICE OF THE RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA

PARCEL 2

LOT 14 AS SAID LOT IS SHOWN ON THE MAP OF PARCEL MAP BOOK 11 PAGE 23 FILED JUNE 26 1979 IN THE OFFICE OF THE RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA


PARCEL 3

PART OF LOTS 8 AND 9 VISITACION VALLEY HOMESTEAD ASSOCIATION AS PER MAP THEREOF FILED SEPTEMBER 22 1868 IN BOOK C AND D OF MAPS PAGE 119 IN THE OFFICE OF THE RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA DESCRIBED AS FOLLOWS

BEGINNING AT THE POINT OF INTERSECTION OF THE SOUTHEASTERLY CURVED LINE OF BAY SHORE BOULEVARD AND THE NORTHEASTERLY LINE OF SAID LOT 9 RUNNING THENCE SOUTHWESTERLY ALONG SAID SOUTHEASTERLY LINE OF BAY SHORE BOULEVARD 76 161 FEET TO A POINT WHICH IS PERPENDICULARLY DISTANT 200 FEET NORTHEASTERLY FROM THE NORTHEASTERLY LINE OF SUNNYDALE AVENUE THENCE SOUTHEASTERLY PARALLEL WITH SAID LINE OF SUNNYDALE AVENUE 270 088 FEET TO THE SOUTHEASTERLY LINE OF SAID LOT 8 THENCE AT A RIGHT ANGLE NORTHEASTERLY ALONG THE LAST MENTIONED LINE 76 FEET LINE OF SAID LOT 8 THENCE AT A RIGHT ANGLE NORTHEASTERLY ALONG THE LAST MENTIONED LINE 76 FEET TO THE NORTHEASTERLY LINE OF LOTS 8 AND 9 A DISTANCE OF 265 236 FEET TO THE POINT OF BEGINNING
PARCEL 4

THOSE PORTIONS OF LOTS NOS. 8 AND 9 OF VISITACION VALLEY HOMESTEAD ASSOCIATION ACCORDING TO MAP THEREOF FILED SEPTEMBER 22, 1868 IN MAP BOOK C AND D PAGE 119 IN THE OFFICE OF THE RECORDER OF THE CITY OF SAN FRANCISCO DESCRIBED AS FOLLOWS

BEGINNING AT THE POINT OF INTERSECTION OF THE NORTHEASTERLY LINE OF SUNNYDALE AVENUE AND THE SOUTHEASTERLY LINE OF SAN BRUNO AVENUE RUNNING THENCE NORTHEASTERLY ALONG THE SOUTHEASTERLY LINE OF SAN BRUNO AVENUE 200 FEET THENCE AT A RIGHT ANGLE SOUTHEASTERLY 272 FEET THENCE AT A RIGHT ANGLE SOUTHWESTERLY 200 FEET TO THE NORTHEASTERLY LINE OF SUNNYDALE AVENUE THENCE AT A RIGHT ANGLE NORTHWESTERLY ALONG LAST MENTIONED LINE 272 FEET TO THE POINT OF BEGINNING.

EXCEPTING THEREFROM HOWEVER, THAT PORTION HERETOFORE CONVEYED BY DEED FROM WILLIAM NORTON A SINGLE MAN AND MAX SCHWARTZ AND PAULA C. SCHWARTZ, HIS WIFE TO CITY AND COUNTY OF SAN FRANCISCO A MUNICIPAL CORPORATION DATED NOVEMBER 3, 1931 RECORDED DECEMBER 3, 1931 IN TRACT BOOK 189 74 IN THE OFFICE OF THE COUNTY RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA DESCRIBED AS FOLLOWS

BEGINNING AT A POINT ON THE SOUTHEASTERLY LINE OF SAN BRUNO AVENUE DISTANT THEREON 114.249 FEET NORTHEASTERLY FROM NORTHEASTERLY LINE OF SUNNYDALE AVENUE RUNNING THENCE NORTHEASTERLY ALONG SAID SOUTHEASTERLY LINE 85.751 FEET TO THE SOUTHWESTERLY LINE OF THE PROPERTY CONVEYED TO A RENZEN BY DEED RECORDED IN BOOK 2044 PAGE 223 OFFICIAL RECORDS THENCE AT A RIGHT ANGLE SOUTHEASTERLY ALONG SAID SOUTHWESTERLY LINE OF THE PROPERTY SO CONVEYED 1912 FEET THENCE SOUTHEASTERLY ALONG THE ARC OF A CURVE TO THE LEFT TANGENT TO A LINE DEFLECTED 92° 32' 12" TO THE RIGHT FROM THE PRECEDING COURSE RADIUS 1937 50 FEET CENTRAL ANGLE 2° 32' 12" A DISTANCE OF 85 779 FEET TO ITS POINT OF TANGENCY WITH THE SOUTHEASTERLY LINE OF SAN BRUNO AVENUE AND THE POINT OF BEGINNING

BEING A PORTION OF LOT 9 VISITACION VALLEY HOMESTEAD ASSOCIATION AS PER MAP THEREOF RECORDED IN MAP BOOK C AND D PAGE 119 IN THE OFFICE OF THE COUNTY RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA

PARCEL 5

LOT 10 AS SAID LOT IS SHOWN ON THE MAP OF PARCEL MAP BOOK 11 PAGE 23 FILED JUNE 26, 1979 IN THE OFFICE OF THE RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA

EXCEPTING THEREFROM THE TITLE AND EXCLUSIVE RIGHT TO ALL OF THE MINERALS AND MINERAL ORES OF EVERY KIND AND CHARACTER NOW KNOWN TO EXIST OR HEREAFTER DISCOVERED UPON WITHIN OR UNDERLYING SAID PARCEL OF LAND OR THAT MAY PRODUCED THEREFROM INCLUDING WITHOUT LIMITING THE GENERALITY OF THE FOREGOING ALL PETROLEUM OIL, NATURAL GAS AND OTHER HYDROCARBON SUBSTANCES AND PRODUCTS DERIVED THEREFROM TOGETHER WITH THE EXCLUSIVE AND PERPETUAL RIGHT OF SAID GRANTOR, ITS SUCCESSORS AND ASSIGNS OF INGRESS AND EGRESSES BELOW THE SURFACE OF SAID LAND TO EXPLORE FOR, EXTRACT, MINE AND REMOVE THE SAME AND TO MAKE SUCH USE OF THE SAID LAND BELOW THE SURFACE AS IS NECESSARY OR USEFUL IN CONNECTION THEREWITH WHICH USE MAY INCLUDE LATERAL OR SLAT DRILLING, BORING, DIGGING OR SINKING OF WELLS, SHAFTS OR TUNNELS PROVIDED HOWEVER THAT SAID GRANTOR, ITS SUCCESSORS AND ASSIGNS SHALL NOT USE THE SURFACE OF SAID LAND IN THE EXERCISE OF ANY OF SAID RIGHTS AND SHALL NOT DISTURB THE SURFACE OF SAID LAND OR ANY IMPROVEMENTS THEREON AS RESERVED IN THE DEED FROM SOUTHERN PACIFIC COMPANY TO
PARCEL 6

LOT 7 AS SAID LOT IS SHOWN ON THE MAP OF PARCEL MAP BOOK 16 PAGE 40 FILED JULY 16 1980 IN THE OFFICE OF THE COUNTY RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA

EXCEPTING THEREFROM THAT PORTION THEREOF LYING BELOW A DEPTH OF 500 FEET MEASURED VERTICALLY FROM THE CONTOUR OF THE SURFACE OF SAID PROPERTY HOWEVER GRANT OR ITS SUCCESSORS AND ASSIGNS SHALL NOT HAVE THE RIGHT FOR ANY PURPOSE WHATSOEVER TO ENTER UPON INTO OR THROUGH THE SURFACE OF SAID PROPERTY OR ANY PART THEREOF LYING BETWEEN SAID SURFACE AND 500 FEET BELOW SAID SURFACE AS RESERVED IN THE DEED FROM SOUTHERLY PACIFIC TRANSPORTATION COMPANY A DELAWARE CORPORATION TO PACIFIC LITHOGRAPH COMPANY A CORPORATION RECORDED SEPTEMBER 4 1980 BOOK D 55 PAGE 527

PARCEL 7

LOT 6 AS SAID LOT IS SHOWN ON THE MAP OF PARCEL MAP BOOK 16 PAGE 40 FILED JULY 16 1980 IN THE OFFICE OF THE COUNTY RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA

PARCEL 8

LOT 8 AS SAID LOT IS SHOWN ON THE MAP OF PARCEL MAP BOOK 16 PAGE 40 FILED JULY 16 1980 IN THE OFFICE OF THE COUNTY RECORDER OF THE CITY AND COUNTY OF SAN FRANCISCO STATE OF CALIFORNIA

EXCEPTING THEREFROM THAT PORTION OF SAID LAND DESCRIBED AS FOLLOWS

BEGINNING AT A POINT IN THAT CERTAIN COURSE HAVING A LENGTH OF 596.75 FEET AS SHOWN IN THE EASTERLY LINE OF SAID LOT 8 DISTANT THEREON SOUTH 1° 16' 35" WEST 190.00 FEET FROM THE NORTHERLY TERMINUS OF SAID COURSE THENCE CONTINUING ALONG SAID COURSE SOUTH 1° 16' 55" WEST 400.52 FEET TO THE SOUTHERLY TERMINUS OF SAID COURSE THENCE LEAVING SAID COURSE NORTH 28° 08' 04" WEST 70.13 FEET TO A POINT IN A LINE THAT IS CONCENTRIC WITH AND DISTANT 18 FEET EASTERLY MEASURED RADially FROM THE EXISTING CENTER LINE OF SOUTHERLY PACIFIC TRANSPORTATION COMPANY'S SPUR TRACK AND THE EXISTING CENTER LINE OF SOUTHERN PACIFIC TRANSPORTATION COMPANY'S WESTBOUND MAIN TRACK (SAN FRANCISCO SAN LUIS OBISPO) THENCE ALONG SAID CONCENTRIC LINE AS FOLLOWS NORTHERLY ON A CURVE TO THE RIGHT HAVING A RADIUS OF 600.00 FEET A CENTRAL ANGLE OF 18° 29' 24" (TANGENT TO SAID CURVE AT LAST MENTIONED POINT BEARS NORTH 13° 35' 41" WEST) AN ARC DISTANCE OF 193.63 FEET TO A POINT OF COMPOUND CURVE AND NORTHERLY ON A CURVE TO THE RIGHT HAVING A RADIUS OF 5691.69 FEET A CENTRAL ANGLE OF 1° 34' 15" AN ARC DISTANCE OF 156.05 FEET THENCE LEAVING SAID CONCENTRIC LINE SOUTH 88° 43' 05" EAST 41.39 FEET TO THE POINT OF BEGINNING

PARCEL 9

BEGINNING AT A POINT ON THE SOUTHERLY LINE OF SUNNYDALE AVENUE DISTANT THEREON 105 FEET AND 8 INCHES EASTERLY FROM THE EASTERLY LINE OF MILLEN STREET RUNNING THENCE EASTERLY ALONG THE SAID SOUTHERLY LINE OF SUNNYDALE AVENUE 138 FEET AND 8 INCHES THENCE AT A RIGHT ANGLE SOUTHERLY 224 FEET AND 5 INCHES THENCE AT A RIGHT ANGLE
WESTERLY 138 FEET AND 8 INCHES AND THENCE AT A RIGHT ANGLE NORTHERLY 224 FEET AND 5 INCHES TO THE POINT OF BEGINNING

EXCEPTING THEREFROM THAT PORTION LYING WITHIN SAN MATEO COUNTY

PARCEL 10

BEGINNING AT A POINT ON THE SOUTHERLY LINE OF SUNNYDALE AVENUE (FORMERLY TOBIN STREET) DISTANT THEREON 244 FEET 4 INCHES EASTERLY FROM THE EASTERLY LINE OF MILLIKEN STREET RUNNING THENCE SOUTH 71 1/2° EAST ALONG THE SOUTHERLY LINE OF SUNNYDALE AVENUE 277 FEET 4 INCHES THENCE SOUTH 18 1/2° WEST 224 FEET 5 INCHES THENCE NORTH 71 1/2° WEST 277 FEET 4 INCHES THENCE NORTH 18 1/2° EAST 224 FEET 5 INCHES TO THE POINT OF BEGINNING

EXCEPTING THEREFROM THAT PORTION LYING WITHIN SAN MATEO COUNTY

APN  Lot 003  Block 5087 (Affects  Lot 3 of Parcel 1)
Lot 003A  Block 5087 (Affects  Lot 3A of Parcel 1)
Lot 014  Block 5099 (Affects  Parcel 2)
Lot 002  Block 5100 (Affects  Parcel 3)
Lot 003  Block 5100 (Affects  Parcel 4)
Lot 010  Block 5100 (Affects  Parcel 5)
Lot 006  Block 5101 (Affects  Parcel 6)
Lot 007  Block 5101 (Affects  Parcel 7)
Lot 009  Block 5102 (Affects  Parcel 8)
Lot 001  Block 5107 (Affects  Parcels 9 and 10)
Exhibit C
List of Community Improvements

Each of the Community Improvements listed below is described in more detail in this Development Agreement and in the Visitacion Valley/Schlage Lock Design for Development the Visitacion Valley/Schlage Lock Open Space and Street Masterplan and the Infrastructure Plan attached to this Development Agreement as Exhibit L.

Public Improvements The following constitute the Community Improvements that are classified as Public Improvements:

- Streets
- Sidewalks adjacent to streets and related furniture, fixtures, and equipment
- Street trees on any streets or sidewalks classified as Public Improvements
- Pedestrian safety improvements on any streets or sidewalks classified as Public Improvements
- Bicycle Improvements (lanes, wayfinding, bicycle parking) on any streets or sidewalks classified as Public Improvements
- Utility infrastructure as described in Exhibit L Infrastructure Plan and including all sewer and stormwater conveyance systems and any electrical systems not dedicated to a third-party power provider
- Any open spaces acquired by the City

Privately Owned Community Improvements — Full Public Access The following constitute the Community Improvements that are classified as Privately Owned Community Improvements and will be fully accessible to the general public:

- Leland Park (Parcel D) (when acquired by the City, this open space would become a Public Improvement)
- Visitacion Park (Parcel A) (when acquired by the City, this open space would become a Public Improvement)
- Blanken Park (any portion located on the Project site)
- Pedestrian plazas, pathways, and rights of way between Parcels 1 and 2 between Parcels 7 and 8 between Parcels 11 and 12 and between Visitacion Park (Parcel A) and Parcel 9
- Bicycle improvements within any parks, plazas, pedestrian pathways, or other pedestrian rights of way classified as Privately Owned Community Improvements
Privately Owned Community Improvements – Partial Public Access. The following constitute the Community Improvements that are classified as Privately Owned Community Improvements and will be partially accessible to the general public as described below.

- Open space/plaza surrounding Historic Office Building – will be fully publicly accessible with the exception of outdoor space reserved for a tenant of the Historic Office Building (e.g. outdoor play area for a child care facility).

- Historic Office Building – level of public accessibility of any portion of the building’s interior will be determined by the occupant; the portion of the building dedicated to a community use which must be no less than 25% of the building will be accessible to members of the public participating in events or receiving services in that community use portion of the building.

- Pedestrian pathway between Parcels 3 and 4 – will be public accessible during daylight hours only for security purposes. After dark the building owner may elect to make this pathway as well as all bicycle and bicycle parking within it accessible to building residents only.

Transportation Demand Management (TDM) Program – The Project’s Privately Owned Community Improvements also include the TDM commitments made in Exhibit J Visitacion Valley Schage Lock Transportation Demand Management Plan. As further described in Exhibit J some parts of this TDM program may be utilized by the general public while others will specifically target Schage Lock’s residents, workers, and/or visitors.
Exhibit D

REGULATIONS REGARDING ACCESS AND MAINTENANCE OF PRIVATELY OWNED COMMUNITY IMPROVEMENTS

These Regulations Regarding Access and Maintenance of Privately Owned Community Improvements (Regulations) shall govern the use, maintenance and operation of those certain Privately Owned Community Improvements that are designated as Full Public Access (each a Full Public Access Improvement and collectively the Full Public Access Improvements). The Full Public Access Improvements are the Parks (as defined in Section 5 of this Exhibit) and those sidewalks, bike paths and pedestrian paths within the Project Site (as defined in the Schlage Lock Design Standards and Guidelines) not dedicated to the City.

1 Public Use Developer or successor Master HOA shall offer the Full Public Access Improvements for the use, enjoyment and benefit of the public for open space and recreation purposes only including without limitation leisure social activities picnics and barbecues playgrounds sports and authorized special events provided however that Developer may use the Full Public Access Improvements for temporary construction staging related to adjacent development (during which time the subject Full Public Access Improvement shall not be used by the public) to the extent that such construction is in accordance with the Development Agreement the Basic Approvals and any Implementing Approvals.

2 No Discrimination Developer shall not discriminate against or segregate any person or group of persons on account of race color religion creed national origin gender ancestry sex sexual orientation age disability medical condition marital status or acquired immune deficiency syndrome acquired or perceived in the use occupancy tenure or enjoyment of the Full Public Access Improvements.

3 Maintenance Standard The Full Public Access Improvements shall be operated, managed and maintained in a clean and safe condition in accordance with the anticipated and foreseeable use thereof.

4 Temporary Closure Developer shall have the right without obtaining the prior consent of the City or any other person or entity to temporarily close any or all of the Full Public Access Improvements to the public from time to time for one of the following two reasons: In each instance such temporary closure shall continue for as long as Developer reasonably deems necessary to address the circumstances described below.

a Emergency In the event of an emergency or danger to the public health or safety created from whatever cause (including flood storm fire earthquake explosion accident criminal activity riot civil disturbances civil unrest or unlawful assembly) Developer may temporarily close the Full Public Access Improvements (or affected portions thereof) in any manner deemed necessary or desirable to promote public safety, security and the protection of persons and property or.

D 1
b **Maintenance and Repairs** Developer may temporarily close the Full Public Access Improvements (or affected portions thereof) in order to make any repairs or perform any maintenance as Developer in its reasonable discretion deems necessary or desirable to repair, maintain or operate the Full Public Access Repairs.

5 **Operation of the Parks** Operation of the Parks (defined below) shall be subject to the additional requirements of this Paragraph. For the purposes of these Regulations, the Parks shall mean each of the following Full Public Access Improvements [insert list here]. Each of the Parks is described in more detail in the *Schlage Lock Design Standards + Guidelines*.

a **Hours of Operation** The Parks shall be open and accessible to the public for a minimum of seven (7) days per week during daylight hours unless reduced hours are approved in writing by the City otherwise expressly provided for in this Agreement (including without limitation Paragraphs 4 and 5(b) of these Regulations) or reasonably imposed by Developer with the City's reasonable consent to address security concerns. No person shall enter, remain, stay or loiter in the Parks when the Parks are closed to the public except persons authorized in conjunction with a Special Event or other temporary closure or authorized service and maintenance personnel.

b **Special Events** Developer shall have the right to close temporarily to the public all or portions of a Park for a period of up to seventy-two (72) consecutive hours in connection with the use of the subject Park for a private special event such as a wedding, meeting, reception, seminar, lecture, concert, art display, exhibit, convention, parade, gathering, or assembly (each a **Special Event** and collectively **Special Events**). Prior to closing any Park for a Special Event, a notice of the closure shall be posted at all major entrances to the subject Park for a period of seventy-two (72) hours prior to the Special Event. Developer may require payment of a permit fee or other charge for use of the Parks for Special Events. Developer shall not schedule more than an average of two (2) Full Closure Special Events per Park per month throughout the year. If such Special Event requires closure of more than forty (40) percent of the entire Park, Developer shall not schedule more than an average of five (5) Partial Closure Special Events per Park per month throughout the year. If such Partial Closure Special Event requires the closure of up to forty (40) percent of the area of the Park or less, in no event can any one Park be closed for Special Events for more than five (5) consecutive days or more than ten (10) days total in any given month.

c **Public Events** The public shall have the right to request the use of the Parks for privately or publicly sponsored special events including meetings, receptions, seminars, lectures, concerts, art displays, exhibits, demonstrations, marches, conventions, parades, gatherings and
assembles that do not require the closure of the Parks to the public (collectively Public Events) All Public Events must be approved in advance by Developer. Developer may require payment in the form of a permit fee or other charge for use of the Parks for Public Events so long as the permit fee and/or use charge do not exceed the reasonable costs for administration, maintenance, security, liability, and repairs associated with such event. Developer shall post via on the web a clear explanation of the application process and criteria for review and approval of such Public Events and send copies of such criteria and application forms to the Planning Director and the Director of the San Francisco Department of Recreation and Parks for the purpose of each Department publishing such criteria and application forms if they so choose.

d. Signs. Developer shall post signs at the major public entrances to the Parks setting forth the applicable regulations imposed by these Regulations, hours of operation, and a telephone number to call regarding security management or other inquiries.

6. Permissive Use. Developer may post at each entrance to the Full Public Access Improvements or at intervals of not more than 200 feet along the boundary signs reading substantially as follows: Right to pass by permission and subject to control of owner Section 1008 Civil Code. Notwithstanding the posting of any such sign, no use by the public or any person of any portion of the Full Public Access Improvements for any purpose or period of time shall be construed interpreted or deemed to create any rights or interests to or in the Full Public Access Improvements other than the rights and interests expressly granted in this Agreement. The right of the public or any Person to make any use whatsoever of the Full Public Access Improvements or any portion thereof is not meant to be an implied dedication for the benefit of or to create any rights or interests in any third parties. Developer expressly reserves the right to control the manner, extent, and duration of any such use.

7. Arrest or Removal of Persons. Developer shall have the right (but not the obligation) to use lawful means to effect the arrest or removal of any person or persons who creates a public nuisance who otherwise violates the applicable rules and regulations or who commits any crime including without limitation infractions or misdemeanors in or around the Full Public Access Improvements.

8. Project Security During Periods of Non-Access. Developer shall have the right to block entrances to to install and operate security devices and to maintain security personnel in and around the Full Public Access Improvements to prevent the entry of persons or vehicles during the time periods when public access to the Full Public Access Improvements or any portion thereof is restricted or not permitted pursuant to this Agreement. Developer's proposal to install permanent architectural features that serve as security devices such as gates and fences shall be subject to Design Review Approval as detailed in the Development Agreement.

9. Removal of Obstructions. Developer shall have the right to remove and dispose of in any lawful manner it deems appropriate any object or thing left or deposited on the Full Public Access Improvements deemed to be an obstruction, interference, or restriction of use of.
the Full Public Access Improvements for the purposes set forth in this Agreement including but not limited to personal belongings or equipment abandoned in the Full Public Access Improvements during hours when public access is not allowed pursuant to this Agreement

10 **Temporary Structures** No trailer, tent, shack or other outbuilding or structure of a temporary character shall be used on any portion of the Full Public Access Improvements at any time either temporarily or permanently *provided however* that Developer may approve the use of temporary tents, booths and other structures in connection with Public Events or Special Events
Exhibit E
Impact Fees and Exactions

Standard Fees

<table>
<thead>
<tr>
<th>Fee</th>
<th>Authority</th>
</tr>
</thead>
<tbody>
<tr>
<td>School Impact Fee</td>
<td>Cal Educ Code §17620(b) Cal Gov Code §65995(b)</td>
</tr>
<tr>
<td>Jobs Housing Linkage Fee</td>
<td>S F Admin Code §§ 34 8 38 31</td>
</tr>
<tr>
<td>Visitacion Valley Community Facilities and Infrastructure Fee</td>
<td>S F Plan Code §420 Section 4.7 of this Development Agreement</td>
</tr>
<tr>
<td>Transportation Impact Development Fee</td>
<td>S F Plan Code §411</td>
</tr>
<tr>
<td>Child Care Fee</td>
<td>S F Plan Code §314 4(b)(4)</td>
</tr>
<tr>
<td>Wastewater Capacity Charge</td>
<td>Cal Health &amp; Safety Code §5471 SFPUC Resolution No 07 0100 (Adopted June 12, 2007)</td>
</tr>
<tr>
<td>Water Capacity Charge</td>
<td>SFPUC Resolution No 07 0099 (Adopted June 12 2007)</td>
</tr>
</tbody>
</table>

Project Specific Fee

As described in Section 4.3 of this Development Agreement, the Schlage Lock development project (the Project) will be subject to a transportation impact fee. As indicated in the Standard Fees section above, the Transportation Impact Development Fee (TIDF) shall apply to all land uses covered in the TIDF fee schedule. In addition, the Project’s residential development shall also be subject to a transportation impact fee of $5.53 per gross square foot. Together, the TIDF fee and the additional residential fee shall constitute the Project’s transportation obligation (the Transportation Obligation). The proceeds from the Transportation Obligation will fund projects to improve transit service benefitting the local area surrounding the Project.

This fee schedule represents baseline fee amounts. Fees collected may be lower than those listed on this schedule in consideration for in-kind transportation benefits provided by the Project as described in Section 4.3 of this Development Agreement.

For each of the Project’s buildings, the Transportation Obligation fee shall be paid prior to issuance of the first construction document. The fees will be collected by the Planning Department and deposited into the SFMTA’s TIDF fund to be invested into specific public improvements.

The TIDF portion of the Transportation Obligation shall be subject to standard Citywide TIDF fee escalation. The Transportation Obligation for residential development shall not escalate.

---

1 The fee rate is supported by the nexus study prepared for the City and County of San Francisco by Cambridge Systematics Inc. in February 2011 entitled The San Francisco Transit Impact Development Fee Update. The fee rate is consistent with the Transportation Sustainability Fee program currently proposed as a replacement for the Transportation Impact Development Fee (TIDF).
A Parcel Development

Each of the Project's eleven (11) development parcels may be developed either by Developer or its transferee subject to the design controls in the Design for Development (D4D). The required order of parcel development is as follows:

1. Phase 1 will consist of Parcels 1 and 2 as well as up to two additional parcels of the Developer's choice (with Parcels 3 and 4 together and Parcels 5 and 6 together each counting as a single parcel for purposes of defining Phase 1). For Phase 1 Developer shall:
   (a) Submit the Phase Application within 18 months after the execution of the DA
   (b) Submit to SFDPW the 95% construction drawings for all Public Benefits and Community Benefits requiring DPW permit review within 12 months of receiving Phase Application approval and
   (c) Procure all required permits within 30 days of receiving all approvals required to obtain those permits.

2. All remaining parcels (Subsequent Parcels) may be grouped into development phases (Subsequent Phases) at Developer's election. No Subsequent Phase will be granted Phase Approval nor will any Subsequent Parcel be granted any building permits before:
   (a) all of Phase 1's residential units have been granted Temporary Certificate of Occupancy and
   (b) the grocery store on Parcel 1 has either (i) begun operation or (ii) completed all core and shell construction and pulled all building permits for tenant improvements. If all residential units in Phase 1 have received TCO Developer may seek to amend this grocery store obligation subject to Planning Commission approval as defined in Section 3 of this Agreement. There are no outside dates before which the Subsequent Phases must commence or be completed so long as all development is completed within the term of this Development Agreement.

B Community Improvements, Public Improvements, and CEQA Mitigation Measures

Each improvement and mitigation measure listed in this Phasing Plan must be implemented in accordance with the guidelines set forth below. Detailed descriptions of each improvement or mitigation measure are available in the following documents as indicated (i) Schlage Lock Design for Development (D4D) (ii) Schlage Lock Open Space and Streetscape Masterplan (OSSMP) (iii) Schlage Lock Environmental Impact Report (EIR) (iv) Schlage Lock Conceptual Infrastructure Plan (CIP)

1. Transportation and Infrastructure

   a. New rights of way including all of the water, combined sewer and power infrastructure beneath them must be constructed in tandem with or in advance of
parcel(s) that those road/utility segments serve regardless of how those parcels may be grouped into phases. For each of the road segments listed below, Developer must construct all applicable improvements described in the OSSMP EIR and CIP in compliance with all applicable City laws, codes, and regulations in effect as of the date any application is submitted. Including water and combined sewer system power conveyance, road grading and surfacing, sidewalk construction including the installation of furnishing and landscaping, stormwater management improvements, traffic and pedestrian signs and signals, traffic calming improvements, and the intersections connecting any two constructed segments. These improvements must be determined complete (as such term is defined in the Development Agreement) and functionally connected to adjacent infrastructure systems before any buildings on the corresponding development parcels may receive any Temporary Certificates of Occupancy. The Developer is responsible for providing temporary infrastructure that is necessary to provide functional service to any phase of development prior to full build out. The City is not obligated to accept as complete or operate temporary infrastructure. The right of way segments and infrastructure improvements required for each parcel or set of parcels are listed in Table 1.

<table>
<thead>
<tr>
<th>Parcel(s)</th>
<th>Infrastructure and Right of Way Improvements to be Completed Before Corresponding Parcels May Receive First Certificates of Occupancy (See Attachment 1)</th>
</tr>
</thead>
</table>
| 1 + 2     | - Extension of Leland Ave (Leland)  
            - Extension of Visitacion Ave (V1 and V2)  
            - Adjacent segment of Street A (A3)  
            - Pedestrian Pathway between Parcel 1 and Parcel 2  
            - Pedestrian Network between Bayshore Boulevard and the Bayshore Caltrain station as such term is defined in Section 7.5.1 as a pedestrian network which will provide pedestrian connectivity between Bayshore Boulevard and the Bayshore Caltrain Station through a combination of permanent sidewalks and temporary pathways  
            - Adjacent Bayshore Boulevard sidewalk (BB2) |
| 3 + 4     | - Extension of Leland Ave (Leland)  
            - Extension of Raymond Ave (Raymond)  
            - Adjacent segment of Street A (A4)  
            - Pedestrian Pathway between Parcel 3 and Parcel 4  
            - Adjacent Bayshore Boulevard sidewalk (BB3) |
<table>
<thead>
<tr>
<th>Page</th>
<th>Description</th>
</tr>
</thead>
</table>
| 5 + 6 | - Extension of Raymond Ave (Raymond)  
- Old Office Building Plaza  
- Adjacent segment of Street A (Parcel E)  
- Adjacent Bayshore Boulevard sidewalk (BB 4) |
| 7 | - Adjacent segment of Visitacion Ave (V 1)  
- Adjacent segment of Lane B (B 2)  
- Pedestrian Pathway bounded by Parcel 7 Parcel 8 Lane B and Bayshore Blvd  
- Adjacent Bayshore Boulevard sidewalk (portion of BB 1 north of Pedestrian Pathway) |
| 8 | - Adjacent segment of Sunnydale Ave (S 1)  
- Adjacent segment of Lane B (B 2)  
- Pedestrian Pathway bounded by Parcel 7 Parcel 8 Lane B and Bayshore Blvd  
- Adjacent Bayshore Boulevard sidewalk (portion of BB 1 south of Pedestrian Pathway) |
| 9 | - Complete Sunnydale Ave extension (S 1 and S 2)  
- Adjacent segment of Lane B (B 1)  
- Adjacent segment of Lane A (A 1)  
- Pedestrian Pathway bounded by Parcel 9 Visitacion Park Lane A and Lane B |
| 10 + 11 | - Adjacent segments of Lane A (A 2 and A 3)  
- Right of way segment at parcels southern border (Parcel F)  
- Either Leland Ave extension (Leland) Visitacion Ave extension (V 1 and V 2) or Sunnydale Ave extension (Sunnydale) |
| 12 | - Extension of Sunnydale Ave (S 1 and S 2)  
- Adjacent segment of Street A (A 1)  
- Right of way segment at parcel's northern border (Parcel F) |

F 3
| A (Visitacion Park) | • Extension of Visitacion Ave ( V 1 and V 2 )
• Adjacent segment of Lane A ( A 2 )
• Adjacent segment of Lane B ( B 2 )
• Pedestrian Pathway at Visitacion Park's southern edge |
|---------------------|----------------------------------|
| D (Leland Park)     | • Extension of Leland Ave ( Leland )
• Adjacent segment of Lane A (portion of A 4 south of Leland Park's northern boundary)
• Adjacent segment of Bayshore Blvd sidewalk (portion of BB 3 south of Leland Park's northern boundary) |

b The CEQA transportation mitigations must be delivered in accordance with the Mitigation Monitoring and Reporting Program (MMRP) and any subsequent findings or amendments as modified through this Development Agreement.

c Transportation Demand Management Plan Attachment J includes timing requirements for certain improvements programs and milestones. The Project must meet or exceed these timing requirements.

2 Parks The Project's parks must be completed as follows: either Leland Park or Central Park, along with all supporting rights of way and infrastructure as defined in Table 1, must be completed before the 600th housing unit may receive its First Certificate of Occupancy. The remaining park, along with all supporting rights of way and infrastructure as defined in Table 1, must be completed before the 975th housing unit can receive its First Certificate of Occupancy. Notwithstanding anything to the contrary above, Leland Park must be delivered before or concurrently with the development of Parcels 3 and 4, even if those parcels do not include the 600th or 975th housing unit. If Developer is unable to complete any required park related to the development of Parcel 3 or 4 due to the fact that the Recreation and Parks Department (RPD) has not approved the final conceptual design within thirty (30) days of the deadline for such approval under Exhibit M, Developer may obtain certificates of occupancy for Parcels 3 and 4 by providing payment and performance bonds or other adequate security for the completion of the park satisfactory in form and substance to the Recreation and Park Department. The security shall be in an amount equal to the maximum construction costs for the park as described in Exhibit M and shall be sufficient to guarantee the completion within 12 months following issuance of the first certificate of occupancy for either Parcel 3 or 4.
The Planning Department and/or RPD staff will review each park's design as well as the design of supporting rights of way and infrastructure as part of the Phase Approval process for the development phase that includes that park.

3 **Historic Preservation** In conjunction with the Project's Phase 1 Public Improvements and Community Improvements the Historic Office Building located at 2201 Bayshore Boulevard (Assessor Parcel Number 5087/003) shall be stabilized and secured and undergo minor exterior improvements as follows. This obligation shall include a mothballing program that provides temporary protection and vandalism and adheres to the following sets of guidelines from National Park Service Preservation Brief No 31 Mothballing Historic Buildings Documentation Stabilization and Mothballing. This mothballing program shall be undertaken by a qualified professional with demonstrated experience in historic architecture and undertaken by contractors with demonstrated sensitivity to historic buildings. In addition, the Developer shall complete basic exterior improvements including landscaping, planting, and exterior painting. The Developer shall also implement security measures to protect the building from theft, vandalism, and trespassing and shall ensure that these security measures remain in effect until the Historic Office Building's full historic rehabilitation is complete as described below.

The Historic Office Building must be fully rehabilitated as described in Sections 3.6 of this Development Agreement in conjunction with the development of Parcels 11 and 12. As described in the Project's certified EIR Mitigation Measure 10.1 the Historic Office Building must be rehabilitated in accordance with Secretary of the Interior's Standards for the Treatment of Historic Properties with Guidelines for Preserving, Rehabilitating, Restoring, and Reconstructing Historic Buildings or the Secretary of the Interior's Standards for Rehabilitation and Guidelines for Rehabilitating Historic Buildings. No development on Parcel 11 or Parcel 12 may receive First Certificates of Occupancy until the Historic Office Building has received all permits and begun construction. Once Parcels 11 and 12 receive First Certificates of Occupancy no additional parcels may receive First Certificates of Occupancy until after the Historic Office Building receives First Certificates of Occupancy.

4 **Stormwater Management Improvements** At all phases of development the Developer must provide functioning and adequate stormwater management in compliance with the SFPUC's post-construction Stormwater management requirements and the Stormwater Design Guidelines. The Developer must complete the construction of the Stormwater Management Improvements required for each development phase prior receiving a temporary certificate of occupancy for that development phase. If a future park will include Stormwater Controls necessary for a particular phase of development or parcel to meet the stormwater management requirements of the SFPUC that park must be developed in conjunction with that development phase and be complete prior to temporary certificate of occupancy for any project parcel within that phase.
Attachment 1

Location of Right of Way and Infrastructure Segments
Exhibit G

Phase Application Checklist

The Developer will be required to submit a Phase Application for each phase of development as described in Section 3.4.4. Each such Phase Application must include the following components at a minimum:

**PHASE SUMMARY TABLE**

<table>
<thead>
<tr>
<th>Parcel</th>
<th>Assessor's Block Number</th>
<th>Blocks in the D4D (1 2 3 etc)</th>
<th>Height/Bulk District</th>
<th>Proposed Heights</th>
<th>Housing Units</th>
<th>Parking Residential and Commercial</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**PROJECT DESCRIPTION**

**Project Type** e.g. New Construction

**Present or Previous Use(s)** e.g. PDR/Industrial

**Proposed Use(s)** e.g. Residential Commercial Retail Open Space

**Narrative** The narrative portion of each Phase Application shall at a minimum include the following:

This application pertains to Phase [insert phase number] of the Schlage Lock Project (the Project). This application is submitted in accordance with the Project's Development Agreement which requires the project sponsor to submit a Phase Application for approval by the Planning Department and affected City Agencies prior to the submittal of building permits for such phase of the Project. Initially capitalized terms used herein and not otherwise defined shall have the meaning ascribed to such terms in the Development Agreement.
Phase [insert phase number] is comprised of parcel numbers [insert parcel numbers]. The parcels subject to Phase [insert phase number] are shown on the attached site plan diagram and further described by block number and area on page [insert page number] of this application. Phase [insert phase number] consists primarily of [insert brief description e.g., residential and retail development]. In addition, as described in more detail below, Phase [insert phase number] will include a number of Community Improvements and CEQA Mitigation Measures as required by the approved Schlage Lock Development Project Phasing Plan. Following is a description of the elements of Phase [insert phase number].

Section 3.4.4 of the Development Agreement requires at a minimum a discussion of the elements below. The Phase Application should also include any other information the Planning Department deems necessary to review and approve the applications:

1. Site Plan and Other Maps (Streets, etc.) as Needed

2. Number of Residential Dwelling Units, Retail Square Footage, and Commercial Square Footage

3. Affordable Housing Mode(s) of satisfying the phase's affordable housing obligations—number of below market rate (BMR) units to be created by the phase, cumulative BMR units created by the Schlage Lock project.

4. Land to be Dedicated to the City and County of San Francisco, if any (Square Feet)

5. Community Improvements and Mitigation Measures included in Phase

6. Proposed Infrastructure Improvements (as required by DPW and consistent with Infrastructure Plan)
   a. Completion of Infrastructure Plan to Date
   b. Implementation of Infrastructure Plan Work to be Completed During Development Phase
   c. Right of way dedication
   d. Proposed water system
   e. Proposed sewer system
   f. Proposed storm drain system
   g. Proposed dry utilities
   h. Additional infrastructure systems, if any

7. Sequencing of Private Development and Community Improvements

8. Modifications to or Deviations from Development Phase Plan Documents
9 Affidavit and Proof of Pre-Application Meeting

10 Neighborhood Notification and Post Application Meeting Materials

11 Affidavit Confirming that Submission is Accurate and that Additional Submissions may be Required (Refer to Attachment 1)
Attachment I

APPLICANT'S AFFIDAVIT

STATE OF CALIFORNIA
CITY AND COUNTY OF SAN FRANCISCO

Under penalty of perjury the following declarations are made

(a) The undersigned is the owner or authorized agent of the owner of this property

(b) The information presented is true and correct to the best of my knowledge

(c) I understand that other information or applications may be required

Signed __________________________________________
(Applicant)

Date __________________________________________

Name (print) __________________________________
Owner / Authorized Agent (circle one)

G 4
Exhibit H
Area of Private Maintenance and Operations Obligation Map
Exhibit I

Mitigation Measures and MMRP
### Mitigation Monitoring and Reporting Program – Visitacion Valley Modified Development Program

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Transportation and Traffic</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation 8.1A</td>
<td>SFMTA and project sponsor(s)</td>
<td>Once the mitigation measure is triggered as described, the measure must be constructed prior to the issuance of the certificate of occupancy for any building in the first development phase that includes Parcel 5 and/or Parcel 6 that after completion would cause the above listed conditions to be met</td>
<td>SFMTA</td>
<td>Biannual monitoring of intersection operations beginning at the first development phase that includes Parcel 5 and/or Parcel 6. SFMTA to carry out feasibility study if feasible SFMTA to design and install traffic signal</td>
</tr>
<tr>
<td>Mitigation 8.1B Intersection Operation</td>
<td>SFMTA</td>
<td>Prior to Phase 1 Phase Approval</td>
<td>SFMTA</td>
<td>Confirm establishment as part of infrastructure plans in Phase 1 approval</td>
</tr>
<tr>
<td>Bayshore Boulevard/Leland Avenue southbound left turn</td>
<td>Eliminate the proposed left turn from southbound Bayshore Boulevard into Zone 1 at Leland Avenue. Implementation of this measure would eliminate the identified potential significant impacts at this intersection to traffic, transit, and bicycle conditions (i.e., would reduce project impact at this location to a less significant level). However, removal of this left turn location would have significant secondary impact forcing Project vehicular traffic to utilize the left turn locations at Visitacion and Sunnyvale Avenues which would exacerbate anticipated queueing impacts at these two remaining left turn locations.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation 8.1C Transportation Management Plan</td>
<td>Project Sponsor(s)</td>
<td>Development Agreement has been revised to incorporate this measure</td>
<td>SFMTA</td>
<td>Developer to submit periodic status reports to the SFMTA for review</td>
</tr>
<tr>
<td>Mitigation Measures</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----------------------------------------------------------------------------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>following elements</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Identification of a transportation coordinator</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Establishment of a resident website</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Carpool match services</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Carshare hubs</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Real time transit information</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Reduced fee transit pass program</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Parking supply reductions</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Unbundled parking supply and/or</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Metered/paid parking</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Also see similar measures in Mitigation 9.2 (chapter 9 Air Quality) of this EIR.

After the first phase of Zone 1 development of 450 residential units the Project will conduct a follow-up analysis of the Bayshore Boulevard corridor and the Tunnel/Blanken intersection. This analysis will revisit the status of neighboring projects’ account for any shifts in travel patterns made by road and transit service (as described in subsection 8.2.4) within the Project Area and reconsider the range of mitigations available for travel on Bayshore Boulevard, Tunnel Avenue, Blanken Avenue and affected intersections including revised signal phasing, pedestrian improvements and/or traffic calming measures. This future study may provide opportunities to revise TMP elements and explore additional mitigation options based on updated information regarding Cumulative conditions. This study shall also study pedestrian volumes in Zone 1 and along Bayshore Boulevard. While implementation of this measure would reduce impacts on the adjacent intersections and roadways to an unspecified but limited degree, the Project impacts would still remain significant and unavoidable.
<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Mitigation 8.4 2025 Cumulative Impacts on Intersection Operation</td>
<td>SFMTA and individual project sponsor(s)</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA and individual project sponsor(s)</td>
<td>Upon incorporation of measures in Phase 2 Phase Application submitted to Planning Department</td>
</tr>
<tr>
<td>Bayshore Boulevard/Furlong Avenue Modify signal timing by shortening one second from the southbound left turn movement to the northbound/southbound through movements. Prior to implementation of this mitigation measure assess transit and traffic coordination along Bayshore Boulevard to ensure that the changes would not substantially affect MUNI transit operations signal progressions, pedestrian minimum green time requirements and programming limitations of signals. Implementation of this mitigation would still result in a cumulative effect that is significant and unavoidable for weekday AM/PM peak hours. Also Way/Beatty Avenue Signalize the intersection, restrpoe the southbound Alana Way approach to create exclusive left through and right turn approach to create exclusive left through and right turn lanes, and restrpoe the eastbound Beatty Avenue approach to create two lanes. If this intersection is reconfigured as part of the Brisbane Baylands the developer will pay an in lieu fee for other transportation improvements. Implementation of this mitigation would still result in a cumulative effect that is significant and unavoidable for weekday AM/PM peak hours.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation 8.6 2025 Cumulative Impacts on Freeway On Ramp Operation</td>
<td>Project sponsor(s) Planning Department Interagency Plan Implementation Committee</td>
<td>The project’s 3rd County contribution will be met through impact fees paid by individual project sponsors collected by the Planning Department and allocated by the City’s Interagency Plan Implementation Committee.</td>
<td>Planning Department</td>
<td>At building permit issuance by Department of Building Inspection.</td>
</tr>
<tr>
<td>Mitigation Measures</td>
<td>Responsibility for Implementation</td>
<td>Mitigation Schedule</td>
<td>Monitoring Responsibility</td>
<td>Monitoring Actions/Schedule</td>
</tr>
<tr>
<td>-----------------------------------------------------------------------------------</td>
<td>-----------------------------------</td>
<td>-------------------------------------------------------------------------------------</td>
<td>---------------------------</td>
<td>----------------------------------------------------</td>
</tr>
<tr>
<td>Mitigation 8 7 2025 Cumulative Impacts on Intersection Operations with Planned Regional Roadway Improvements</td>
<td>SFMTA and individual project sponsor(s)</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td>Upon incorporation of measures in Phase 1 Phase Application submitted to Planning Department</td>
</tr>
<tr>
<td>Bayshore Boulevard/Leland Avenue Modify signal timing by shifting 6 seconds from the northbound/southbound left turn movements to the through movements. Implementation of this mitigation could potentially impact transit operations. This 2025 cumulative intersection impact is considered to be significant and unavoidable.</td>
<td>SFMTA and project sponsor(s)</td>
<td>See Mitigation 8 1A above</td>
<td>See Mitigation 8 1A above</td>
<td>See Mitigation 8 1A above</td>
</tr>
<tr>
<td>Tunnel Avenue/Blanket Avenue Signalize intersection upon the following LOS reaches LOS E or F the intersection meets Caltrans signal warrants and a traffic study by SFMTA finds that the signalization would not result in unacceptable interference with Bayshore Boulevard traffic and Muni operations. It would be possible to modify this intersection from an all way stop to a signalized intersection under the 2025 Cumulative condition. Implementation of this mitigation would reduce measure would reduce this impact to a less than significant level.</td>
<td>SFMTA and individual project sponsor(s)</td>
<td>See Mitigations 8 1 and 8 4 above</td>
<td>See Mitigations 8 1 and 8 4 above</td>
<td>See Mitigations 8 1 and 8 4 above</td>
</tr>
<tr>
<td>Mitigation 8 9 The addition of Project related transit trips would not result in a significant impact to transit capacity (existing transit services currently have capacity to accommodate the new trips). As a result no transit service capacity mitigation measures would be required. However the new vehicle trips generated by the Project would result in long delays at several Bayshore Boulevard intersections as indicated above under Impacts 8 1 and 8 4. Related intersection improvement and left turn pocket extension measures have been identified under Mitigations 8 1 and 8 4 to mitigate these traffic impacts. Because these measures would not fully mitigate the associated traffic impacts and could result in additional impacts associated with the relocation of a Muni bus stop, the Project related local transit service delay impact would be considered significant and unavoidable.</td>
<td>SFMTA and individual project sponsor(s)</td>
<td>Development Agreement has been revised to incorporate this measure</td>
<td>SFMTA</td>
<td>Developer to submit periodic status reports to the</td>
</tr>
</tbody>
</table>
### MITIGATION MONITORING AND REPORTING PROGRAM – VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Locations but not to a less than significant level</td>
<td></td>
<td></td>
<td></td>
<td>SFMTA for review</td>
</tr>
<tr>
<td>In addition, to encourage additional transit riders (thereby further reducing the amount of vehicular activity), the Project could implement the following measures</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Consistent with the Design for Development implement building design features that promote the primary access to new Project Area buildings from transit stops and pedestrian areas and encourage the location of primary access points to new Project Area buildings through parking lots and other auto oriented entryways</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Implement recommendations of the San Francisco Better Streets Plan in the Project Area, which are designed to make the pedestrian environment safer and more comfortable for pedestrians, including traffic calming strategies, sidewalk corner bulb, and other features</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Provide transit amenities at key light rail and bus stops in the Project Area, including Next Bus passenger information, accurate and usable passenger information and maps and adequate light shelter and sitting areas</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Mitigation 8.10 Impacts on Bicycle Conditions</strong></td>
<td>SFMTA and individual project sponsor(s)</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the final phase of development</td>
<td>SFMTA Planning Department</td>
<td>Confirm this has been included in final phase application plans</td>
</tr>
<tr>
<td>To mitigate this potential impact to the Bayshore Boulevard bicycle lane, do not provide the proposed new southbound left turn into Zone 1 at Leland Avenue. To mitigate additional bicycle impacts, establish an internal connection from Zone 1 to the east side of Bayshore Boulevard/Columbia intersection. This mitigation would reduce the Project's impact on bicycle conditions to a less than significant level</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Air Quality</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Mitigation 9.18 For all remediation, grading, or construction activity in</strong></td>
<td>Project Sponsor(s) and project contractor(s) of each subsequent development project</td>
<td>Continuous throughout demolition activity</td>
<td>DBI BAAQMD Planning</td>
<td>Continuous throughout demolition activity</td>
</tr>
<tr>
<td>the Project Area, require implementation of the following dust control measures by construction (also remediation) contractors, where applicable</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Water all active remediation and construction areas at least twice daily, or as needed to prevent visible dust plumes from blowing off</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation Measures</td>
<td>Responsibility for Implementation</td>
<td>Mitigation Schedule</td>
<td>Monitoring Responsibility</td>
<td>Monitoring Actions/Schedule</td>
</tr>
<tr>
<td>------------------------------------------------------------------------------------</td>
<td>----------------------------------</td>
<td>---------------------</td>
<td>--------------------------</td>
<td>------------------------------</td>
</tr>
<tr>
<td>site</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cover all trucks hauling soil, sand, and other loose materials</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pave/apply water three times daily or apply (non-toxic) soil stabilizers on all unpaved access roads, parking areas, and staging areas at construction sites</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sweep daily (with water sweepers) all paved access roads, parking areas, and staging areas at construction sites</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Sweep streets daily (with water sweepers) if visible soil material is carried onto adjacent public streets</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hydroseed or apply (non-toxic) soil stabilizers to inactive construction areas (previously graded areas inactive for ten days or more)</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Limit the area subject to excavation, grading, and other construction activity at any one time</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>The above measures may be revised or supplemented over time by new BAAQMD regulations. Implementation of these measures would reduce the impact to a less than significant level</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation 9 IC The following are measures to control emissions by diesel-powered construction (including demolition and demolition) equipment used by contractors, wherever applicable</td>
<td>Project Sponsor(s) and project contractor(s) of each subsequent development project</td>
<td>During construction activity requiring diesel-powered equipment</td>
<td>DBI BAAQMD Planning</td>
<td>During construction activity requiring diesel-powered equipment</td>
</tr>
<tr>
<td>Ensure that emissions from all on-site diesel-powered construction equipment do not exceed 40 percent opacity for more than three minutes in any one hour. Any equipment found to exceed 40 percent opacity (or Rügelmann 2.0) shall be repaired or replaced immediately</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>The contractor shall install temporary electrical service whenever possible to avoid the need for independently powered equipment (e.g., compressors)</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Diesel equipment standing idle for more than three minutes shall be turned off. This would include trucks waiting to deliver or receive soil, aggregate, or other bulk materials. Rotating drum concrete trucks could keep their engines running continuously as long as they were on site and away from residences.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Properly tune and maintain equipment for low emissions. Use late model heavy duty diesel-powered equipment at each construction site to the extent that the equipment is readily available in the San Francisco Bay Area</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### MITIGATION MONITORING AND REPORTING PROGRAM – VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Use diesel powered equipment that has been retrofitted with after treatment products (e.g., engine catalysts) to the extent that it is readily available in the San Francisco Bay Area.</td>
<td>Project Sponsor(s)</td>
<td>Continuous throughout demolition activity</td>
<td>Planning Department BAAQMD MTA</td>
<td>Upon completion of demolition activity</td>
</tr>
<tr>
<td>Replant vegetation in disturbed areas as quickly as possible.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Install wheel washers for all exiting trucks or wash off the tires or tracks of all trucks and equipment leaving the site.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Install wind breaks or plant trees/vegetation wind breaks at windward side(s) of construction sites.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Suspend excavation and grading where winds (instantaneous gusts) exceed 25 miles per hour.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Use low emission diesel fuel and/or biodiesel for all heavy duty diesel powered equipment operating at each construction site to the extent that the fuel is readily available and cost effective in the San Francisco Bay Area (this does not apply to diesel powered trucks traveling to and from the site).</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Utilize alternative fuel construction equipment (i.e., compressed natural gas, liquid petroleum gas, and unleaded gasoline) to the extent that the equipment is readily available and cost effective in the San Francisco Bay Area.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation 9.2: Apply the following emission control strategies where applicable to Project facilitated discretionary mixed use residential, commercial, and cultural development activities within the Project Area in order to reduce overall emissions from traffic and area sources.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Transportation Emissions</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>New or modified roadways should include bicycle lanes where reasonable and feasible.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Provide transit information kiosks.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Where practical, employment intensive development proposals (e.g., retail) shall include measures to encourage use of public transit, ride sharing, van pooling, use of bicycles and walking as well as to minimize single passenger motor vehicle use.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Develop parking enforcement and fee strategies that encourage alternative modes of transportation.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Parking lots or facilities should provide preferential parking for electric or alternatively fueled vehicles.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Implement and enforce truck idling restrictions of three minutes.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Mitigation Measures

- Require large commercial land uses (e.g., 10,000 square feet or 25 employees) to generate home-to-work commute trips to implement Transportation Demand Management (TDM) programs. Components of these programs should include the following (also see similar measures in Mitigation 8-1C [Chapter 8: Transportation and Circulation] of the EIR):
  - A carpool/vanpool program e.g., carpool ride matching for employees assistance with vanpool formation, provision of vanpool vehicles, etc.
  - A transit use incentive program for employers such as on-site distribution of passes and/or subsidized transit passes for local transit systems.
  - A guaranteed ride home program and/or a parking cash-out program for employees (where non-driving employees receive transportation allowance equivalent to the value of subsidized parking).

### Building Emissions

- Require energy efficient building designs that exceed State Title 24 Building Code requirements.
- Discourage use of gasoline powered landscape equipment, especially two-stroke engines and motors (which burn and leak oil) for public park maintenance.
- Allow only low emitting fireplaces for residential uses such as those that burn only natural gas (standard City requirement for multi-family residences).

The above measures may be revised or supplemented over time by new BAAQMD regulations. Implementation of these measures would reduce the remediation, demolition, and construction related air quality impacts of diesel powered equipment to a level less than significant.
**MITIGATION MONITORING AND REPORTING PROGRAM – VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)**

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Cultural and Historical Resources</td>
<td>Project Applicant</td>
<td>Initiate before any demolition</td>
<td>Planning Department</td>
<td>Initiate before any demolition</td>
</tr>
<tr>
<td><strong>Mitigation 10.1 Destruction or Degradation of Historical Resources</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>The following mitigation measures should be considered if proposed changes to a historical resource are not in accordance with the Secretary of the Interior's standards</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>a) Documentation</strong> In consultation with a Planning Department. Preservation Technical Specialist the individual project applicant shall have documentation of the affected historical resource and its setting prepared. Generally, this documentation shall be in accordance with one of three documentation levels associated with the Historic American Building Survey (HABS) or Historic American Engineering Record (HAER). The Specialist, possibly in consultation with the National Park Service Regional Office, can decide the most appropriate form of documentation depending on the significance of the affected resource. The three possible documentation level protocols are described under this mitigation in chapter 10 of this EIR.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>The agreed upon documentation shall be filed with the San Francisco History Center at the Main Library as well as with other local libraries and historical societies as appropriate</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>b) Oral History</strong> The individual project applicant shall undertake an oral history project that includes interviews of several long time residents of Visitacion Valley and former employees of the Schlage Lock Factory. This program shall be conducted by a professional historian in conformance with the Oral History Association's Principles and Standards (<a href="http://alpha.society.org/oha/pub-og.html">http://alpha.society.org/oha/pub-og.html</a>). In addition to transcripts of the interviews, the oral history project shall include a narrative project summary report containing an introduction to the project, a methodology description, and brief summaries of each conducted interview. Copies of the completed oral history project shall be submitted to the San Francisco History Room of the Main Library.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**MITIGATION MONITORING AND REPORTING PROGRAM – VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)**

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>(e) Relocation</td>
<td>Project Applicant</td>
<td>Before approval of any demolition permit for applicable building</td>
<td>Planning Department</td>
<td>Initiate before demolition and ongoing after demolition</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(d) Salvage</td>
<td>Project Applicant</td>
<td>Before approval of any demolition permit for applicable building</td>
<td>Planning Department</td>
<td>Initiate before demolition and ongoing after demolition</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(c) Commemoration</td>
<td>Project Applicant</td>
<td>Condition for demolition permit for applicable building and ongoing implementation as required by measure</td>
<td>Planning Department</td>
<td>Initiate before demolition and ongoing after demolition</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(f) Contribution to a Historic Preservation Fund</td>
<td>Project Applicant</td>
<td>Ongoing implementation as required by measure</td>
<td>Planning Department</td>
<td>Initiate before demolition and ongoing after demolition</td>
</tr>
</tbody>
</table>

- Study the feasibility of relocating historical resources to a site appropriate to its historic setting and general environment. A moved building or structure that is otherwise eligible may be listed in the California Register if it was moved to prevent its demolition at its former location and if the new location is compatible with the original character and use of the historical resource. After relocation, the building’s preservation rehabilitation and restoration as appropriate shall follow the Secretary of the Interior’s standards to ensure that the building retains its integrity and historical significance.

- If the affected historical resource cannot be preserved at its current site or moved to an alternative site and is to be demolished, the individual project applicant shall consult with a San Francisco Planning Department Preservation Technical Specialist and other local historical societies regarding salvage of materials from the affected historical resource for public information or reuse in other locations. Demolition may proceed only after any significant historic features or materials have been identified and their removal completed.

- If the affected historical resource can neither be preserved at its current site nor moved to an alternative site and is to be demolished, the individual project applicant shall, with the assistance of a Planning Department Preservation Technical Specialist or other professionals experienced in creating historical exhibits, incorporate a display featuring historic photos of the affected resource and a description of its historical significance into the publicly accessible portion of any subsequent development on the site. In addition, the factory machinery in Schlagel’s Plants 1 and 2 should be cleaned and moved to a public space (such as a park or plaza on site) for public viewing.

- If an affected historical resource cannot be reserved at its current site or moved to an alternative site and is demolished, the project applicant may be eligible to mitigate project-related impacts by contributing funds to the City to be applied to future historic preservation activities, including survey work, research and evaluation, and rehabilitation of historical resources within Visitacion Valley in accordance with the Secretary’s Standards.
### Mitigation Monitoring and Reporting Program – Visitacion Valley Modified Development Program (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Contribution to the preservation fund would be made only after the documentation oral history salvage and commemoration mitigations specified above had been completed. The details of such an arrangement would be formulated on a case by case basis and could also include in-kind implementation of historic resource preservation. As part of any such arrangement, the project applicant shall clearly demonstrate the economic infeasibility of other mitigation measures that would mitigate impacts to historical resources including preservation, relocation and project modification. While implementation of these measures would reduce impacts on historical resources, the impact would remain significant and unavoidable. Mitigation 10.2 Disturbance of Known Archaeological Resources. The project sponsor shall retain the services of a qualified archaeological consultant having expertise in California prehistoric and urban historical archaeology. The archaeological consultant shall consult with the Environmental Planning archaeologist at the San Francisco Planning Department to determine project locations and activities that may affect archaeological deposits/features associated with known archaeological resource sites. Project activities determined to potentially affect these resources shall be subject to an archaeological testing program (ATP) as specified under this mitigation heading in chapter 10 of this EIR. In addition, the consultant shall be available to conduct an archaeological monitoring program (AMP) and/or archaeological data recovery program (ADR) if necessary. A human remains treatment program and final archaeological resources report (FARR) as specific under this mitigation heading in Chapter 10 of this EIR. The archaeological consultant's work shall be conducted in accordance with this measure at the direction of the City’s Environmental Review Officer (ERO). All plans and reports prepared by the consultant as specified herein shall be submitted first and directly to the ERO for review and comment. Shall be considered draft reports subject to revision until final approval by the ERO. Archaeological monitoring and/or data recovery.</td>
<td>Project Sponsor(s) Project Archaeologist</td>
<td>Prior to preparation of the ATP &amp; project soils disturbance (including demolition and excavation)</td>
<td>ERO</td>
<td>Sufficiently in advance of project for preparation &amp; ERO review &amp; approval of ATP</td>
</tr>
<tr>
<td>Mitigation Measures</td>
<td>Responsibility for Implementation</td>
<td>Mitigation Schedule</td>
<td>Monitoring Responsibility</td>
<td>Monitoring Actions/Schedule</td>
</tr>
<tr>
<td>----------------------------------------------------------------------------------</td>
<td>----------------------------------</td>
<td>---------------------</td>
<td>--------------------------</td>
<td>----------------------------</td>
</tr>
<tr>
<td>programs required by this measure could suspend construction of the project for up to a maximum of four weeks. At the direction of the ERO, suspension of construction can be extended beyond four weeks only if such a suspension is the only feasible means to reduce to a less than significant level potential effects on a significant archaeological resource as defined in CEQA</td>
<td>Project Archaeologist</td>
<td>Prior to preparation of the ATP &amp; Project soils disturbance (including demolition and excavation) NAIHC and Native American consultation prior to preparation of the ATP</td>
<td>ERO</td>
<td>Sufficiently in advance of project for preparation &amp; ERO review &amp; approval of ATP</td>
</tr>
<tr>
<td>Archaeological Testing Program: The archaeological consultant shall prepare and submit to the ERO for review and approval an archaeological testing plan (ATP). An archaeological testing program shall be conducted in accordance with the approved ATP. The ATP shall identify the property types of the expected archaeological resource(s) that potentially could be adversely affected by the project, the testing method to be used, and the locations recommended for testing</td>
<td>Project Archaeologist</td>
<td>Following completion of archaeological testing</td>
<td>ERO</td>
<td>Prior to project construction, demolition and remediation</td>
</tr>
<tr>
<td>The purpose of the archaeological testing program will be to determine to the extent possible the presence or absence of archaeological resources to identity and to evaluate whether any archaeological resource encountered on the site constitutes a historical resource under CEQA</td>
<td>Project Archaeologist</td>
<td>Determination as data recovery requirement</td>
<td>ERO</td>
<td>Prior to project construction, demolition and remediation</td>
</tr>
<tr>
<td>At the completion of the archaeological testing program, the archaeological consultant shall submit a written report of the findings to the ERO. If based on the archaeological testing program, the archaeological consultant finds that significant archaeological resources may be present the ERO in consultation with archaeological consultant shall determine if additional measures are warranted. Additional measures may be undertaken, including notification of designated members of the community as appropriate, archaeological data recovery program. If the ERO determines that a significant archaeological resource is present and that the resource could be adversely affected by the project at the discretion of the project sponsor, then the project shall be redesigned so as to avoid any adverse effect on the significant archaeological resource or</td>
<td>Project Archaeologist</td>
<td></td>
<td>ERO</td>
<td>Prior to project construction, demolition and remediation and archaeological data recovery</td>
</tr>
<tr>
<td>Mitigation Measures</td>
<td>Responsibility for Implementation</td>
<td>Mitigation Schedule</td>
<td>Monitoring Responsibility</td>
<td>Monitoring Actions/Schedule</td>
</tr>
<tr>
<td>---------------------</td>
<td>----------------------------------</td>
<td>---------------------</td>
<td>--------------------------</td>
<td>---------------------------</td>
</tr>
<tr>
<td>B</td>
<td>A data recovery program shall be implemented unless the ERO determines that the archaeological resource is of greater interpretive than research significance and that interpretive use of the resource is feasible.</td>
<td>ERO Project Archaeologist</td>
<td>Determination of activities to be archaeologically monitored</td>
<td>ERO Project Archaeologist</td>
</tr>
</tbody>
</table>

Archaeological Monitoring Program (AMP): If the ERO in consultation with the archaeological consultant determines that an archaeological consultant determines that an archaeological monitoring program (AMP) shall be implemented, the AMP shall minimally include the following provisions:

- The archaeological consultant, project sponsor, and ERO shall meet and consult on the scope of the AMP reasonably prior to any project related soils disturbing activities commencing. The ERO in consultation with the archaeological consultant shall determine what project activities shall be archaeologically monitored. In most cases, any soils disturbing activities such as demolition, foundation removal, excavation, grading, utilities, and installation foundation work, driving of piles (foundation, shoring, etc.) site remediation, etc., shall require archaeological monitoring because of the risk these activities pose to potential archaeological resources and to their depositional context.

- The archaeological consultant shall advise all project contractors to be on alert for evidence of the presence of the expected resource(s) of how to identify the evidence of the expected resource(s) and of the appropriate protocol in the event of apparent discovery of an archaeological resource.

- The archaeological monitors shall be present on the project site according to a schedule agreed upon by the archaeological consultant and the ERO until the ERO has in consultation with project archaeological consultant determined that project construction activities could have no effects on significant depositions.

- The archaeological monitors shall record and be authorized to collect soil samples and artifact/eco-factual material as warranted for analysis.

MMRP 13
<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>If an intact archaeological deposit is encountered, all soils disturbing activities in the vicinity of the deposit shall cease. The archaeological monitor shall be empowered to temporarily redirect demolition/excavation/pile driving/construction activities and equipment until the deposit is evaluated. If in the case of pile driving activity, the archaeological monitor has cause to believe that the pile driving activity shall be terminated until an appropriate evaluation of the resource has been made in consultation with the ERO. The archaeological consultant shall immediately notify the ERO of the encountered archaeological deposit. The archaeological consultant shall make a reasonable effort to assess the identity, integrity, and significance of the encountered archaeological deposit and present the finding of this assessment to the ERO. Whether or not significant archaeological resources are encountered, the archaeological consultant shall submit a written report of the findings of the monitoring program to the ERO.</td>
<td>Project Archaeologist</td>
<td>On discovery of potentially CEQA significant archaeological deposit</td>
<td>Planning Department</td>
<td>During project demolition, excavation, construction remediation activities</td>
</tr>
</tbody>
</table>

Archaeological Data Recovery Program (ADRP):

The archaeological data recovery program shall be conducted in accord with an archaeological data recovery plan (ARDP). The archaeological consultant project sponsor and ERO shall meet and consult on the scope of the ADRP prior to preparation of a draft ARDP. The archaeological consultant shall submit a draft ARDP to the ERO. The ARDP shall identify how the proposed data recovery program will preserve the significant information the archaeological resource is expected to contain. That is, the ARDP will identify what scientific/historical research questions are applicable to the expected resource. What data classes the resource is expected to possess and how the expected data classes would address the applicable research questions. Data recovery in general should be limited to the portions of the historical property that could be adversely affected by the project. Destructive data recovery methods shall not be applied to portions of the archaeological resource if nondestructive methods are practical.

The scope of the ADRP shall include the following elements.
**MITIGATION MONITORING AND REPORTING PROGRAM**
**VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)**

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
</table>
| **Field Methods and Procedures**
- Descriptions of proposed field strategies procedures and operations
- Cataloguing and Laboratory Analysis Description of selected cataloguing system and artifact analysis procedures
- Discard and Dissemination Policy Description of and rationale for field and post field discard and dissemination policies
- Interpretive Program Consideration of an on-site/off-site public interpretive program during the course of the archeological data recovery program
- Security Measures Recommended security measures to protect the archeological resource from vandalism, looting and nonintentionally damaging activities
- Final Report Description of proposed report format and distribution of results
- Curation Description of the procedures and recommendations for the curation of any recovered data, having potential research value, identification of appropriate curation facilities and a summary of the accession policies of the curation facilities
|                                                                                      |                                   |                     | ERO                       | On discovery of human remains |
| **Human Remains, Associated or Unassociated Funerary Objects**
The treatment of human remains and of associated or unassociated funerary objects discovered during any soils disturbing activity shall comply with applicable State and Federal Laws including immediate notification of the Coroners of the City and County of San Francisco and in the event of the Coroners determination that the human remains are Native American remains notification of the California State Native American Heritage Commission (NAHC) who shall appoint a Most Likely Descendant (MLD) (Pub Res Code Sec 5097 98) The archeological consultant shall sponsor and MLD shall make all reasonable efforts to develop an agreement for the treatment of with appropriate dignity human remains and associated or unassociated funerary objects (CRQA Guidelines Sec 15064 5(d)) The agreement should take into consideration the appropriate excavation removal, recording, analysis, curation, possession and final disposition of the human remains and associated or unassociated funerary objects
| Project
Archaeologist ERO in consultation with the Coroners of the City and County of San Francisco Native American Heritage Commission and Most Likely
| Project
Upon identification of human remains
|
### Mitigation Measures

**Submit a Draft Final Archeological Resources Report (FARR) to the ERO**:

- This report evaluates the historical value of any discovered archeological resource and describes the archeological and historical research methods employed in the archeological testing/monitoring/data recovery projects undertaken.
- Information on any archeological resource shall be provided in a separate report within the draft final report. Copies of the Draft FARR shall be sent to the ERO for review and approval.

**Once approved by the ERO**:
- Copies of the FARR shall be distributed as follows:
  - California Archeological Site Survey Northwest Information Center (NWIC) shall receive one (1) copy and the ERO shall receive a copy of the transmittal of the FARR to the NWIC.
  - Copies of the FARR shall be sent to the Department.
- The Environmental Planning Division of the Planning Department shall receive three copies of the FARR along with copies of any formal site recordation forms (CA DPR 523 series) and/or documentation for nomination to the National Register of Historic Places/California Register of Historical Resources. In instances of high public interest or interpretive value, the ERO may require a different final report content format and distribution than that presented above.

**Register of Historical Resources**: In instances of high public interest or interpretive value, the ERO may require a different final report content format and distribution than that presented above. Implementation of the measures listed above would reduce the impact to a less than significant level.

**Mitigation 10.3: Disturbance of Unknown Archeological Resources**

- The project applicant shall consult with the Environmental Planning archeologist at the San Francisco Planning Department prior to any development activity on the Schlegel site (e.g., Zone 1) and at the direction of the Planning Department, shall undertake the following measures to avoid any potentially significant adverse impact on possible buried or submerged cultural resources.

- The project sponsor shall retain the services of a qualified archeological consultant having expertise in California prehistoric and urban historical archaeology. The archeological consultant shall undertake the following:

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Submit a Draft Final Archeological Resources Report (FARR) to the ERO</td>
<td>Archeologist</td>
<td>Upon completion of FARR</td>
<td>ERO</td>
<td>Upon completion of Draft FARR</td>
</tr>
<tr>
<td>Once approved by the ERO</td>
<td>Project Archaeologist</td>
<td>Submission of approved FARR and site records to NWIC</td>
<td>ERO</td>
<td>Completion of archaeological field analysis, interpretation, and recordation program</td>
</tr>
<tr>
<td>Mitigation 10.3: Disturbance of Unknown Archeological Resources</td>
<td>Project Sponsor(s)</td>
<td>Prior to demolition, grading permits, and ongoing implementation as required by measure</td>
<td>Planning Department</td>
<td>Required prior to demolition as part of Project level plans, review ongoing monitoring, and consultation as required by measure</td>
</tr>
</tbody>
</table>
### MITIGATION MONITORING AND REPORTING PROGRAM – VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>an archaeological monitoring program (AMP) and if triggered by the AMP an archaeological data recovery program (ADRP) human remains treatment program and/or final archaeological resources report (FARR) as specified under this mitigation heading in chapter 10 of this EIR and detailed in Mitigation 10.2. The archaeological consultants work shall be conducted in accordance with this measure at the direction of the City’s Environmental Review Officer (ERO) Implementation of this measure would reduce the impact to a less than significant level.</td>
<td>Project Sponsor(s)</td>
<td>Prior to grading and demolition permits ongoing implementation as required by measure</td>
<td>Planning Department</td>
<td>Ongoing implementation as required by measure</td>
</tr>
<tr>
<td>Mitigation 10.4 Accidental Discovery For individual development projects in Zone 2 the project applicant shall consult with the Environmental Planning archaeologist at the San Francisco Planning Department prior to any development activity and at the direction of the Planning Department shall undertake the following measures to avoid any potentially significant adverse impact on possible burned or submerged cultural resources The project sponsor shall distribute the San Francisco Planning Department archaeological resource ALERT sheet to the project prime contractor to any project subcontractor (including demolition excavation grading foundation pile driving etc. firms) and utilities firm involved in soils disturbing activities within the project site Prior to any soils disturbing activities being undertaken each contractor is responsible for ensuring that the ALERT sheet is circulated to all field personnel including machine operators field crew pile drivers supervisory personnel etc. The project sponsor shall provide the City’s Environmental Review Officer (ERO) with assigned affidavit from the responsible parties (prime contractor subcontractors and utilities firm) to the ERO confirming that all field personnel have received copies of the ALERT Sheet Should any indication of an archaeological resource be encountered during any soils disturbing activity of the project the project Head Foreman and/or project sponsor shall immediately notify the ERO and shall immediately suspend any soils disturbing activities in the vicinity of the discovery until the ERO has determined what additional measures should</td>
<td>Project Sponsor(s)</td>
<td>Prior to grading and demolition permits ongoing implementation as required by measure</td>
<td>Planning Department</td>
<td>Ongoing implementation as required by measure</td>
</tr>
</tbody>
</table>
### Mitigation Monitoring and Reporting Program – Visitacion Valley Modified Development Program (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>be undertaken. Notification shall also include designated members of the community as appropriate.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>If the ERO determines that an archaeological resource may be present within the project site, the project sponsor shall retain the services of a qualified archaeological consultant. The archaeological consultant shall advise the ERO as to whether the discovery is an archaeological resource that retains sufficient integrity and is of potential scientific/historic/cultural significance. If an archaeological resource is present, the archaeological consultant shall identify and evaluate the archaeological resource. The archaeological consultant shall make a recommendation as to what action, if any, is warranted. Based on this information, the ERO may require specific additional measures to be implemented by the project sponsor.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Measures might include preservation in situ (in place) of the archaeological resource; an archaeological monitoring program; an archaeological testing program. If an archaeological monitoring program or archaeological testing program is required, it shall be consistent with the City’s Environmental Planning (EP, formerly Major Environmental Analysis or MEA) division guidelines for such programs. The ERO may also require that the project sponsor immediately implement a site security program if the archaeological resource is at risk from vandalism, looting, or other damaging actions.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>The project archaeological consultant shall submit a Final Archaeological Resources Report (FARR) to the ERO pursuant to the FARR content and distribution requirements described under this mitigation measure in chapter 10 of this EIR.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Implementation of this measure would reduce the impact to a less than significant level.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

#### Mitigation 105 - Disturbance of Paleontological Resources

If any paleontological resources are encountered during site grading or other construction activities, all ground disturbances shall be halted until the services of a qualified paleontologist can be retained to identify and evaluate these resources. The project sponsor shall submit a Final Archaeological Resources Report (FARR) to the ERO pursuant to the FARR content and distribution requirements described under this mitigation measure in chapter 10 of this EIR. Implementation of this measure would reduce the impact to a less than significant level.

<table>
<thead>
<tr>
<th>Mitigation 105</th>
<th>Project Sponsor(s)</th>
<th>If triggered by 10, 2, 10.3 or 10.4</th>
<th>Planning Department</th>
<th>Ongoing implementation as required by measure</th>
</tr>
</thead>
</table>

MMRP 18
MITIGATION MONITORING AND REPORTING PROGRAM –
VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>evaluate the resource(s) and, if necessary, recommend mitigation measures to document and prevent any significant adverse effects on the resource(s) in accordance with standard professional practice. Implementation of this measure would reduce the impact to a less than significant level.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Hazard and Hazardous Materials**

**Mitigation 11.1 Potential Impacts Due to Exposure to Existing Soil or Groundwater Contamination – Zone 2**: Each developer of a site in Zone 2 shall be required to comply with all applicable existing local, state, and federal mandated site assessment remediation and disposal requirements for soil surface water and/or groundwater contamination. In particular, these include the requirements of the City and County of San Francisco RWQCB and DTSC. Previous subsections 11.2.2 (City of San Francisco Hazardous Materials Regulations) and 11.2.3 (Environmental Site Assessment Procedures) herein summarize these requirements. Compliance with these existing local, state, and federal mandated site assessment remediation and disposal requirements would be accomplished through the following steps:

* (a) Soil Contamination: In order to mitigate potential health hazards related to construction personnel or future occupant exposure to soil contamination, developers would complete the following steps for each site proposed for disturbance as part of a Project facilitated construction activity in Zone 2:

**Step 1**: Investigate the site to determine whether it has a record of hazardous material discharge (Phase I environmental site assessment) and if so characterize the site according to the nature and extent of soil contamination that is present (Phase 2) before development activities proceed at that site.

**Step 2**: Based on the proposed activities associated with the future project proposed, determine the need for further investigation and/or remediation of the soil conditions on the contaminated site. For example, if the location is slated for commercial land use such as a retail center, the majority Project Sponsor(s) | Application for Development | DPH/DTSC/RWQCB | Complete upon site assessment remediation and disposal requirements as needed |

| Project Sponsor(s) | Applicant for Development | DPH/DTSC/RWQCB | RWQCB prior to site development DPH and depending on the improvement DBI or DWP |

MMRP 19
### Mitigation Monitoring and Reporting Program - Visitacion Valley Modified Development Program (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>of the site will be paved and there will be little or no contact with contaminated soil. Industrial clean up levels would likely be applicable. If the slated development activity could involve human contact with soils such as may be the case with residential use, then Step 3 should be completed. If no human contact is anticipated, then no further mitigation is necessary.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Step 3</strong></td>
<td>Should the Phase 2 investigation reveal high levels of hazardous materials in the site soils, mitigate health and safety risks according to City of San Francisco, RWQCB, and DTSC regulations. This would include site-specific health and safety plans prepared prior to undertaking any building or utility construction. Also, if buildings are situated over soils that are significantly contaminated, undertake measures to either remove the chemicals or prevent contaminants from entering and collecting within the building. If remediation of contaminated soil is infeasible, a deed restriction would be necessary to limit site use and eliminate unacceptable risks to health or the environment.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>(b) Surface or Groundwater Contamination</strong></td>
<td>In order to reduce potential health hazards due to construction personnel or future occupant exposure to surface water or groundwater contamination, developers would complete the following steps for each site proposed for disturbance as part of a Project facilitated construction activity in Zone 2.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Step 1</strong></td>
<td>Investigate the site to determine whether it has a record of hazardous material discharge into surface or groundwater, and if so, characterize the site according to the nature and extent of contamination that is present before development activities proceed at that site.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Step 2</strong></td>
<td>Install drainage improvements in order to prevent transport and spreading of hazardous materials that may spill or accumulate on site.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Step 3</strong></td>
<td>If investigations indicate evidence of chemical/environmental</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### MITIGATION MONITORING AND REPORTING PROGRAM - VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>hazards in site surface water and/or groundwater then mitigation measures acceptable to the RWQCB and DTSC would be required to remediate the site prior to development activity</td>
<td>Project Sponsor(s)</td>
<td></td>
<td>DPH/DTSC/RWQCB</td>
<td>RWQCB prior to site development DPH and depending on the improvement DBI or DWP</td>
</tr>
<tr>
<td>Step 4 Inform construction personnel of the proximity to recognized contaminated sites and advise them of health and safety procedures to prevent exposure to hazardous chemicals in surface water/groundwater</td>
<td>Applicant for Development</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Compliance by future individual site specific developments in Zone 2 with established regulations (accomplished through the steps outlined above) would adequately assure that associated potential health and safety impacts due to exposure to existing soil and groundwater contamination would be less than significant</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

#### Hydrology and Water Quality

**Mitigation 12A** Potential Water Quality Impact Due to Increased Stormwater Runoff

To comply with anticipated SFPUC regulations regarding stormwater runoff from Zone 1, the developer(s) shall refine the individual development design(s) for Zone 1 as necessary to (1) provide retention storage facilities and/or detention treatment facilities as needed to ensure that at least 80 percent of total annual runoff either remains on site or receives an approved level of water quality treatment before discharge into the combined sewer system and (2) provide a minimum of 25 percent of the surface of setbacks to be pervious. Implementation of these measures would reduce the water quality impact associated with future development of Zone 1 to a less than significant level.

**Mitigation 12B** Stormwater design requirements similar to those described above for Zone 1 development shall also be applied to individual multi-developments in Zone 2 that meet the proposed SFPUC minimum size criteria. Implementation of these measures would reduce the water quality impact associated with future development of these parcels to a less than significant level.

**Mitigation 12C** Increased Risk of Soil Erosion and Contaminant Spills

SFPUC and Infrastructure plans with SFPUC and DWP

Review as part of design and construction plans.
<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>During Project Remediation and Construction</strong></td>
<td>individual Project Sponsor(s)</td>
<td>Phase 1</td>
<td>design and construction plans</td>
<td></td>
</tr>
<tr>
<td>For future development within Zone 1 design requirements and implementation measures for minimizing Project generated erosion and for controlling fuel/hazardous material spills would be set forth in the Zone 1 SWPPP in accordance with SWRCB and RWQCB design standards. During construction, the SRDPW would monitor implementation of the approved SWPPP. This plan shall include at a minimum the following or similar actions:</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Following demolition of existing improvements stabilize areas not scheduled for immediate construction with planted vegetation or erosion control blankets</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Collect stormwater runoff into stable drainage channels from small drainage basins to prevent the buildup of large potentially erosive stormwater flows</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Direct runoff away from all areas disturbed by construction</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Use sediment ponds or detention basins to trap eroded soils before runoff is discharged into on site channels or the combined sewer system</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>To the extent possible, schedule major site development work involving excavation and earthmoving activities during the dry season (May through September)</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Develop and implement a program for the handling, storage, use, and disposal of fuels and hazardous materials. The program should also include a contingency plan covering accidental hazardous material spills</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Restrict vehicle cleaning, fueling, and maintenance to designated areas for containment and treatment of runoff and</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>After construction is completed, inspect all on site drainage facilities for accumulated sediment and clear these facilities of debris and sediment as necessary</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Implementation of these measures would reduce the risk of soil erosions and contaminant spills during Project remediation and construction to a less than significant level</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Noise**

<table>
<thead>
<tr>
<th>Mitigation 13</th>
<th>Project Facilitated Remediation Demolition and Construction Period Noise</th>
<th>Project Sponsor(s) and project</th>
<th>Provide information regarding compliance prior</th>
<th>DPW DBI</th>
<th>DPW/DBI to review information prior to</th>
</tr>
</thead>
</table>
### MITIGATION MONITORING AND REPORTING PROGRAM - VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Remediation, demolition, and construction period noise impacts on nearby residences and businesses by incorporating conditions in project demolition and construction contract agreements that stipulate the following conventional noise abatement measures:</td>
<td>contractor(s)</td>
<td>to building permit issuance</td>
<td>prior to construction site permit</td>
<td></td>
</tr>
</tbody>
</table>

**Remediation and Construction Plans** For major noise generating remediation and construction activities, prepare detailed remediation and construction plans identifying schedules. The plans shall identify a procedure for coordination with nearby noise. **Remediation and Construction Scheduling**: Ensure that noise generating remediation and construction activity is limited to between the hours of 7:00 AM to 8:00 PM Monday through Friday and noise levels generated by construction are prohibited on Saturdays, Sundays, and holidays (San Francisco Municipal Code Section 2908).

**Remediation and Construction Equipment Noise Limits**: Limit all powered remediation and construction equipment to a noise level of 80 dBA or less when measured at a distance of 100 feet or an equivalent sound level when measured at some other convenient distance (San Francisco Municipal Code Section 2907).

**Impact Tools and Equipment**: Equip all impact tools and equipment with intake and exhaust mufflers that are in good condition and appropriate for the equipment. Equip all pavement breakers and jackhammers with acoustically attenuating shields or shrouds that are in good condition and appropriate for the equipment (San Francisco Municipal Code Section 2907).

**Equipment Locations**: Locate stationary noise generating equipment as far as possible from sensitive receptors when sensitive receptors adjoin or are near a remediation or construction site.

**Remediation and Construction Traffic**: Route all remediation and construction traffic to and from the sites via designated truck routes where possible. Prohibit remediation and construction related heavy truck traffic in residential areas where feasible.

**Quiet Equipment Selection**: Use quiet equipment, particularly air compressors wherever possible.

**Temporary Barriers**: Construct solid plywood fences around...
<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Remediation and construction sites adjacent to residences operational businesses or noise sensitive land uses.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Temporary Noise Blankets. Temporary noise control blanket barriers should be erected if necessary along building facades of construction sites. This mitigation would only be necessary if conflict occurred which were irresolvable by proper scheduling. Noise control blanket barriers can be rented and quickly erected.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Noise Disturbance Coordinator</strong> For Zone I remediation and larger individual construction projects the City may choose to require project designation of a Noise Disturbance Coordinator who would be responsible for responding to any local complaints about remediation or construction noise. The Disturbance Coordinator would determine the cause of the noise complaint (e.g., starting too early, bad muffler, etc.) and institute reasonable measures to correct the problem. conspicuously post a telephone number for the Disturbance Coordinator at the remediation/construction schedule. (The project sponsor should be responsible for designating a Noise Disturbance Coordinator posting the phone number and providing schedule notices.) The Noise Disturbance Coordinator would work directly with an assigned City staff member.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Implementation of these measures would reduce this intermittent short term project remediation and construction period noise impact to a loss than significant level.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Mitigation 13.2 Project Facilitated Groundborne Vibration Levels</strong> Prior to the development of habitable buildings within 110 feet of the centerline of the nearest railroad tracks or within 55 feet of the light rail tracks, a site specific vibration study shall be required demonstrating that ground borne vibrations associated with rail operations either (1) would not exceed the applicable FTA ground borne vibration impact assessment criteria (see Table 13.5 of this EIR) or (2) can be reduced to below the applicable FTA criteria thresholds through building design and construction measures (e.g., stiffened floors). Implementation of this measure would reduce this potential intermittent vibration impact to a loss than significant level.</td>
<td>Project Sponsor(s) and construction contractor(s)</td>
<td>Design Review Approval</td>
<td>DPW DBI</td>
<td>DPW/DBI to review information prior to issuance of construction site permit</td>
</tr>
</tbody>
</table>
# Mitigation Monitoring and Reporting Program - Visitacion Valley Modified Development Program (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Mitigation 13.3 Potential Exposure of New Project Facilitated Noise Sensitive Development to Ambient Noise Levels Exceeding Standards</td>
<td>Project Sponsor(s)</td>
<td>Design Review Approval</td>
<td>Planning, DBI</td>
<td>Upon incorporation in all design documents</td>
</tr>
<tr>
<td></td>
<td>Site specific noise studies consistent with the requirements of the State Building Code (SBC) shall be conducted for all new Project facilitated residential uses within 75 feet of the Caltrain line and along the Bayshore Boulevard frontage to identify appropriate noise reduction measures to be included in project final design. Each noise study shall be submitted to and approved by the San Francisco Planning Department prior to City issuance of a residential building permit. Identified noise reduction measures may include:</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Site planning techniques to minimize noise in shared residential outdoor activity areas by locating such noise sensitive areas behind buildings or in courtyards or by orienting residential terraces to alleyways rather than streets whenever possible.</td>
<td>Project Sponsor(s)</td>
<td>Design Review Approval</td>
<td>Planning, DBI</td>
</tr>
<tr>
<td></td>
<td>Incorporation of an air circulation system in all affected units which is satisfactory to the San Francisco local building official so that windows can remain closed to maintain interior noise levels below 45 dBA Lₐ and</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Incorporation of sound rated windows and construction methods in residential units proposed along streets or the Caltrain line where noise levels would exceed 70 dBA Lₐ and Pre Occupancy noise testing following a methodology satisfactory to the San Francisco Department of Health shall be completed prior to occupancy to demonstrate compliance with noise mitigation objectives.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Noise levels at multi family residential property lines around Project facilitated development should be maintained at no Lₐ, not in excess of 60 dBA during the daytime hours and 50 dBA during nighttime hours (10:00 PM to 7:00 AM) unless ambient noise levels are higher. In those cases the existing ambient Individual development applicants noise level would be the noise level standard.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Implementation of these measures to the satisfaction of the San Francisco Planning Department would reduce potential Project related noise impacts</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### MITIGATION MONITORING AND REPORTING PROGRAM – VISITACION VALLEY MODIFIED DEVELOPMENT PROGRAM (Continued)

<table>
<thead>
<tr>
<th>Mitigation Measures</th>
<th>Responsibility for Implementation</th>
<th>Mitigation Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>on new residential uses to a less than significant level</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Utilities and Service Systems</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mitigation 151 Solid Waste Diversion Impacts</td>
<td>The City shall require that final architectural designs for individual developments permitted in the Project Area indicate adequate space in buildings to accommodate three bin recycling containers as detailed under this mitigation in section 153 (Solid Waste Disposal/Recycling) of this EIR. The City shall ensure that these provisions are included in Project facilitated building construction prior to issuance of a Certificate of Occupancy. Implementation of this measure would reduce this impact to a less than significant level.</td>
<td>Project Sponsor(s)</td>
<td>Each development or schematic design application</td>
<td>Department of the Environment</td>
</tr>
</tbody>
</table>
## IMPROVEMENT MEASURES - VISTACION VALLEY MODIFIED DEVELOPMENT PROGRAM

<table>
<thead>
<tr>
<th>Improvement Measures</th>
<th>Improvement Responsibility</th>
<th>Improvement Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>Transportation and Circulation</strong></td>
<td>SFMTA</td>
<td>Concurrently with other improvements to each applicable intersection</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td><strong>Improvement Measure for Impacts 8.1 and 8.9</strong></td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Add bus signal prioritization for all signal improvements along Bayshore Boulevard to improve transit and traffic flows.</td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td><strong>Improvement Measure for Impacts 8.1</strong></td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Bayshore Boulevard/Vistacion</td>
<td>MTA will study the possibility of repurposing the existing Vistacion Avenue connection to the west side of Bayshore Boulevard (now two travel lanes—one eastbound and one westbound) to create three lanes—one shared left through eastbound lane—one exclusive right turn eastbound lane and one westbound through lane. There are secondary impacts on traffic and bus operation associated with these striping changes. Implementation of this improvement measure is contingent upon future bus operations and parking demand.</td>
<td>SFMTA</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Improvement Measure for Impacts 8.1</strong></td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Bayshore Boulevard/Sunnyvale</td>
<td>MTA will study the possibility of repurposing the existing Sunnyvale Avenue connection to the west side of Bayshore Boulevard (now two travel lanes—one eastbound and one westbound) to create three lanes—one shared left through eastbound lane—one exclusive right turn eastbound lane and one westbound through lane. There are secondary impacts on traffic and bus operation associated with these striping changes. Implementation of this improvement measure is contingent upon future bus operations and parking demand.</td>
<td>SFMTA</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Improvement Measure for Impacts 8.1A and 8.9</strong></td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Study shared use of LRTV lane by buses to alleviate transit and traffic conflicts and improve anticipated delays for bus routes.</td>
<td>SFMTA</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### IMPROVEMENT MEASURES FOR WESTERN SOMA COMMUNITY PLAN AND REZONING OF ADJACENT PARCELS (Continued)

<table>
<thead>
<tr>
<th>Improvement Measures</th>
<th>Improvement Responsibility</th>
<th>Improvement Schedule</th>
<th>Monitoring Responsibility</th>
<th>Monitoring Actions/Schedule</th>
</tr>
</thead>
<tbody>
<tr>
<td>Improvement Measure for Impact 8 3 Queuing Impacts</td>
<td>SFMTA/City of Brisbane</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the second phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Study new Brisbane roadway connections that will be developed south of the site to improve access and alleviate queuing congestion</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Improvement Measure for Impacts 8 1, 8 3 and 8 9</td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the first phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Study bus route configuration and bus stop relocations to minimize traffic and transit delays along Bayshore Boulevard</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Improvement Measure for Impact 8 8</td>
<td>SFMTA/Project Sponsor(s)</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the first phase of development</td>
<td>Project Sponsor(s)</td>
<td>Subject to Caltrain electrification schedule</td>
</tr>
<tr>
<td>Study transportation incentives to promote rail travel for Visitacion Valley residents once Caltrain electrification takes place and Bayshore station receives more trains</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Improvement Measure for Impact 8 8</td>
<td>City of Brisbane</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the first phase of development</td>
<td>Project Sponsor(s)</td>
<td></td>
</tr>
<tr>
<td>Facilitate the construction of a temporary pathway to the Caltrain Station from Bayshore Boulevard</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Improvement Measures</td>
<td>Improvement Responsibility</td>
<td>Improvement Schedule</td>
<td>Monitoring Responsibility</td>
<td>Monitoring Actions/Schedule</td>
</tr>
<tr>
<td>-----------------------------------------------------------</td>
<td>----------------------------</td>
<td>--------------------------------------------------------------------------------------</td>
<td>---------------------------</td>
<td>----------------------------</td>
</tr>
<tr>
<td>Improvement Measure for Impact 8 8</td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the first phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>The City will work with the Bi County Study team and CalTrans to explore the utilization of HOV lanes and ramp meters in San Mateo to reduce SOV.</td>
<td>SFMTA</td>
<td></td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>Improvement Measure for Pedestrian Safety Condition</td>
<td>SFMTA</td>
<td>Prior to issuance of first certificate of occupancy for any residential or commercial space within the first phase of development</td>
<td>SFMTA</td>
<td></td>
</tr>
<tr>
<td>In addition to the traffic calming measures described in the Design for Development: Implement Bayshore Boulevard pedestrian safety measures such as speed radar signs on Bayshore; enhanced crosswalk markings; additional signage and motorist education for the Visitacion Valley neighborhood.</td>
<td>SFMTA</td>
<td></td>
<td>SFMTA</td>
<td></td>
</tr>
</tbody>
</table>
Exhibit J

Visitation Valley Schlage Lock
Transportation Demand Management Plan

Prepared for

VISITACION DEVELOPMENT LLC

APRIL 29, 2014
# TABLE OF CONTENTS

<table>
<thead>
<tr>
<th>Section</th>
<th>Title</th>
<th>Page</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.0</td>
<td>INTRODUCTION</td>
<td>4</td>
</tr>
<tr>
<td>2.0</td>
<td>TRANSPORTATION DEMAND MANAGEMENT (TDM) OVERVIEW</td>
<td>5</td>
</tr>
<tr>
<td>2.1</td>
<td>Design Strategies</td>
<td>5</td>
</tr>
<tr>
<td>2.1.1</td>
<td>Land Use Factors</td>
<td>5</td>
</tr>
<tr>
<td>2.1.2</td>
<td>Street Designs</td>
<td>6</td>
</tr>
<tr>
<td>2.2</td>
<td>Transportation Demand Management Programs</td>
<td>9</td>
</tr>
<tr>
<td>2.2.1</td>
<td>Designate a TDM Coordinator</td>
<td>9</td>
</tr>
<tr>
<td>2.2.2</td>
<td>Monitor Progress of TDM Programs</td>
<td>9</td>
</tr>
<tr>
<td>2.2.3</td>
<td>Promote TDM Program</td>
<td>10</td>
</tr>
<tr>
<td>2.2.4</td>
<td>Parking Strategies</td>
<td>11</td>
</tr>
<tr>
<td>2.2.5</td>
<td>Promote Carpool/Vanpool</td>
<td>12</td>
</tr>
<tr>
<td>2.2.6</td>
<td>Promote CarSharing</td>
<td>13</td>
</tr>
<tr>
<td>2.2.7</td>
<td>Promote Bicycling</td>
<td>15</td>
</tr>
<tr>
<td>2.2.8</td>
<td>Promote Transit Usage</td>
<td>16</td>
</tr>
<tr>
<td>2.2.9</td>
<td>Encourage Walking</td>
<td>17</td>
</tr>
</tbody>
</table>
EXECUTIVE SUMMARY

This Transportation Demand Management (TDM) Plan includes a series of strategies and implementation measures intended to reduce single vehicle occupant travel while enhancing alternate modes of transit in conjunction with the Visitacion Valley Schlage Lock Development Project (Project).

By promoting walking, bicycling, mass transit and alternative modes of transportation the TDM Plan seeks to limit single occupancy vehicle trips to no more than 70 percent of total vehicle trips. Several of the Project’s land use features including its mixed use design relatively high density and proximity to existing transit centers will aid in achieving this goal. The Project will emphasize walking and bicycling through streetscape improvements improved safety wayfinding and transit center interconnection. Onsite parking will be disincentivized both due to its limited nature and because parking spaces will sold or rented separately from for sale or rental units respectively. Moreover the TDM Plan encourages the use of car and van pooling.

In addition to the features listed above the TDM Plan incorporates the following key transportation demand management enhancements which go beyond any obligations imposed under existing law (e.g. the Planning Code) and the Project’s mitigation monitoring and reporting program.

1. **TDM Coordinator** The Project will employ a dedicated TDM Coordinator who will be responsible for undertaking promotional activities, distribution of information, trip planning, inter-agency coordination and monitoring in order to achieve the TDM Plan’s goals.

2. **Mode Split Monitoring** The TDM Coordinator and the Developer will be responsible for monitoring the success of the TDM Plan. Monitoring will include extensive resident employee and visitor travel surveying. If the periodic surveys indicate that the Project has not met the desired mode split goal (no more than 70 percent single occupancy vehicle trips) the Developer will be required to meet and confer with the City and may ultimately be required to pay a $30,000 fee to the San Francisco Municipal Transit Agency (SFMTA) for traffic demand management and transportation improvements in the Project area any time a required survey indicates that the mode split goal is not being attained.

3. **Car Share Subsidies** The TDM Plan encourages the use of car sharing by Project residents. Therefore, each household that moves to the Project site will receive a one year membership to an on-site car share vendor for all new households within the Project only as long as three hours of driving credit with that vendor. Individual rental units and for sale units may receive maximum cumulative car sharing benefits totaling $250 and $100 respectively.

4. **Transit Pass Subsidies** Each household will receive $30 per month in Clipper Card credit that can be spent on any transit system that accepts Clipper. This subsidy will be provided continuously for 15 years for each dwelling unit.

5. **Increased Bicycle Parking** Article 15 of the Planning Code the Project would be imposing standard bicycle parking requirements for various uses. The TDM Plan requires the Developer to provide 150% of the amount of bicycle parking spaces required by the Code.
10 INTRODUCTION

Visitation Valley Schlage Lock Development Project (Project) proposes to build a mixed use transit oriented community in a 20 acre portion of the Visitation Valley/Schlage Lock Design for Development Area Zone 1 (Schlage Lock Site) owned by Visitation Development LLC or its Assignees (Developer) that is being redeveloped pursuant to a Development Agreement with the City and County of San Francisco.

The Schlage Lock site consists of the former Schlage Lock factory located east of Bayshore Boulevard bounded on the east by Tunnel Avenue and on the south by the county line and properties fronting Bayshore Boulevard and Leland Avenue.

Schlage Lock Project Site and Surrounding Neighborhood

The Project includes up to 1,679 new residential units. There will also be approximately 46,700 square feet of neighborhood serving commercial development and approximately 15,000 square feet of community serving cultural institutional and educational spaces. The Project will construct pedestrian friendly streets and foster sidewalk activity by providing multiple street level entrances to new residential and retail buildings and improving pedestrian safety along Bayshore Boulevard through pedestrian oriented intersections.

The Environmental Impact Report (EIR) and the subsequent Addendum estimated that the implementation of the Project would generate approximately 11,318 vehicle trips on a weekday daily basis including 1,505 vehicle trips during the AM peak hour and 1,606 vehicle trips during the PM peak hour. These vehicle trips reflect assumption that 70 percent of the project related person trips would be made by automobiles.

As part of the efforts to reduce the project generated vehicle trips, this document — the Visitation Valley Schlage Lock Transportation Demand Management (TDM) Plan — presents various strategies that would reduce single occupant vehicle (SOV) travel and increase the use of rideshare transit bicycle and walk trips to and from the Project Area. Typically TDM programs include both carrot and stick elements. Incentives are much more effective when accompanied by disincentives and vice versa. Disincentives are most effective when viable alternatives to driving SOVs are provided. As such, there are two distinct approaches to implementing the proposed TDM programs. The first approach involves land use factors and various sustainable and smart street design features that encourage alternative modes of travel and the second approach involves efforts to reduce reliance on SOV use. To this end, the Schlage Lock TDM Plan commits the Developer to certain notable program improvements above those required under applicable code provisions to encourage new modes of travel.

The following sections present the elements of the proposed TDM programs the estimated costs of strategies and proposed funding sources to cover these costs.
2.0 TRANSPORTATION DEMAND MANAGEMENT (TDM) OVERVIEW

The overarching goal of the TDM Plan is to promote walking, bicycling, transit and other alternative modes of transportation to driving alone. In order to achieve this goal, the TDM Plan recommends a combination of land use and infrastructure improvements and supporting programs to increase the likelihood of shifting transportation mode split away from SOV trips. This section summarizes these strategies.

2.1 Design Strategies

2.1.1 Land Use Factors

- **Mixed Use Development** – The Project will provide proper mixes of multiple land uses in the project site including residential, commercial, and community-serving uses. Providing different types of land uses close together affects people's travel patterns. For example, locating a grocery store and a variety of retail options within a close proximity to residential development would reduce travel distances and allow more walking and cycling trips for the on-site residents and for neighbors in the wider Visitation Valley.

- **Higher Density Development** – The Project proposes to provide infill housing and commercial developments along the Bayshore and Leland commercial corridors. Increasing the land use density would likely decrease travel distances and travel speed by providing a more compact, mixed, and walkable environment. It will also increase the likelihood of having potential destinations within proximity of one's residence, reducing travel distances and the need for automobile travel.

- **Proximity to Transit Center** – The majority of the Schlage Lock site is located within a reasonable walking distance of ¼ mile from the Bayshore Caltrain Station or the light rail transit stops on Bayshore Boulevard. The Project promotes the use of transit by building well-lit pedestrian-friendly connections to transit stops from adjacent parcels and by enhancing the attractiveness, safety, and functionality of transit stop locations adjacent to the Schlage Lock site.
2.1.2 Street Designs

People walk more when destinations are within close proximity and are accessible through safe and interesting areas with storefronts, street trees, street furniture, and other pedestrian-oriented amenities. The Project will include the following streetscape improvements that promote such travel behaviors in and near the Schlage Lock site.

- **Streetscape Improvements** — Carry out streetscape improvements for Leland Avenue extension, Bayshore Boulevard, Sunnydale Avenue, and Tunnel Avenue, which include enhanced landscaping, lighting, signage, and traffic calming where needed.

- **Pedestrian Oriented Streetscape** — Provide new streets and pedestrian pathways to serve new development parcels in the Schlage Lock site. Implement the pedestrian-oriented streetscape plans that have been designed for all new roadways and facilitate improvements to existing street intersections.

- **Improve Pedestrian Safety** — Assist City departments in implementing pedestrian and bicycle safety programs including street and sidewalk improvements, traffic calming projects, and expansion or improvement of the local bicycle network. Improve the safety of pedestrian orientation and look of Bayshore Boulevard through traffic calming and enhanced sidewalks. Install bulb outs at certain street corners to improve pedestrian safety and create space for sidewalk amenities such as trees/plants, bicycle racks, and public art.

- **Wayfinding** — A comprehensive wayfinding signage program will support the network of walkways and shared use paths encouraging pedestrian and bicycle trips.

- **Pedestrian Friendly Destinations** — Develop family-oriented pedestrian-friendly destinations for leisure and shopping, such as picnic tables and playground areas.
• Connection to Transit Centers – All streets within the Schlage Lock site leading to the Caltrain Station and future bus rapid transit (BRT) stops will have sidewalks, crosswalks, and lighting.

These design strategies are expected to affect people's travel behaviors and complement the various TDM strategies listed in Section 2.2.
2.2 Transportation Demand Management Programs

2.2.1 Designate a TDM Coordinator

The Property Owner(s) (i.e. landowners building owners homeowners associations or apartment operators etc) would improve the management of the TDM program by appointing a dedicated part time TDM Program Coordinator (Coordinator) responsible for the oversight of the program. The Coordinator will be in charge of the following activities:

- **Promotional Activities** – Promote and manage implementation of the TDM program by participating in various activities listed in Section 2.2.3

- **Information Distribution** – Develop information package of transportation services on project site including transit routes and schedules and connections to bicycle routes. Distribute the information package to new homeowners tenants and employees. The Coordinator will also maintain a website which provides transportation related data and real time transit information.

- **Monitoring Progress** – Monitor the progress of TDM programs by conducting travel surveys as outlined in Section 2.2.2

- **Trip Planning** – From the day that the first family moves in a plan will be in place to help people discover alternatives to driving alone in a car. The Coordinator will provide information package of transportation services to new homeowners tenants and employees and help them plan trips using alternative mode of transportation.

- **Coordination** – Work with transportation agencies and others to promote transit vanpooling carpooling and carsharing bicycling and walking in and around the Schlage Lock site.

2.2.2 Monitor Progress of TDM Programs

The Coordinator will conduct resident employee and visitor travel surveys in order to monitor and improve the effectiveness of TDM Programs.

**Mode Split Monitoring** The Coordinator with the assistance of the Developer will design conduct and submit a written report on that status of implementing all TDM measures required by this TDM plan. The report will also contain the results of a survey of residents employees and visitors travel behavior. The survey shall include (a) car and bike parking occupancy (b) driveway ins/outs and (c) an assessment of auto mode share to assess whether the project is meeting its project’s target mode split of 70% auto trips and 30% all other modes of travel consistent with its EIR. The first survey will be conducted when the first 400 residential units are constructed and occupied. Additional surveys will be conducted every two years thereafter.

Each study will either provide evidence that the Project has achieved a goal of a maximum auto mode share of 70% or less or state that the Project has not achieved this goal and provide an explanation of how and why the goal has not been reached and a proposal for additional measures that will be adopted in the coming two years to attain the TDM goal. If any study indicates that the Project has not reached the mode split goal the Developer and SFMTA shall meet and confer to determine a reasonably achievable program of additional measures for attaining the TDM goal. If SFMTA and the Developer are unable to reach agreement on a program of additional measures.
within 90 days of the completion of the study or within a longer period of time if agreed to by both parties the Developer will pay SFMTA $30,000 (in FY 2014 dollars adjusted by CPI) within 60 days following the end of the meet and confer period. These funds will be used by SFMTA solely for transportation demand management or transportation improvements related to the Visitacion Valley Slough Lock traffic area as determined by SFMTA. The format of the survey and study will be prepared in consultation with the SFTMA.

The Coordinator will monitor and update as appropriate the TDM Program once every two years based on the results of the surveys, even if the surveys indicate that the mode split targets have been achieved.

2.2.3 Promote TDM Program

The TDM Coordinator will enhance the effectiveness of the TDM program by implementing the following additional promotional activities:

- **Host Transportation Day Fair** – Organize and conduct a Transportation Day Fair annually. The Coordinator shall invite representatives from local and regional transportation agencies, the Bicycle Coalition, 511 Rideshare and carshare companies to attend the fair and provide information about transit, ridesharing, bicycling, car sharing, etc.

- **Encourage Participation** – The fair should be accessible to the general public and include incentives such as free food and drinks and drawings for transit passes, bicycles, or other prizes that would attract employees and residents to attend the fair.
- **Information distribution** – Publish a newsletter or an e-mail newsletter with annual updates on transit and travel issues within the Schlage Lock site, highlights of TDM program elements and benefits, and contact information for Coordinator and useful resources.

- **Designated Website** – Create a dedicated intranet/web site/page containing relevant information on transit, paratransit, taxi, airport shuttle, bicycle and parking, as well as related links.

- **Commuter Benefits Program** – Work with major employers/businesses to consider participating in the Commuter Benefits program for tax-free paycheck deductions of transit and bicycle commuter expenses.

### 22.4 Parking Strategies

Property Owner(s) will increase financial incentives to alternative modes of travel and disincentives for SOV usage by enforcing the following parking policies:

- **Maximum Permitted Parking** – Construct no more than one off-street parking space per residential unit as required by the project's design controls.

- **Unbundled Residential Parking** – Sell or lease unbundled residential parking separately from units as required by City code. Unbundling parking makes the cost of parking visible to households and may encourage some residents to save money by opting for a single off-street space or no dedicated parking. Unbundled parking would also serve as a self-selection incentive for residents who prefer to live in car-free or car-reduced neighborhoods.

- **On Street Parking Management** – Cooperate with the SFMTA's parking management strategy, which may result in the installation of time restriction signage, residential permit parking areas, and/or on-street metered/paid parking, where appropriate on public streets.

- **On going Efforts (Post Buildout)** – The Coordinator will identify and report potential parking management improvements to Property Owners.
22.5 Promote Carpool/Vanpool

- **Coordinate with 511 Rideshare** – The Coordinator will work with 511 Rideshare, a web-based rideshare matching program which helps single occupancy vehicle (SOV) drivers to find a potential partner to carpool or vanpool with to establish a rideshare matching program.

- **On going Efforts (Post Buildout)** – The Coordinator will promote 511 Rideshare via written material, website, and at the Transportation Fair.
226 Promote CarSharing

Property Owner(s) will promote car sharing by providing the following car sharing amenities:

- **Dedicated Car Share Parking** – Provide a sufficient number of dedicated car sharing spaces for lease to vendors (e.g., City CarShare, ZipCar, or similar businesses and organizations) that will meet the required car sharing requirements set forth in the Visitation Valley/Schlage Lock Special Use District.

- **Introductory Car Share Membership** – Each household through its building owner or homeowners association will receive a one-year membership to a car share vendor that makes vehicles available on the Schlage Lock site including the payment of any costs associated with application processing. Each household will also receive enough driving credits to cover at least three hours of driving in the least expensive vehicle available on site from that vendor.

The commitment to provide such benefits shall be for a maximum cost of $250 for rental units and $100 for for-sale units. Each new household to rent an apartment or purchase a condominium at the Project site will receive the car share benefits described in the previous paragraph, even if that household is not the initial purchaser or lessee unless the cumulative car share expenditure associated with that household's particular unit has met or exceeded the maximum cost for its tenure type as described in this paragraph. Once the maximum cost has been incurred for a particular unit, that unit's homeowners association or landlord may elect to exempt all subsequent purchasers or lessees of that unit from the car share membership requirement. The difference in maximum costs between rental and for-sale units reflects the expectation that rental units will turn over more frequently, so each rental unit will be required to provide this car share benefit to more households during the term of the Development Agreement.

Each building owner or homeowners association may elect whether to break out this car share cost as a distinct line item on a unit's sale or lease price.

If at any point in the future the City establishes a bulk car share membership program, the Developer or any Schlage Lock building owner may request that SFMTA replace this Schlage Lock specific car share membership requirement with the City's program or a variation thereof. So long as the City's program or proposed variation thereof would provide an equivalent or superior car share benefit to Schlage Lock's residents, this request shall not unreasonably be denied.
- **Site License Program** – Investigate and implement where feasible site license arrangement with a car share vendor that would allow reduced cost memberships to the onsite employees and residents who are not participating in the Introductory Car Share Membership program described above.

- **Ongoing Efforts (Post Buildout)** – The Coordinator will promote car sharing via written material, website and at the Transportation Day Fair.
227 Promote Bicycling

Property Owner(s) will promote bicycle usage by providing the following

- Enhanced Bicycle Facilities – All new streets and intersections have been designed with consideration for the convenience and safety of pedestrians and bicycles and with connections to any Class I, II and III bicycle routes adjacent to the site.

- Bicycle Support Facilities – Install bicycle parking spaces in each building and provide various bicycle support facilities in accordance with the Design for Development and Open Space and Streetscape Master Plan to encourage bicycling, including outdoor bike racks, bike sharing stations, and indoor bike storage. The Property Owner will include a number of bicycle parking spaces that is 1.5 times the amount of parking spaces required under the provisions of Article 15 of the Planning Code. The property owner will also provide shower(s) and/or changing space as described in the Planning Code in individual commercial units greater than 10,000 square feet.

- Bicycle Sales or Rental – Market onsite retail spaces to bicycle sales or rental vendors.

- Bicycle Wayfinding – Provide a comprehensive wayfinding signage program that would support the network of walkways and shared use paths, encouraging pedestrian and bicycle trips.

- On-going Efforts (Post Buildout) – The Coordinator will work with the cities of San Francisco, Brisbane, Dariel City, and other organizations to investigate the feasibility of providing a Shared Bicycle Program. The Coordinator will also promote bicycling through Bike to Work Day and other bike safety events.
228 Promote Transit Usage

Property Owner(s) will promote transit usage by providing the following:

- **On Site Transit Pass Sales** – Provide on site sale of transit passes in the grocery store.

- **Enhanced Transit Service** – Work with SamTrans, Caltrain JPB, and SFMTA to provide transit shelters at the bus stops located within or adjacent to the Schlage Lock site and to install NextBus or similar technology at a prominent location to provide transit users with real time transit and shuttle bus arrival time information.

**Resident Transit Pass** – Require that all households through their building owners or homeowners associations receive Clipper Card credit each month that can be spent on any transit system that accepts Clipper. The amount of Clipper Card credit will be $30 per household until 2016 at which point it will begin increasing by $4 every five years such that it will increase to $34 per household in 2021 to $38 per household in 2026 etc. For each housing unit the transit pass contribution requirement will continue for fifteen years from that unit’s date of initial occupancy. Each building owner or homeowners association may elect whether to break out this cost as a distinct line item on a unit’s sale or lease price.

- **Ongoing Efforts (Post Buildout)** – The Coordinator will work with transit operators to obtain group discount for transit pass costs and will promote transit use via written material website and at the Transportation Day Fair.
2.2.9 Encourage Walking

Property Owner(s) will encourage walking onsite by providing the following pedestrian amenities:

- **Enhanced Pedestrian Facilities** – All new streets and intersections have been designed with consideration for the convenience and the safety of pedestrians and bicycles.

- **Pedestrian Connection to Transit** – Provide sidewalks, crosswalks, and lighting on all streets within the Schlage Lock site leading to the Caltrans Multi-modal Transit Center and BRT stops.

- **Pedestrian Wayfinding** – Provide a comprehensive wayfinding signage program that would support the network of walkways and shared use paths encouraging pedestrian and bicycle trips.

- **On-going Efforts (Post Buildout)** – The Coordinator will promote walking through Walk to School Day and other pedestrian safety events.
Exhibit K

Inclusionary Affordable Housing Program

Inclusionary Affordable Housing Program (Inclusionary Housing Program Requirement) Except as expressly modified by this Agreement the Project shall satisfy the requirements of Planning Code Section 415 as of the Effective Date for all of the residential units constructed on the Project Site from and after the Effective Date (the Inclusionary Housing Program Requirement). The Parties shall calculate numerical amounts needed to implement the Inclusionary Housing Program Requirement (including but not limited to household income eligibility requirements, permitted rental and sales prices and Inclusionary Affordable Housing Fee amounts) using the formulas or methodologies provided by Planning Code Section 415 as of the Effective Date but with then current data (such as then current household income data and fee amounts).

Not less than two thirds (2/3) of the Inclusionary Housing Program Requirement shall be satisfied with On site Below Market Rate (BMR) Units. For each Principal Project meeting the Inclusionary Housing Program Requirement by delivering On Site BMR Units those On Site BMR units must be constructed on the Project Site at a rate that equals 15% of the total units in the Principal Project. The number of completed On site BMR units across the Project Site shall equal at least 10% of total completed Principal Project units at any given time. For the purpose of this agreement the developer can meet its On site requirement by (i) constructing BMR Units in a Principal Project within the Project Site (ii) constructing BMR Units in no more than one building with more than 20% BMR units that is built by the Developer within the Project Site or (iii) through the dedication of land to the City within the Project Site The exact number and location of BMR Units per building in each Development Phase and the number of Inclusionary Affordable Housing Fee payments (if any) shall be identified in each Development Phase Approval.

Developer may construct or cause to be constructed (through land dedication) a greater number of On site BMR Units than is required to meet a Principal Project’s Inclusionary Housing Program On site requirement as long as no mixed income development parcel contains more than 15% BMR Units if not utilizing California Debt Limit Allocation Committee (CDLAC) bonds with 4% Low Income Housing Tax Credits (LIHTC) and no more than 20% BMR units if utilizing CDLAC with 4% LIHTC. Should the Developer construct On site BMR Units using CDLAC with 4% LIHTC the On site requirement remains 15% rather than any higher percentage required in the Planning Code Section 415. The income target of any BMR Units funded with CDLAC with 4% LIHTC shall be no higher than 50% of AMI under the income table used by MOHCD and not that used by the State.

Any BMR Units provided in addition to the requirement of the 15% On site requirement shall be counted against the total number of On site BMR Units required for the next development parcel whether or not that next development parcel is in the same Development Phase. Except in the case of a land dedication any On site BMR Units must have received their First Certificate of Occupancy before or concurrently with the issuance of the corresponding Principal Project’s First Certificate of Occupancy.
To satisfy the On site requirement Developer has the option to construct or cause to be constructed (through land dedication) an Affiliated Project. An Affiliated Project can be either one building with more than 20% affordable units that is constructed by Developer or one parcel of land dedicated by Developer to the City according to certain restrictions set forth in this agreement. Developer is limited to only one Affiliated Project across all Development Phases.

Any Affiliated Project that is developed must be built on either Parcel 1, 2, 3, 4, 5, or 6. Any Affiliated Project that is developed may utilize government financing in the form of CDLAC with 4% LIHTC but no other form of government financing without the approval of MOHCD. There is no minimum parking requirement for such project but any use of the podium space shall be programmed in consultation with MOHCD and subject to the approval of MOHCD. Any affordable units in such project will adhere to the rules and requirements of Section 415 and the Procedures Manual.

In the case of an Affiliated Project that is developed that becomes a 100% rental project the parcel where the 100% affordable Affiliated Project is located or that parcel's air rights if the parcel's podium is shared with that of an adjacent parcel shall be owned by the City. In the case of a rental project, Developer shall select a developer that has experience with low income tax credit programs, tax exempt bonds and the development and asset management of affordable housing in San Francisco. Such developer choice shall be subject to the approval of MOHCD which shall not be unreasonably withheld.

In the case of an Affiliated Project that is developed that becomes an ownership project the land or any air rights will not be owned by the City.

In the case of an Affiliated Project that is developed that is less than 100% affordable, the land or any air rights will not be owned by the City in either the case of an ownership or rental project.

For any Affiliated Project built by the Developer, the City reserves the right to place households within the units within the Affiliated Project. If the City opts to place a household in an Affiliated Project and that household does not meet the income threshold specified for the Inclusionary Housing Program and/or requires additional financial assistance and/or services, the City will pay any difference in such costs to the owner of the Affiliated Project. The bedroom count within the Affiliated Project must average at least two bedrooms per unit. Any Affiliated Project must adhere to the Quality Standards for Off-site BMR Units as set forth in the City and County of San Francisco Inclusionary Affordable Housing Program Monitoring and Procedures Manual (Procedures Manual), as amended from time to time. Such rules are not required for an Affiliated Project that is a land dedication.

In the case of any land dedication the dedicated site must be sized based on either a Modified Type III or Type V over 1 construction type.

2 Permitted Updates No Conflicts Notwithstanding the foregoing, the Parties shall implement the Inclusionary Housing Program Requirement in accordance with the provisions of Planning Code Section 415 and the Procedures Manual as published by MOHCD and as updated from time to time except for any updates or changes that conflict with the requirements of this
Agreement as set forth in Section 2.2.2 In addition the following changes shall be deemed to conflict with this Agreement and therefore shall not apply to the Project Site: (i) any increase in the required number or percentage of BMR Units; (ii) any change in the minimum or maximum area median income (AMI) percentage levels for the BMR Units pricing or income eligibility; (iii) any change in the permitted On site to Off site or Affordable Housing Fee ratio as set forth in this Agreement and (iv) any change that conflicts with the express provisions of this Section 4.2. The income levels used for pricing and selling any BMR units shall be based on the unadjusted median income levels derived from the Department of Housing and Urban Development on an annual basis for the San Francisco area adjusted solely for household size but not high housing cost area.

3 Satisfaction of Inclusionary Housing Program Requirement. The Parties acknowledge that the satisfaction of the Inclusionary Housing Requirement for any Principal Project must occur before or concurrently with the construction of new Principal Project Market Rate Units. To ensure the foregoing policy goal is met, Developer shall submit a written intent to the San Francisco Planning Department and MOHCD before each phase approval indicating the manner in which the Inclusionary Housing Requirement will be satisfied with respect to each Principal Project within each phase which may include (i) construction of BMR Units within the Principal Project; (ii) construction of BMR Units within up to one building with more than 20% BMR units within that Development Phase (iii) attribution of excess units in a building that was completed in a previous phase; (iv) payment of the Affordable Housing Fee but only for a limited portion of the Inclusionary Housing Program requirement such that the number of On site affordable housing units is no less than 10% of total completed Principal Project units at any given time; (v) construction of BMR Units outside of the boundaries of the Project Site through the Off site option as set forth in Planning Code Section 417.7 and the Procedures Manual such that the number of On site affordable housing units is no less than 10% of total completed Principal Project units at any given time; and (vi) dedication to the City of a development ready parcel with utilities and all other site preparation complete and entitled for housing that is equivalent in size and quality to the Principal Project(s) seeking approvals within the same development phase following the rules and requirements set forth in the Procedures Manual but for rules regarding the amount of land to be dedicated. Any land dedication proposal is subject to approval from MOHCD.

BMR units delivered through options (i), (ii) or (iii) may satisfy a Principal Project's Inclusionary Housing Program requirement by providing BMR units On site at a rate that equals 15% of the total units in the Principal Project Option (iv) may satisfy a Principal Project's Inclusionary Housing Program requirement at a rate that equals 20% of the Principal Project's units and option (v) may satisfy a Principal Project's Inclusionary Housing Program requirement at a rate that equals 23% of the Principal Project's units. Under option (vi) three (3) units of Development Capacity will be considered equivalent to one (1) complete BMR unit as delivered through option (i), (ii) or (iii) where Development Capacity is defined as the total number of housing units entitled under the Site's current zoning and design controls provided that the average entitled unit size is equivalent to that of the Principal Project(s) seeking approvals within the same development phase.
The location and the minimum and maximum number of BMR Units in each Principal Project and Affiliated Project (or the satisfaction of the Inclusionary Housing Program Requirement through payment of the Affordable Housing Fee as permitted by this Agreement) shall be subject to the review and approval of the San Francisco Planning Department and the Director of MOHCD which approval shall not be unreasonably withheld but shall be consistent with the practices and policies of the San Francisco Planning Department and MOHCD in other areas of the City and consistent with the terms of this Development Agreement provided however that no more than fifteen percent (15%) of the units within a building other than the Affiliated Project may be BMR Units unless the building is utilizing CDLAC and 4% LIHTC in which case no more than twenty percent (20%) of the units may be BMR units.

If the approved manner of satisfying the Inclusionary Housing Program requirement for a Principal Project is to construct On site Units in buildings other than the Affiliated Project those units must have received their First Certificate of Occupancy before or concurrently with issuance of the First Certificate of Occupancy for the corresponding Principal Project.

If the approved manner of satisfying the Inclusionary Housing Program Requirement for a Principal Project includes the construction of BMR units in an Affiliated Project such units in the Affiliated Project must have received their First Certificate of Occupancy before or concurrently with issuance of the First Certificate of Occupancy for the corresponding Principal Project unless the Developer has delivered to the City a security instrument guaranteeing the completion of the BMR units within 12 months of the receipt of the First Certificates of Occupancy. This security instrument shall be a letter of credit or an equivalent security instrument to the satisfaction of MOHCD.

If the approved manner of satisfying the Inclusionary Housing Program Requirement for a Principal Project includes the dedication of land to the City within the Project Site any dedicated land must be conveyed before the issuance of the First Construction Document for the corresponding Principal Project. If the approved manner of satisfying the Inclusionary Housing Program Requirement for a Principal Project includes the payment of the Affordable Housing Fee then the payment of such Affordable Housing Fee must be made before the issuance of the First Construction Document for the Principal Project. If the approved manner of satisfying the Inclusionary Housing Program Requirement for a Principal Project includes construction of BMR Units outside of the boundaries of the Project Site those units must have received their First Certificate of Occupancy before or concurrently with issuance of the First Certificate of Occupancy for the corresponding Principal Project.
EXHIBIT M
PARK DESIGN AND ACQUISITION TERMS

This Agreement between Visitacion Development LLC (Developer) and the City and County of San Francisco acting by and through its Recreation and Park Department (RPD collectively the Parties) shall govern the construction, maintenance, and possible City purchase of the parcels currently known as Parcel D Linear Park or Leland Greenway (Linear Park) and Parcel A Square Park or Visitacion Park (Square Park together the Parks) As of the date of the approval of the Development Agreement the Parties to this Exhibit M contemplate that RPD will purchase Linear Park and Square Park; however, Developer may elect to retain ownership of Linear Park and Square Park and/or may not timely satisfy the conditions precedent to RPD’s purchase set forth in this Exhibit M.

To the extent Developer does not elect to sell Linear Park or Square Park to RPD or does not timely satisfy the conditions precedent to RPD’s purchase of either park set forth in this Exhibit M or any Purchase and Sale Agreement and/or Maintenance Agreement that may be executed by the Parties, the use and maintenance of the Park shall be governed by the provisions of Exhibit D Regulations Regarding Access and Maintenance of Privately-Owned Community Improvements. Upon execution of a Purchase and Sale Agreement for either or both Linear Park and Square Park, the use and maintenance of the Park(s) shall be governed by the terms of this Exhibit M and any Purchase and Sale Agreement and/or Maintenance Agreement that may be executed by the Parties.

I Park Design

a Except as specifically provided in this Exhibit M or the Development Agreement, Developer agrees to take all actions necessary to design and build the Parks according to designs approved by the City’s Recreation and Park Commission.

b Within 3 months after approval of the Development Agreement, Developer shall retain an independent consultant satisfactory to RPD to review the preliminary design of all utility infrastructure that would serve each Park as reflected in the Open Space and Streetscape Master Plan (OSSMP) approved by the Planning Department and Board of Supervisors. The independent consultant shall report to RPD regarding the adequacy of the designed infrastructure to support the features of the preliminary park design(s) and alternative features and elements that may be considered as refinements to the preliminary design(s). The Parties acknowledge that RPD may seek design elements including public restrooms that call for expansion or additions to utility facilities that could create significant additional construction costs. The Parties acknowledge that the preliminary designs and all negotiated costs as reflected in this Exhibit M do not include or support the provision of public restrooms. If the independent consultant concludes that design elements of interest to RPD would create such additional costs, the Parties shall
negotiate in good faith about solutions that avoid such increases including for example modifying other park features or adjusting the cost caps found in subsection (g) below. The Developer further agrees to cap the nearest utility lines necessary to serve a public restroom in order to accommodate the possible future provision of a restroom at the site(s) and to minimize related infrastructure costs. Upon completing review of the infrastructure plans for the Linear Park and Square Park but no later than March 1, 2015, Developer shall elect in writing whether to proceed with the anticipated sale of Linear Park and Square Park. If Developer declines to make such election in writing, RPD shall have no further obligations under this Exhibit M.

C. Commencing by January 2015, RPD shall lead a design review process in cooperation with the City’s Planning Department to refine and finalize the preliminary designs reflected in the Open Space and Streetscape Master Plan (OSSMP) approved by the Planning Department and Board of Supervisors. The Developer shall cooperate in providing design professional assistance to support the design review process. Any modifications to the preliminary designs requested by RPD shall be guided by design principles and performance standards established by RPD including but not limited to:

1. Integration and consistency with the design and character of other nearby parks including Visitacion Valley Greenway
2. Unique identity and sense of place
3. Ecological value and
4. Amenities well suited to serve the current and projected demographics of the area.

D. RPD shall establish a Community Advisory Panel (CAP) comprised of landscape design professionals and community residents (including the Visitacion Valley Advisory Body). The CAP shall convene at least three and no more than eight public meetings during 2015 to review:

1. The preliminary designs incorporated in the OSSMP
2. RPD’s proposed design principles and performance standards
3. Current and anticipated community demographics
4. RPD programming needs and gap analysis and any other relevant factors identified by the Parties.

E. The Developer shall cooperate in providing design professional support for the work of the CAP. Developer shall prepare and present conceptual designs to the Recreation and Park Commission for approval no later than the first quarter of 2016. Upon approval, the conceptual design shall be referred to as the Final Conceptual Design. The Final Conceptual Designs shall contemplate a maximum construction cost for the Linear Park of $60 per square foot in 2014 dollars as adjusted to reflect
any increase in the CPI U for the San Francisco Bay Area as of the anticipated date of award of the construction contract up to a maximum of $64 per square foot and shall contemplate a maximum construction cost for the Square Park of $60 per square foot in 2014 dollars as adjusted to reflect any increase in the CPI U for the San Francisco Bay Area as of the anticipated date of award of the construction contract up to a maximum of $64 per square foot. The maximum cost figures in this paragraph include all building materials and physical improvements to the land related to park facilities, direct labor costs for installation of the park improvements and a 10% park construction contingency but do not include the cost of the utility facilities to serve the park sites or storm water infrastructure that is located within the park site(s) but intended to meet storm water management requirements for the Development Area as a whole. Developer shall fully disclose to RPD the documentation supporting its analysis of the cost of building a particular park design. To the extent the Parties disagree about the park whether a design recommended by RPD staff, including selected park features, can be built within the maximum costs as adjusted, the Parties shall jointly select a mediator to resolve the dispute.

f. After the Recreation and Park Commission has approved the Final Conceptual Design for Linear Park and/or Square Park, Developer shall elect in writing whether to proceed with the anticipated sale of Linear Park and/or Square Park. If Developer declines to make such election in writing, RPD shall have no further obligations under this Exhibit M. If Developer elects to proceed with the sale of Linear Park and/or Square Park, Developer shall prepare and submit construction drawings to RPD for review and approval. Developer shall make revisions as needed until RPD staff approves the Final Park Design. RPD and Developer will agree to a schedule for review of construction drawings before Developer begins detailed design work. Developer shall be responsible for obtaining any other City approvals that may be required in connection with the park designs.

g. Within three months after written approval of the Final Conceptual Design for Linear Park and/or Square Park has been delivered to Developer, Developer shall elect whether to proceed with the anticipated sale of Linear Park and/or Square Park. If Developer declines to make such election, RPD shall have no further obligations under this Exhibit M.

h. Developer shall seek and obtain advanced written approval of the design of any utility facilities planned to be built on, over or beneath Linear Park or Square Park regardless of whether they are designed to provide service to the park.

II Park Construction

a. Developer shall be responsible for all construction costs, including the costs of building and installing all recreation and park buildings, improvements and facilities.
as well as any infrastructure required to serve the park improvements provided that the approved Final Conceptual Design for each park is projected to be buildable within the maximum construction cost for each park set forth in Section I c of this Exhibit M

b Developer shall comply with all applicable laws governing construction of Linear Park and Square Park including any applicable requirements or restrictions associated with any environmental controls as required by any governing environmental agreement or regulatory controls based on the remediation of the area surrounding and including Linear Park and Square Park

c RPD with assistance from the Department of Public Works Infrastructure Design and Construction Division shall inspect the Park site(s) upon completion of construction and upon determination that the Park site(s) conform to the approved Final Park Design applicable laws and all stated performance standards RPD shall issue a written notice to Developer of its final acceptance of the park as constructed

III Park Purchase

a Subject to appropriation RPD agrees to take all actions necessary to reserve funds in the Open Space Acquisition Fund established by Section 16 107(f)(3) of the San Francisco Charter to purchase Linear Park for a final purchase price not to exceed $1,966,500 and to purchase Square Park for a final purchase price not to exceed $2,533,500 The parties affirm that these prices are below the full market value of the property as determined by an appraisal procured by the City's Real Estate Division in 2014 Developer agrees to sell the sites to RPD at these reduced purchase prices in exchange for RPD's commitment to purchase the sites according to the terms of this Exhibit M

b Subject to appropriation three years after approval of the Development Agreement by the Board of Supervisors RPD shall be prepared to deliver funds for the purchase of Linear Park provided that the Parties shall have obtained all approvals necessary to transfer ownership of Linear Park to the City under the jurisdiction of RPD according to the terms of any Purchase and Sale Agreement approved by the Parties and upon satisfaction of all the following conditions

1 Developer's timely election to proceed with sale of the Parks in accordance with Section I g of this Exhibit M
2 Developer's good faith cooperation with the design review process described in this Exhibit M
3 Approval of the Final Conceptual Design by the Recreation and Park Commission
4 Approval by RPD staff of construction drawings reflecting the Final Park Design
v RPD approval of the infrastructure serving the Park and any other infrastructure on over or beneath the Park

vi Developer's receipt of all regulatory approvals that may be required in connection with design, construction or use of the Park including any federal, state or local environmental approvals required to establish use of a park as an approved use

vii RPD's issuance of final acceptance of the Park in accordance with Section II c and

viii Approval and execution of a Maintenance Agreement governing RPD services to Linear Park

If all the conditions set forth here are not satisfied within five years after approval of the Development Agreement by the Board of Supervisors, RPD shall have no further obligations with respect to the anticipated purchase of Linear Park

c Subject to appropriation, five years after approval of the Development Agreement by the Board of Supervisors, RPD shall be prepared to deliver funds for the purchase of Square Park provided that the Parties shall have obtained all approvals necessary to transfer ownership of Square Park to the City under the jurisdiction of RPD according to the terms of any Purchase and Sale Agreement approved by the Parties and upon satisfaction of all the following conditions

i Developer's timely election to proceed with sale of the Parks in accordance with Section I g of this Exhibit M

ii Developer's good faith cooperation with the design review process described in this Exhibit M

iii Approval of the Final Conceptual Design by the Recreation and Park Commission

iv Approval by RPD staff of construction drawings reflecting the Final Park Design

v RPD approval of the infrastructure serving the Park and any other infrastructure on over or beneath the Park

vi Developer's receipt of all regulatory approvals that may be required in connection with design, construction or use of the Park including any federal, state or local environmental approvals required to establish use of a park as an approved use

vii RPD's issuance of final acceptance of the Park in accordance with Section II c and

viii Approval and execution of a Maintenance Agreement governing RPD services to Square Park

If all the conditions set forth here are not satisfied within seven years after approval of the Development Agreement by the Board of Supervisors, RPD shall have no further obligations with respect to the anticipated purchase of Square Park
IV  Park Operation and Maintenance

a  Developer shall make two annual payments to RPD for each of the 22 years after RPD's purchase of either of the Park(s) a  Routine Maintenance Payment and a Renewal Maintenance Payment as follows

i  The Routine Maintenance Payment shall cover RPD costs to maintain the Park(s) in accordance with the park maintenance standards set forth in Proposition C or any successor standards for maintenance of public parks that may be established by law or RPD policy (Citywide Park Maintenance Standards). Such maintenance shall include the services of gardeners, janitors and security service as well as the provision of all required utility services. The Routine Maintenance Payment shall be $200,000 as adjusted to reflect increases in labor, utility and materials and supplies costs between the date of approval of the Development Agreement and the date that RPD commences delivery of any maintenance services and each year thereafter. Twenty per cent of the Routine Maintenance Payment shall be adjusted annually according to the CPI-U for the San Francisco Bay Area. Eighty per cent of the Routine Maintenance Payment shall be adjusted by any increase in the cost of RPD employee salaries and benefits reflected in amendments to the City's collective bargaining agreements with the relevant City employees or the CPI-U for the San Francisco Bay Area whichever is less.

ii  The Renewal Payment shall be set aside by the City and used exclusively to cover RPD costs to repair or replace damaged or obsolete park improvements and equipment. The Renewal Payment shall be $50,000 as adjusted to reflect the CPI-U for the San Francisco Bay Area between the date of approval of the Development Agreement and the date that RPD commences delivery of any maintenance services and each year thereafter. The City shall set aside and maintain the Renewal Payments together with any interest earned thereon and any amount unspent or uncommitted at the end of the fiscal year shall be carried forward to the next fiscal year and subject to the budgetary and fiscal limitations of the San Francisco Charter shall be appropriated only for the purposes specified in this Section.

iii  Both the Routine Maintenance Payment and the Renewal Payment shall be pro rated by 50% to the extent that Developer has transferred ownership of only one of the Parks and may be further pro rated to reflect partial years of City Maintenance service.

b  The Parties may agree that Developer shall purchase and RPD shall provide a higher level of service than called for by Citywide Park Maintenance Standards according to...
the terms of a Maintenance Agreement governing service to Linear Park and/or Square Park

c. The Parties anticipate that Developer will satisfy its obligations under this Section IV through creation of a Community Facilities District and/or Master Homeowner Association and transfer to RPD revenues from assessments on successor property owners. Accordingly, the terms of this Exhibit M which describe the maintenance obligations of the Developer shall be included in the CC&Rs for any HOA created for the Development Area and shall be recorded against all parcels in the Development Area and the obligations under this Section IV shall be included as an obligation for any CFD established for the Development Area. If such CFD and/or HOA is established and the obligations therein cover the total costs of the obligations under this Section IV, the CFD and/or the HOA shall succeed to the duty to make annual payments under this section.

V Miscellaneous Provisions

a. Developer shall make deposits in three installments to RPD to support RPD's project management activities during the park design review and construction process as follows:
   i. $20,000 by January 2015
   ii. $20,000 no later than 30 days before Developer begins construction of Linear Park
   iii. $20,000 no later than 30 days before Developer begins construction of Square Park

b. RPD shall bill Developer quarterly for project management activities, drawing first on any balance from the deposits made in accordance with subsection a. Developer shall pay RPD for any amounts exceeding the deposit within 30 days of any quarterly RPD bill. Upon RPD approval of the Final Park Design for Linear Park and/or Square Park and RPD issuance of final acceptance for either Linear Park and/or Square Park if RPD has not used the full value of any deposit payment, the remaining balance shall be credited to any future work or returned to Developer at RPD's discretion.

c. The time for any actions contemplated in this Exhibit M may be extended by written mutual agreement of the Parties.

d. If the City purchases Linear Park and/or Square Park, RPD retains the authority to name the Park(s).

IN WITNESS WHEREOF, the Parties have executed this Agreement as of the day and year first above written.
DEVELOPER

Universal Paragon Corporation
a California Corporation

By

[Signature]

Its

[Signature] General Manager

CITY

CITY AND COUNTY OF SAN FRANCISCO
a municipal corporation

By

[Signature]

PHILIP GINSBURG, General Manager
Recreation and Park Department

APPROVED BY
RECREATION AND PARK COMMISSION
PURSUANT TO RESOLUTION NO. 1406-012 DATED 6/19/14

[Signature]
Margaret McArthur Commission Liaison

APPROVED AS TO FORM
DENNIS J. HERRERA, City Attorney

By

[Signature]
Julia M. C. Friedlander Deputy City Attorney
Exhibit N
Subdivision Requirements

Initially capitalized terms used herein and not otherwise defined shall have the meaning ascribed to them in the Agreement to which these Subdivision Requirements are attached.

Subdivision Requirements Notwithstanding the City's Subdivision Code, the following provisions shall apply to subdivision within the area covered under this Agreement. In the case of a conflict between these provisions and this Agreement, this Agreement shall prevail. For purposes of this Section, DPW Director shall also mean City Engineer and County Surveyor unless provided otherwise.

1 Public Improvements

(a) General Public Improvements listed in this Section shall (where provided) meet the design and construction standards in the Existing Standards and any non conflicting Future Changes to Existing Standards.

(b) Streets

(1) Dedicated Public Streets. A subdivision and each lot, parcel, and unit thereon shall have direct access to a public right of way. Title to a new or widened public right of way shall be conveyed to the City by proper deed at the time provided for in this Agreement.

(2) Private Streets. Easements for government facilities in private streets and other private areas shall meet the requirements of Section 5 of these Subdivision Requirements.

(c) Frontage Improvements. The frontage of each lot shall be improved to the geometric section specified by the DPW Director in accordance with the Existing Standards and any non conflicting Future Changes to Existing Standards and the street structural section curbs, sidewalks, planting areas, driveway approaches and transitions in accordance with the Subdivision Regulations.

(d) Pedestrian Ways. Pedestrian ways shall be required in accordance with Existing Standards and any non conflicting Future Changes to Existing Standards.

(e) Sanitary and Drainage Facilities. The Subdivider shall provide sanitary and drainage facilities consistent with the Existing Standards and any non conflicting Future Changes to Existing Standards unless this Agreement specifically provides otherwise. When connected to City facilities, such facilities will serve adequately all lots, dedicated areas and all other areas comprising the subdivision.

(f) Fire Protection. The Subdivider shall provide for the installation of fire hydrants and other appurtenances and facilities needed for adequate fire protection consistent with the Existing Standards and any non conflicting Future Changes to Existing Standards.

N 1
(g) Street Lighting. The Subdivider shall provide street lighting facilities along all streets, alleys, and pedestrian ways consistent with the Existing Standards and any non-conflicting Future Changes to Existing Standards.

(h) Fencing. An approved fence may be required on parcels or lots within the subdivision adequate to prevent unauthorized access between the subdivided property and adjacent properties.

(i) Transportation Infrastructure. The Subdivider shall provide all transportation infrastructure consistent with the Existing Standards and any non-conflicting Future Changes to Existing Standards unless this Agreement specifically provides otherwise.

(j) Other Improvements. Other improvements may be required including but not limited to grading, dry utilities, open space, parcel improvements, temporary fencing, signs, street lines, and markings, street trees, and shrubs, street furniture, landscaping, monuments, bicycle facilities, and smoke detectors. Or fees in lieu of any of the foregoing shall also be required as determined by the DPW Director in consultation with the Planning Director, but only to the extent consistent with Existing Standards and any non-conflicting Future Changes to Existing Standards and the General Plan.

2 Utilities

The Subdivider shall provide or cause to be provided a water system connected to the San Francisco Public Utilities Commission's water distribution system as well as all other required public facilities as set forth in the Basic Approvals: Existing Standards and any non-conflicting Future Changes to Existing Standards. This Agreement. The Subdivider shall also provide electric, gas, and communication services connected to the appropriate public utility's distribution system.

3 Beautification

(a) Undergrounding of Utilities. All new utility lines shall be undergrounded as specified in Article 18 of the Public Works Code.

(b) Street Trees and Landscaping. Trees planted along a public street within the right of way and all landscaping within said right of way shall conform to the requirements of the Basic Approvals: Existing Standards and any non-conflicting Future Changes to Existing Standards and this Agreement. In the case of all newly constructed subdivisions the Subdivider shall provide street trees and landscaping conforming to the policies of the General Plan. Basic Approvals: Existing Standards and any non-conflicting Future Changes to Existing Standards and this Agreement. Provisions shall be made for maintenance of said trees.

(c) Open Areas on Private Property. When required pursuant to the Basic Approvals: Existing Standards and any non-conflicting Future Changes to Existing Standards and this Agreement the Subdivider shall provide for the landscaping of open areas on private property and provision shall be made for the maintenance thereof. Such open areas shall be restricted to such use in accordance with the Basic Approvals and this Agreement.
4 Parkland Dedication

Park and open space improvements and dedications shall be provided as required by the Basic Approvals Existing Standards and any non conflicting Future Changes to Existing Standards and this Agreement and in conformance with the standards set forth therein and subject to the approval of the DPW Director and other affected City agencies

5 Easements

Easements for City utilities and City facilities such as sanitary and drainage facilities fire protection facilities and City owned street lighting facilities shall be for the use of such governmental facilities with the right of immediate access to the utilities and facilities by the City

6 Monuments

The location and installation of survey monuments shall conform to the standards in the Subdivision Regulations When such monuments are "held" to the City or State monuments for which coordinates of the California Coordinate System are available the corresponding coordinates for such monuments shall be determined and recorded The location of survey monuments shall be shown on the Final Map In the event all survey monuments are not installed prior to filing of the Final Map or Parcel Map a monument bond shall be filed at that time

7 General Improvement Requirements

(a) The Subdivider shall provide for the construction and installation of all Public Improvements in the subdivision in accordance with the Existing Standards and any non conflicting Future Changes to Existing Standards and this Agreement

(b) Notwithstanding any provision of the Public Works Code to the contrary a Subdivider or applicant may request from the DPW Director a street improvement permit to initiate the construction of Public Improvements independent of or as part of the approval of a Final Map or Parcel Map Said permit shall comply with the applicable provisions of the Subdivision Code and any additional provisions set forth in this Agreement In addition all such permits shall comply with the provisions of Public Works Code Sections 2 3 1 et seq if such provisions are applicable to the work contemplated under the permit Fees for said permits shall be according to the Public Works Code Sections 2 1 et seq unless modified by the Existing Standards and any non conflicting Future Changes to Existing Standards

8 Improvement Plans

(a) Following approval of the Tentative Map and prior to filing of the Final Map the Subdivider’s engineer shall submit grading and construction plans for any required Public Improvements to the DPW Director for approval

(b) Improvement plans including grading plans and an erosion control plan as appropriate shall be prepared under the direction of a qualified and duly licensed professional civil engineer registered in the State of California
(c) Improvement plans shall conform to the Subdivision Regulations regarding format, size and contents.

(d) Any specifications supplementing DPW's Standard Specifications shall be considered a part of the improvement plans.

(e) The improvement plans shall reflect the Public Improvement required in accordance with this Agreement or any amendments thereto.

(f) The DPW Director shall act upon and review improvement plans within the time periods specified in Section 66456.2 of the Subdivision Map Act. This time limit may be extended by mutual agreement. The DPW Director shall send a copy of the improvement plans to all affected City agencies for their review and approval. The DPW Director's review of the improvement plans shall conform with the Existing Standards and any non-conflicting Future Changes to Existing Standards.

9 Construction

(a) No construction of Public Improvements shall commence until improvement plans have been approved by the DPW Director and affected City agencies and appropriate City permits have been issued. Prior to issuance of any such permits, the Subdivider shall provide easements or obtain easements from third parties to allow for the City to complete construction of Public Improvements on private property should the Subdivider fail to do so and to allow for public use, if necessary, prior to City acceptance of such Public Improvements. Also, prior to issuance of any such permits, the Subdivider shall provide an irrevocable offer of dedication of private property in fee title including grant deeds or obtain an irrevocable offer of dedication of private property in fee title from third parties where said property is designated for use as future public right of way in accordance with this Agreement and the Basic Approvals. The Subdivider at the City's option shall provide an irrevocable offer of dedication for private property in fee title including grant deeds or obtain an irrevocable offer of dedication for private property in fee title from third parties where Public Improvements will be constructed on said property. In addition, the Subdivider shall provide an irrevocable offer of dedication of any Public Improvements constructed pursuant to this Agreement and the Basic Approvals.

(b) Notwithstanding Administrative Code Chapter 23, the Director of Property is authorized to enter into easements for a term of five (5) years or less for purposes of Subsection (a) above or other purposes associated with construction and use of Public Improvements as set forth in this Agreement.

(c) Construction of Public Improvements that are to be accepted by the City as Public Improvements or for public maintenance and liability purposes shall be subject to inspection by the DPW Director and the City agency that will assume jurisdiction over the Public Improvement. The Subdivider is responsible for paying the applicable engineering inspection fee as specified in the Public Works Code.

(d) Any work done by the Subdivider prior to issuance of appropriate City permits or approval of improvement plans, including changes thereto, or without the inspection and testing...
required by the DPW Director is subject to rejection. Such work shall be deemed to have been done at the risk and peril of the Subdivider.

(e) The design and layout of all required improvements both on site and off site private and public shall conform to the Basic Approvals, the Existing Standards and any non-conflicting Future Changes to Existing Standards and Tentative Map conditions consistent therewith.

(f) Installation of Underground Facilities. All underground facilities including sanitary and drainage facilities and duct banks and excepting survey monuments installed in streets, alleys, or pedestrian ways shall be constructed by the Subdivider and inspected and approved by the DPW Director prior to the surfacing of such street, alley or pedestrian way. Service connections for all underground utilities and sewers shall be laid to such length as will in the DPW Director's opinion obviate disturbing the street alley or pedestrian way improvements when service connections are completed to properties in the subdivision.

10 Failure To Complete Improvements Within Agreed Time

The improvement agreement shall include provisions consistent with the Basic Approvals, Existing Standards and any non-conflicting Future Changes to Existing Standards and this Agreement regarding extensions of time and remedies when improvements are not completed within the agreed time.

11 Revision To Approved Plans

Requests by the Subdivider for revisions to the approved improvement plans shall be submitted in writing to the DPW Director and shall be accompanied by drawings showing the proposed revision. If the revision is acceptable to the DPW Director and any affected City agency and consistent with the Basic Approvals, Existing Standards and any non-conflicting Future Changes to Existing Standards, this Agreement and the Tentative Map, the DPW Director shall initial the revised plans. Construction of any proposed revision shall not commence until revised plans have been received and approved by the DPW Director and any affected City agency.

12 Improvement Agreement

(a) General. This Section shall apply only to Public Improvements that have not been completed or conditions that have not been fulfilled prior to filing a Parcel or Final Map. An agreement (the "Improvement Agreement") shall be approved by the DPW Director approved as to form by the City Attorney and executed by the DPW Director on behalf of the City. The improvement agreement shall be consistent with the Basic Approvals, Existing Standards and any non-conflicting Future Changes to Existing Standards, this Agreement and the Tentative Map and shall provide for:

(1) Construction of all Public Improvements required pursuant to the Basic Approvals, Existing Standards and any non-conflicting Future Changes to Existing Standards, this Agreement and conditions imposed on the Tentative Map or Parcel Map consistent therewith including any required off-site improvements within the time specified by Section 13.
(2) Satisfaction of conditions precedent to the transfer of title to the City of all land and improvements required to be dedicated to or acquired by the City if the City elects to defer transfer of title until after the Public Improvements have been completed consistent with the Basic Approvals Existing Standards and any non conflicting Future Changes to Existing Standards and this Agreement including any approved title exceptions as defined therein which are or shall be specified in this Agreement

(3) Payment of inspection fees in accordance with applicable City regulations consistent with the Basic Approvals Existing Standards and any non conflicting Future Changes to Existing Standards

(4) Improvement security as required by Section 15

(5) Maintenance and repair of any defects or failures of the required Public Improvements and to the extent feasible removing their causes prior to acceptance of the Public Improvements by the City

(6) Release and indemnification of the City from all liability incurred in connection with the construction and design of Public Improvements and payment of all reasonable attorneys’ fees that the City may incur because of any legal action or other proceeding arising from the construction except release and indemnification disallowed under the Subdivision Map Act or any other State or federal law pursuant to the procedures provided in the Subdivision Map Act

(7) Payment by Subdivider of all costs and reasonable expenses and fees including attorneys' fees incurred in enforcing the obligations of the improvement agreement

(8) Any other deposits reimbursements fees or conditions as required by City regulations consistent with Basic Approvals Existing Standards and any non conflicting Future Changes to Existing Standards and as may be required by the Director

(9) Any other provisions required by the City as reasonably necessary to effectuate the purposes and provisions of the Subdivision Map Act the Basic Approvals and Existing Standards and any non conflicting Future Changes to Existing Standards in accordance with this Agreement

(b) Any improvement agreement contract or act required or authorized by the Subdivision Map Act or this Agreement for which security is required shall be secured in accordance with Section 66499 et seq of the Subdivision Map Act and this Agreement

13 Completion Of Improvements

(a) The Public Improvements for subdivisions of five or more parcels which are not otherwise required to be completed prior to recordation of a Final Map shall be completed by the Subdivider within the time specified in an improvement agreement which is consistent with the Basic Approvals Existing Standards and any non conflicting Future Changes to Existing Standards this Agreement and the Tentative Map
(b) The completion of Public Improvements for subdivisions of four or fewer parcels which are not otherwise required to be completed prior to recordation of a Parcel Map or Final Map may be deferred until a permit or other grant of approval for the development of any parcel within the subdivision is applied for unless the completion of the Public Improvements is found to be necessary pursuant to this Agreement for public health or safety or for the orderly development of the surrounding area in which case the improvement agreement shall specify a time for completion. If any required Public Improvements are not completed at the time of recordation of a Parcel Map or Final Map for four or fewer parcels an improvement agreement is required pursuant to this Agreement. This finding shall be made by the DPW Director after consultation with appropriate City agencies. The specified date for completion of the Public Improvements when required shall be stated in the improvement agreement. Public Improvements shall be completed in accordance with the improvement agreement.

(c) Completion dates may be extended by the DPW Director according to the following procedures:

1. The Subdivider must request an extension in writing stating adequate evidence to justify the extension by letter to the DPW Director. The request shall be made not less than 30 days prior to expiration of the improvement agreement. The Director may grant such extensions subject to the terms of the improvement agreement.

2. The DPW Director may condition approval of an extension agreement upon the following:

   (i) Revised improvement construction estimates to reflect current improvement costs as approved by the DPW Director.

   (ii) Increase of improvement securities in accordance with revised construction estimates.

   (iii) Inspection fees may be increased to reflect current construction costs but shall not be subject to any decrease or refund and

   (iv) Conditions that the DPW Director deems necessary to assure the timely completion of Public Improvements.

3. If authorized by the DPW Director the Subdivider shall enter into an improvement agreement extension ("extension agreement") with the City. The extension agreement shall be approved by the DPW Director and the City Attorney and executed by the Director and the Subdivider.

4. The costs incurred by the City in reviewing and processing the extension agreement shall be paid by the Subdivider at actual cost.

(d) Should the Subdivider fail to complete the Public Improvements within the specified time or correct all deficiencies within the time specified for completion the City may by resolution of the Board of Supervisors and at its option cause any or all uncompleted Public Improvements to be completed and all uncorrected deficiencies to be corrected and the
Subdivider and parties executing the security or securities shall be firmly bound for the payment of all necessary costs

(e) As Built Plans Upon completion of the Public Improvements the Subdivider shall submit to the DPW Director a reproducible set of as built improvement plans in the format the DPW requests

14 Acceptance Of Improvements

(a) General With respect to all subdivisions when any deficiencies in the required Public Improvements have been corrected as built improvement plans submitted and the City Engineer upon written request from the Subdivider issues a Notice of Completion the completed Public Improvements shall be considered by the Director for acceptance

(b) Acceptance If the Public Improvements have been completed to the satisfaction of the DPW Director and the affected City agencies and are ready for their intended use the Director shall provide the Board of Supervisors with a written certificate to that effect and the Public Improvements shall be accepted by the Board of Supervisors by ordinance subject to the provisions of San Francisco Administrative Code Section 1 52 Acceptance of the improvements shall imply only that the improvements have been completed satisfactorily are ready for their intended use and that Public Improvements have been accepted for public use Acceptance of any Public Improvement shall not effect a waiver of any rights the City may have as to warranties and construction defects

(c) Warranty Periods

(1) Pump Station and Stormwater Management System Warranty The Subdivider shall warranty each pump station and the stormwater management system for three years after the City Engineer issues its Notice of Completion for said pump station The General Manager of the SFPUC also shall approve any Notice of Completion issued under this Subsection

(2) Warranty for all other Public Improvements Other than as provided in (c)(1) above and in Section 3 77 of this Agreement the Subdivider shall warranty all Public Improvements for two years after the City Engineer issues its Notice of Completion for said Infrastructure unless the City agency with jurisdiction over the Public Improvement authorizes a shorter warranty period To the extent the Public Improvement is within SFMTA jurisdiction the appropriate SFMTA official also shall approve any Notice of Completion issued under this Subsection

(3) Subdividers liability pursuant to the warranties in Subsections (c)(1) and (2) above shall cover latent defects and defective material or workmanship and shall not extend to ordinary wear and tear or harm or damage from improper maintenance or operation of the Public Improvement by a City agency or the City agencies agent

15 Security For Improvements

(a) The requirements of this Section apply to all improvement agreements
(b) No Final Map or Parcel Map shall be signed by the DPW Director or recorded until all improvement securities required by this Article in the form prescribed by the City pursuant to Government Code Section 66499 et seq. have been received and approved.

(c) A performance bond or other acceptable security as provided in Section 66499 of the Government Code in the amount of 100 percent of the estimated cost of completion of the construction or installation of all Public Improvements as determined by the DPW Director shall be required of all subdivisions to secure satisfactory performance of those obligations. As a guarantee of payment for the labor, materials, equipment and services required, a payment bond or other acceptable security shall be required for 50 percent of the estimated cost of completion of the Public Improvements as determined by the DPW Director. For purposes of the preceding sentences the "estimated cost of completion" shall include all costs of remediating any hazardous materials as necessary to permit completion of the required Public Improvements unless those costs are otherwise secured as provided in this Agreement.

(d) The security shall be released or reduced upon completion of construction as follows:

(1) The security shall be reduced to no less than 10 percent of the original amount for the purpose of guaranteeing repair of any defect in the improvements which occurs within one year of when (i) the Public Improvements have been deemed complete to the satisfaction of the City Engineer and DPW Director and (ii) the Clerk of the Board of Supervisors certifies that no claims by any contractor, subcontractor or person furnishing labor, materials or equipment for the required Public Improvements have been filed against the City prior to or within a 100-day period following completion of the Public Improvements.

(2) If any claims by any contractor, subcontractor or person furnishing labor, materials or equipment to the Subdivider have been filed against the City then the performance security shall only be reduced to an amount equal to the amount of all such claims filed or to 10 percent of the original amount whichever is greater.

(3) The security may be reduced in conjunction with completion of a portion of the Public Improvements to the satisfaction of the DPW Director to an amount determined by the Director however, in no event shall the amount of the security be reduced below the greater of (i) the amount required to guarantee the completion of the remaining portion of Public Improvements and any other obligation imposed by the Subdivision Map Act, this Code or the improvement agreement or (ii) below 10 percent of the original amount of the security.

(4) The security shall be released when all of the following have occurred:

(i) One year has passed since the date of acceptance by the Board of Supervisors or one year has passed since the date that all deficiencies that the DPW Director identifies in the required Public Improvements have been corrected or waived in writing.

(ii) If any claims identified in Subsection (d)(1)(ii) have been filed against the City, all such claims have been satisfied or withdrawn or otherwise secured.
16 Monument Bonds

As a guarantee of good faith to furnish and install the required survey monuments and to pay the Subdivider's engineer or surveyor for said work, the Subdivider shall furnish a corporate surety bond or other acceptable security for an amount equal to 100 percent of the estimated cost of such work. Such work shall consist of satisfactorily furnishing and installing the said survey monuments and of accurately fixing exact survey points thereon.

17 Payment Of Taxes And Liens

Prior to recordation of a Final Map or Parcel Map, the Subdivider shall comply with all applicable provisions governing taxes and assessments as set forth in Sections 66492, 66493 and 66494 of the Subdivision Map Act and any amendments thereto.

18 Term of Tentative Maps

Upon approval of any Tentative Map at the Project Site, the term of such Tentative Map shall be extended until the expiration or termination of the Development Agreement notwithstanding any other City law provided that approvals obtained in the last 5 years of the term of the Development Agreement shall extend for the greater of (a) the term of the Development Agreement or (b) the maximum applicable time provided for under City law. Notwithstanding anything in Section 66474.2 of the Subdivision Map Act or the City’s Subdivision Code to the contrary, it shall be a condition to the approval of any Tentative Map that the ordinances, policies and standards applicable to the Tentative Map shall be the Existing Standards and any applicable Future Changes to Existing Standards permitted under the Development Agreement.
SEC 56.17 PERIODIC REVIEW

(a) Time for and Initiation of Review The Director shall conduct a review in order to ascertain whether the applicant/developer has in good faith complied with the development agreement. The review process shall commence at the beginning of the second week of January following the adoption of a development agreement and at the same time each year thereafter for as long as the agreement is in effect. The applicant/developer shall provide the Director with such information as is necessary for purposes of the compliance review.

Prior to commencing review the Director shall provide written notification to any party to a collateral agreement which the Director is aware of pursuant to Sections 56.11(a) and (d) above. Said notice shall summarize the periodic review process advising recipients of the opportunity to provide information regarding compliance with the development agreement. Upon request, the Director shall make reasonable attempts to consult with any party to a collateral agreement if specified terms and conditions of said agreement have been incorporated into the development agreement. Any report submitted to the Director by any party to a collateral agreement if the terms or conditions of said collateral agreement have been incorporated into the development agreement shall be transmitted to the Commission and/or Board of Supervisors.

(b) Finding of Compliance by Director If the Director finds on the basis of substantial evidence that the applicant/developer has complied in good faith with the terms and conditions of the agreement the Director shall notify the Commission and the Board of Supervisors of such determination and shall at the same time cause notice of the determination to be published in the official newspaper and included on the Commission calendar. If no member of the Commission or the Board of Supervisors requests a public hearing to review the Director’s determination within 14 days of receipt of the Director’s notice the Director’s determination shall be final. In such event the Director shall issue a certificate of compliance which shall be in recordable form and may be recorded by the developer in the official records. The issuance of a certificate of compliance by the Director shall conclude the review for the applicable period.

(c) Public Hearing Required If the Director determines on the basis of substantial evidence that the applicant/developer has not complied in good faith with the terms and conditions of the development agreement or otherwise determines that the public interest would be served by further review or if a member of the Commission or Board of Supervisors requests further review pursuant to Subsection (b) above the Director shall make a report to the Commission which shall conduct a public hearing on the matter. Any such public hearing must be held no sooner than 30 days and no later than 60 days after the Commission has received the Director’s report. The Director shall provide to the applicant/developer (1) written notice of the public hearing scheduled before the Commission at least 30 days prior to the date of the hearing and (2) a copy of the Director’s report to the Commission on the date the report is issued.
(d) **Findings Upon Public Hearing** At the public hearing, the applicant/developer must demonstrate good faith compliance with the terms of the development agreement. The Commission shall determine upon the basis of substantial evidence whether the applicant/developer has complied in good faith with the terms of the development agreement.

(e) **Finding of Compliance by Commission** If the Commission, after a hearing determines on the basis of substantial evidence that the applicant/developer has complied in good faith with the terms and conditions of the agreement during the period under review, the Commission shall instruct the Director to issue a certificate of compliance which shall be in recordable form may be recorded by the applicant/developer in the official records and which shall conclude the review for that period provided that the certificate shall not be issued until after the time has run for the Board to review the determination. Such determination shall be reported to the Board of Supervisors. Notice of such determination shall be transmitted to the Clerk of the Board of Supervisors within three days following the determination. The Board may adopt a motion by majority vote to review the decision of the Planning Commission within 10 days of the date after the transmittal. A public hearing shall be held within 30 days after the date that the motion was adopted by the Board. The Board shall review all evidence and testimony presented to the Planning Commission as well as any new evidence and testimony presented at or before the public hearing. If the Board votes to overrule the determination of the Planning Commission and refuses to approve issuance of a certificate of compliance, the Board shall adopt written findings in support of its determination within 10 days following the date of such determination. If the Board agrees with the determination of the Planning Commission, the Board shall notify the Planning Director to issue the certificate of compliance.

(f) **Finding of Failure of Compliance** If the Commission, after a public hearing determines on the basis of substantial evidence that the applicant/developer has not complied in good faith with the terms and conditions of the agreement during the period under review, the Commission shall either (1) extend the time for compliance upon a showing of good cause or (2) shall initiate proceedings to modify or terminate the agreement pursuant to Section 56.18.

**SEC 56.18 MODIFICATION OR TERMINATION**

(a) If the Commission, upon a finding pursuant to Subdivision (f) of Section 56.17 determines that modification of the agreement is appropriate or that the agreement should be terminated, the Commission shall notify the applicant/developer in writing 30 days prior to any public hearing by the Board of Supervisors on the Commission’s recommendations.

(b) **Modification or Termination** If the Commission, upon a finding pursuant to Subdivision (f) of Section 56.17 approves and recommends a modification or termination of the agreement, the Board of Supervisors shall hold a public hearing to consider and determine whether to adopt the Commission recommendation. The procedures governing Board action shall be the same as those applicable to the initial adoption of a development agreement provided however that consent of the applicant/developer is not required for termination under this section.
SEC 56.3 DEFINITIONS

(d) Commission shall mean the City Planning Commission
Exhibit P
Form of Assignment and Assumption Agreement

RECORDING REQUESTED BY
CLERK OF THE BOARD OF SUPERVISORS
OF THE CITY AND COUNTY OF SAN FRANCISCO

(Exempt from Recording Fees
Pursuant to Government Code
Section 27383)

AND WHEN RECORDED MAIL TO

Gloria L. Young
Clerk of the Board of Supervisors
City Hall Room 244
1 Dr. Carlton B. Goodlett Place
San Francisco CA 94102

ASSIGNMENT AND ASSUMPTION AGREEMENT
RELATIVE TO
DEVELOPMENT AGREEMENT

THIS ASSIGNMENT AND ASSUMPTION AGREEMENT (hereinafter the
Assignment) is entered into this ___ day of ____________ ___ by and between
VISITACION DEVELOPMENT LLC, a California limited liability company (Assignor) and
_________________________ a __________________ (Assignee)

RECITALS

A On ______________________ Assignor and the City and County of San
Francisco, a political subdivision and municipal corporation of the State of California (the
City) entered into that certain Development Agreement by and between the City and County
of San Francisco and Visitacion Development LLC, a California limited liability company
relative to the development known as the Schlage Lock Development Project (the Development
Agreement) with respect to certain real property owned by Assignor as such property is more
particularly described in the Development Agreement (the Subject Property). The
Development Agreement was recorded in the Official Records of the City and County of San
Francisco on ___________ as Document No ___________

B Assignor intends to convey certain real property as more particularly identified
and described on Exhibit A attached hereto (hereafter the Assigned Parcel) to Assignee. The
Assigned Parcel is subject to the Development Agreement
ASSIGNMENT AND ASSUMPTION

NOW THEREFORE Assignor and Assignee hereby agree as follows

1 Initially capitalized terms used herein and not otherwise defined shall have the meaning ascribed to them in the Development Agreement.

2 Assignor hereby assigns to Assignee effective as of Assignor's conveyance of the Assigned Parcel to Assignee all of the rights, title, interest, burdens and obligations of Assignor under the Development Agreement with respect to the Assigned Parcel including the following obligations:

   a [______________]

   b [______________]

Assignor retains all the rights, title, interest, burdens and obligations under the Development Agreement with respect to all other portions of the Subject Property owned by Assignor.

3 Assignee hereby assumes effective as of Assignor's conveyance of the Assigned Parcel to Assignee all of the rights, title, interest, burdens and obligations of Assignor under the Development Agreement with respect to the Assigned Parcel and agrees to observe and fully perform all the duties and obligations of Assignor under the Development Agreement with respect to the Assigned Parcel (including but not limited to those set forth in paragraph 2 above) and to be subject to all the terms and conditions thereof with respect to the Assigned Parcel. The parties intend that upon the execution of this Agreement and conveyance of the Assigned Parcel to Assignee Assignee shall become substituted for Assignor as the Developer under the Development Agreement with respect to the Assigned Parcel.

4 Assignee hereby consents to makes and expressly reaffirms any and all Indemnifications and releases of the City set forth in the Development Agreement including without limitation Section 6.10 of the Development Agreement.

5 Assignee hereby covenants and agrees that:

   a Assignee agrees to all of the provisions of Article 4 of the Development Agreement including but not limited to the nonapplicability of the Costa Hawkins Act. Assignee shall not challenge the enforceability of any provision or requirement of the Development Agreement including but not limited to the provisions and waivers set forth in Article 4 of the Development Agreement with respect to the Costa Hawkins Act (California Civil Code section 1954 50 et seq.)

   b Assignee shall not sue the City in connection with (i) any and all disputes between Assignor and Assignee arising from this Assignment or the Development Agreement.
(ii) any failure to complete all or any part of the Project by any party or (iii) any harm resulting from the City's refusal to issue further permits or approvals to a defaulting party under the terms of the Development Agreement.

c Assignee shall indemnify the City and its officers, agents and employees from and if requested shall defend them against any and all Losses resulting directly or indirectly from (i) any dispute between Assignor and Assignee arising from this Assignment or the Development Agreement (ii) any failure to complete all or any part of the Project by any party or (iii) any harm resulting from the City's refusal to issue further permits or approvals to a defaulting party under the terms of the Development Agreement.

6 All of the covenants, terms and conditions set forth herein shall be binding upon and shall inure to the benefit of the parties hereto and their respective heirs, successors and assigns.

7 The notice address for Assignee under Section 13.11 of the Development Agreement shall be

__________________________
__________________________
Attn ____________________
Tel ______________________
Fax ______________________

With copy to

__________________________
__________________________
Attn ____________________
Tel ______________________
Fax ______________________

8 This Assignment may be executed in as many counterparts as may be deemed necessary and convenient and by the different parties hereto on separate counterparts each of which when so executed shall be deemed an original but all such counterparts shall constitute one and the same instrument.

9 This Assignment and the legal relations of the parties hereto shall be governed by and construed and enforced in accordance with the laws of the State of California without regard to its principles of conflicts of law.

10 [add transfer of bonds or security if applicable]

11 Nothing in this Agreement changes the terms of the Development Agreement. In the event of any conflict between the terms of this Agreement and the terms of the Development Agreement the terms of the Development Agreement shall control.
IN WITNESS WHEREOF the parties hereto have executed this Assignment as of the day and year first above written.

ASSIGNOR

VISITACION DEVELOPMENT LLC a California limited liability company

By

ASSIGNEE

__________________________

a _________________________

By _________________________

Its _________________________

CONSENT

City and County of San Francisco a municipal corporation

By _________________________

Planning Director

[All Signatures must be Acknowledged]
STATE OF CALIFORNIA

SS

COUNTY OF

On ______________ before me ____________________ personally appeared ____________________________________ who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies) and that by his/her/their signature(s) on the instrument the person(s) or the entity upon behalf of which the person(s) acted executed the instrument

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct

WITNESS my hand and official seal Signature

My commission expires

STATE OF CALIFORNIA

SS

COUNTY OF

On ______________ before me ____________________ personally appeared ____________________________________ who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies) and that by his/her/their signature(s) on the instrument the person(s) or the entity upon behalf of which the person(s) acted executed the instrument

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct

WITNESS my hand and official seal Signature

My commission expires
I (We) ____________________________ the owner(s) of that certain real property situated in the City and County of San Francisco State of California more particularly described as follows

(PLEASE ATTACH THE LEGAL DESCRIPTION AS ON DEED)

BEING ASSESSOR'S BLOCK    , LOT   ,
COMMONLY KNOWN AS the Old Office Building

hereby give notice that there are special restrictions on the use of said property under Part II Chapter II of the San Francisco Municipal Code (Planning Code)

Said Restrictions consist of conditions of approval pursuant to Motion No __, Case No 20061308EMTZ approved by the Planning Commission of the City and County of San Francisco on June 4, 2014 and are conditions that had to be so attached in order that said application should be approved under the Development Agreement for the Schlage Lock Development Project (the Development Agreement)

The restrictions and conditions of which notice is hereby given are

Whenever Project Sponsor is used in the following conditions the conditions shall also bind any successor to the Project or other persons having an interest in the Project or underlying property

Conditions
NOTICE OF SPECIAL RESTRICTIONS UNDER THE PLANNING CODE

1 The Project Sponsor shall comply with rehabilitating and reserving a minimum of twenty-five (25) percent of net leasable floor area in the Old Office Building for Community Uses as defined in Section 4.6 of the Development Agreement for a minimum of 15 years from the issuance of the Certificate of Occupancy for the Old Office Building.

2 The Rehabilitation and Community Use requirements for the Old Office Building are incorporated into this Notice of Special Restrictions as stated in Section 4.6 of the Development Agreement.

Monitoring and Violation

3 Violation of the conditions noted above may be subject to relevant enforcement provisions of the Development Agreement or any other relevant provisions of the Planning Code including abatement procedures and fines up to $500 per day.

4 Should the monitoring of the conditions of approval contained in this Notice of Special Restriction (NSR) be required the Project Sponsor or successor shall pay fees as established in Planning Code Section 351(e)(1).

5 If project applicant fails to comply with the terms of this NSR, the Director of Building Inspection shall deny any and all site or building permits or certificates of occupancy for the development project until the Planning Department notifies the Director of compliance.

6 A project applicant’s failure to comply with these requirements shall also constitute cause for the City to record a lien against the development project.

7 Upon approval of the Final Map consistent with the Development Agreement, the Project Sponsor shall record this NSR on the Historic Office Building parcel described in the Development Agreement. The Project Sponsor shall promptly provide a copy of the recorded NSR to the Department and to any other monitoring agency.

8 This NSR and the restrictions contained herein may not be subordinated to any other liens or restrictions except as allowed by the Planning Code.

9 Should implementation of this Project result in complaints from neighborhood residents or business owners and tenants which are not resolved by the Project Sponsor and are subsequently reported to the Zoning Administrator and found to be in violation of the City Planning Code and/or the specific Development Agreement or Conditions of Approval for the Project, the Zoning Administrator shall report such complaints to the City Planning Commission which may thereafter hold a public hearing on the matter in accordance with the hearing notification and conduct procedures as set forth in Sections 174.306.3 and 306.4 of the Code to consider revocation of any associated building permits.

10 The property owner(s) shall record a copy of these conditions with the Office of the Recorder of the City and County of San Francisco as part of the property records for the block and lot identified above.
NOTICE OF SPECIAL RESTRICTIONS UNDER THE PLANNING CODE

The use of said property contrary to these special restrictions shall constitute a violation of the Development Agreement and the Planning Code and no release, modification or elimination of these restrictions shall be valid unless the terms of the Development Agreement are modified by the Project Sponsor and the City and notice thereof is recorded on the Land Records by the Zoning Administrator of the City and County of San Francisco.

(Signature) ___________________________________________________________ (Printed Name) ___________________________________________________________

Dated _______________ 20 _____ at ___________________________ California

(Month Day) (City)

(Signature) ___________________________________________________________ (Printed Name) ___________________________________________________________

Dated _______________ 20 _____ at ___________________________ California

(Month Day) (City)

(Signature) ___________________________________________________________ (Printed Name) ___________________________________________________________

Dated _______________ 20 _____ at ___________________________ California

(Month Day) (City)

Each signature must be acknowledged by a notary public before recordation and add Notary Public Certification(s) and Official Notarial Seal(s).

EXHIBIT A

The property referred to in this Notice of Special Restrictions is situated in the State of California, City and County of San Francisco, and is described more particularly as follows.
EXHIBIT R

RECORDING REQUESTED BY

And When Recorded Mail To

Name

Address

City

State  California

Space Above this Line For Recorder's Use

I (We)__________________________, the owner(s) of that certain real property situated in the City and County of San Francisco, State of California, more particularly described as follows:

(PLEASE ATTACH THE LEGAL DESCRIPTION AS ON DEED)

BEING ASSESSOR'S BLOCK   , LOT

COMMONLY KNOWN AS VISITACION PARK

hereby give notice that there are special restrictions on the use of said property under Part II, Chapter II of the San Francisco Municipal Code (Planning Code).

Said Restrictions consist of conditions of approval pursuant to Motion No. 2006-1308EMTZ approved by the Planning Commission of the City and County of San Francisco on June __, 2014, and are conditions that had to be so attached in order that said application should be approved under the Development Agreement for the Schlage Lock Development Project (the Development Agreement).

The restrictions and conditions of which notice is hereby given are:

Whenever "Project Sponsor" is used in the following conditions the conditions shall also bind any successor to the Project or other persons having an interest in the Project or underlying property;

Visitation Park Open to the Public in Perpetuity

Conditions

1 The Project Sponsor shall designate and maintain said park as open and accessible to the public and shall install clear signage about public access and operating hours subject to Department review as specified in the Development Agreement as Exhibit D during the
NOTICE OF SPECIAL RESTRICTIONS

term of the Development Agreement and thereafter maintain said park open and accessible to the public in perpetuity

2 The Project Sponsor or any successor shall offer the park for the use, enjoyment and benefit of the public for open space and recreation purposes only including without limitation leisure social activities picnics and barbecues playgrounds sports and authorized special events

3 The park shall be open and accessible to the public seven (7) days per week during daylight hours unless reduced hours are approved in writing by the City or reasonably imposed by Developer with the City's reasonable consent to address security concerns. No person shall enter, remain, stay or loiter in the park when the park is closed to the public except persons authorized in conjunction with a Special Event or other temporary closure or authorized service and maintenance personnel

4 Upon transfer of fee title to said park to the City, the Project Sponsor's obligations detailed herein shall terminate

Monitoring and Violation

5 Violation of the conditions noted above or any other relevant provisions of the Development Agreement or the Planning Code may be subject to the enforcement provisions of the Development Agreement as well as abatement procedures and fines up to $500 a day in accordance with Code Section 176

6 Should the monitoring of the conditions of approval contained in this Notice of Special Restriction (NSR) be required, the Project Sponsor or successor shall pay fees as established in Planning Code Section 351(e)(1)

7 If project applicant fails to comply with the terms of this NSR, the Director of Building Inspection shall deny any and all site or building permits or certificates of occupancy for the development project until the Planning Department notifies the Director of compliance

8 A project applicant's failure to comply with these requirements shall also constitute cause for the City to record a lien against the development project

9 Upon approval of the Final Map consistent with the Development Agreement, the Project Sponsor shall record this NSR on the parcel designated as a park. The Project Sponsor shall promptly provide a copy of the recorded NSR to the Department and to any other monitoring agency

10 This NSR and the restrictions contained herein may not be subordinated to any other liens or restrictions except as allowed by the Planning Code

11 Should implementation of this Project result in complaints from neighborhood residents or business owners and tenants which are not resolved by the Project Sponsor and are subsequently reported to the Zoning Administrator and found to be in violation of the City
NOTICE OF SPECIAL RESTRICTIONS

Planning Code and/or the specific Development Agreement or Conditions of Approval for the Project the Zoning Administrator shall report such complaints to the City Planning Commission which may thereafter hold a public hearing on the matter in accordance with the hearing notification and conduct procedures as set forth in Sections 174, 306.3 and 306.4 of the Code to consider revocation of any associated building permit.

The property owner(s) shall record a copy of these conditions with the Office of the Recorder of the City and County of San Francisco as part of the property records for the block and lot identified above.

The use of said property contrary to these special restrictions shall constitute a violation of the Development Agreement and the Planning Code and no release, modification or elimination of these restrictions shall be valid unless the terms of the Development Agreement are modified by the Project Sponsor and the City and notice thereof is recorded on the Land Records by the Zoning Administrator of the City and County of San Francisco.

(Signature)  
(Printed Name)

Dated _______20______ at _______________ California
(Month Day)   (City)

(Signature)  
(Printed Name)

Dated _______20______ at _______________ California
(Month Day)   (City)

(Signature)  
(Printed Name)

Dated _______20______ at _______________, California
(Month Day)   (City)

Each signature must be acknowledged by a notary public before recordation add Notary Public Certification(s) and Official Notarial Seal(s).

EXHIBIT A

The property referred to in this Notice of Special Restrictions is situated in the State of California City and County of San Francisco and is described more particularly as follows

EXHIBIT B
NOTICE OF SPECIAL RESTRICTIONS

PLANS OF PROJECT INDICATING LOCATION OF PARKS
RECORDING REQUESTED BY

And When Recorded Mail To

Name

Address

City

State California

Space Above this Line For Recorder's Use

I (We) ____________________________ the owner(s) of that certain real property situated in the City and County of San Francisco State of California more particularly described as follows

(PLEASE ATTACH THE LEGAL DESCRIPTION AS ON DEED)

BEING ASSESSOR'S BLOCK , LOT

COMMONLY KNOWN AS LELAND GREENWAY PARK

hereby give notice that there are special restrictions on the use of said property under Part II Chapter II of the San Francisco Municipal Code (Planning Code)

Said Restrictions consist of conditions of approval pursuant to Motion No ___, Case No 2006 1308EMTZ approved by the Planning Commission of the City and County of San Francisco on June __, 2014 and are conditions that had to be so attached in order that said application should be approved under the Development Agreement for the Schlage Lock Development Project (the Development Agreement )

The restrictions and conditions of which notice is hereby given are

Whenever Project Sponsor is used in the following conditions the conditions shall also bind any successor to the Project or other persons having an interest in the Project or underlying property

Leland Greenway Park to the Public in Perpetuity

Conditions

1 The Project Sponsor shall designate and maintain said park as open and accessible to the public and shall install clear signage about public access and operating hours subject to
Department review as specified in the Development Agreement as Exhibit D during the term of the Development Agreement and thereafter maintain said park open and accessible to the public in perpetuity.

2 The Project Sponsor or any successor shall offer the park for the use, enjoyment and benefit of the public for open space and recreation purposes only including, without limitation, leisure social activities, picnics and barbecues, playgrounds, sports and authorized special events.

3 The park shall be open and accessible to the public seven (7) days per week during daylight hours unless reduced hours are approved in writing by the City or reasonably imposed by Developer with the City's reasonable consent to address security concerns. No person shall enter, remain, stay or litter in the park when the park is closed to the public except persons authorized in conjunction with a Special Event or other temporary closure or authorized service and maintenance personnel.

4 Upon transfer of fee title to said park to the City, the Project Sponsor's obligations detailed herein shall terminate.

Monitoring and Violation

5 Violation of the conditions noted above or any other relevant provisions of the Development Agreement or the Planning Code may be subject to the enforcement provisions of the Development Agreement as well as abatement procedures and fines up to $500 a day in accordance with Code Section 176.

6 Should the monitoring of the conditions of approval contained in this Notice of Special Restriction (NSR) be required, the Project Sponsor or successor shall pay fees as established in Planning Code Section 351(e)(1).

7 If project applicant fails to comply with the terms of this NSR, the Director of Building Inspection shall deny any and all site or building permits or certificates of occupancy for the development project until the Planning Department notifies the Director of compliance.

8 A project applicant's failure to comply with these requirements shall also constitute cause for the City to record a lien against the development project.

9 Upon approval of the Final Map consistent with the Development Agreement, the Project Sponsor shall record this NSR on the parcel designated as a park. The Project Sponsor shall promptly provide a copy of the recorded NSR to the Department and to any other monitoring agency.

10 Thus NSR and the restrictions contained herein may not be subordinated to any other liens or restrictions except as allowed by the Planning Code.
11 Should implementation of this Project result in complaints from neighborhood residents or business owners and tenants which are not resolved by the Project Sponsor and are subsequently reported to the Zoning Administrator and found to be in violation of the City Planning Code and/or the specific Development Agreement or Conditions of Approval for the Project the Zoning Administrator shall report such complaints to the City Planning Commission which may thereafter hold a public hearing on the matter in accordance with the hearing notification and conduct procedures as set forth in Sections 174-306.3 and 306.4 of the Code to consider revocation of any associated building permit.

12 The property owner(s) shall record a copy of these conditions with the Office of the Recorder of the City and County of San Francisco as part of the property records for the block and lot identified above.

The use of said property contrary to these special restrictions shall constitute a violation of the Development Agreement and the Planning Code and no release, modification or elimination of these restrictions shall be valid unless the terms of the Development Agreement are modified by the Project Sponsor and the City and notice thereof is recorded on the Land Records by the Zoning Administrator of the City and County of San Francisco.

(Signature)  (Printed Name)

Dated __________, 20__ at ___________________ California
(Month Day)  (City)

(Signature)  (Printed Name)

Dated __________, 20__ at ___________________ California
(Month Day)  (City)

(Signature)  (Printed Name)

Dated __________, 20__ at ___________________ California
(Month Day)  (City)

Each signature must be acknowledged by a notary public before recordation and Notary Public Certification(s) and Official Notarial Seal(s)

EXHIBIT A

The property referred to in this Notice of Special Restrictions is situated in the State of California City and County of San Francisco and is described more particularly as follows
EXHIBIT B
PLANS OF PROJECT INDICATING LOCATION OF PARKS
CONSENT AND SUBORDINATION AGREEMENT

THIS CONSENT AND SUBORDINATION AGREEMENT RESULTS IN THE LIEN OF A DEED OF TRUST AND RELATED DOCUMENTS ON PROPERTY BECOMING SUBJECT TO AND OF LOWER PRIORITY THAN THE LIEN OF SOME LATER INSTRUMENTS AND AGREEMENTS AS EXPRESSLY SET FORTH HEREIN

THIS CONSENT AND SUBORDINATION AGREEMENT dated as of ____________ 2014 (this "Agreement") is by and between _____ AS TRUSTEE FOR THE HOLDERS OF THE NOTES DESCRIBED ON EXHIBIT A (or such substitute Holders of the Notes from time to time) (collectively together with its successors and assigns the Lender) VISITACION DEVELOPMENT LLC a California limited liability company (Owner) and the CITY AND COUNTY OF SAN FRANCISCO a municipal corporation (City)

RECITALS

A Owner is the fee owner of the approximately ____ acre site located in the southeast quadrant of San Francisco commonly referred to as Visitacion Valley a neighborhood bounded approximately to the north and west by McLaren Park and the Excelsior and Crocker Amazon districts to the east by the Caltrain tracks and to the south by the San Francisco/San Mateo County line and the City of Brisbane and more particularly described in Exhibit A attached hereto (the Property)

B Lender made a loan (the Loan) to Owner in the principal face amount of __________ (______) which is secured by a Deed of Trust dated __________ executed by Owner in favor of _________ as Trustee for the benefit of Original Lender and recorded on Reel _______ Image _______ Instrument No _________ in the Official Records of San Francisco County California (the Deed of Trust) The Deed of Trust together with all documents and instruments executed by Owner and delivered to Lender at its request in connection with the Loan including all amendments modifications renewals supplements replacements future advances and extensions of any or all of such documents and all rights and privileges of Lender or its successors thereunder are referred to collectively as the Loan Documents
C City and Owner are concurrently with this Agreement entering into a development agreement affecting the Property (the Development Agreement). The Development Agreement is being recorded in the Official Records of San Francisco on the same date as this Agreement. The Parties to this Agreement recognize the mutual benefit of the Development Agreement to Owner, Lender, and City and wish to ensure that the Development Agreement will remain in effect and run with the land encumbering the Property for the benefit and burden of all future owners of the Property and the City that it be and remain superior to the Loan Documents and that any action by Lender under the Loan Documents including but not limited to any foreclosure will not adversely affect or terminate the Development Agreement.

D The Development Agreement is conditioned upon the consent and subordination as set forth in this Agreement and the City and Owner would not be willing to enter into the Development Agreement without this Agreement.

AGREEMENT

NOW THEREFORE for good and valuable consideration the receipt and sufficiency of which are hereby acknowledged the Parties agree as follows:

1 Consent Lender hereby consents to the Development Agreement and all of the terms and conditions of the Development Agreement. Lender shall have the benefit of all of the mortgagee protection provisions set forth in Section 11.9 [Rights of Mortgagees Not Obligated to Construct Right to Cure Default] and any other provisions benefiting a mortgagee of the Development Agreement.

2 Subordination, Reliance. The encumbrance of the Development Agreement as it may be amended from time to time pursuant to the terms of this Agreement together with the encumbrance of any Assignment and Assumption Agreement, Recorded Restrictions or other instruments or agreements recorded against the Property pursuant to the terms of the Development Agreement (collectively the Development Agreement Documents) are and shall at all times be prior and superior to the lien of the Loan Documents and the Loan Documents are and shall at all times be subject and subordinate to the encumbrance of the Development Agreement Documents. Lender intentionally subordinates the lien of Loan Documents in favor of the Development Agreement Documents and understands that in reliance upon and in consideration of this Agreement, Owner and the City are entering into the Development Agreement and would not enter into the Development Agreement without this Agreement.

3 Nondisturbance. During the term of the Development Agreement Lender agrees (a) except as may be required by applicable law City shall not be named or joined in any foreclosure trustee's sale or other proceeding to enforce the Loan Documents (b) enforcement of the Loan Documents shall not terminate the Development Agreement or disturb or interfere with City's rights or obligations under the Development Agreement and (c) the rights of City under the Development Agreement shall not be adversely affected or disturbed in any manner by any foreclosure trustee's sale or other proceeding instituted or action taken under or in connection with the Loan Documents or if Lender takes possession of the Property pursuant to any provision of the Deed of Trust or otherwise except as expressly provided herein or in the Development Agreement. The City agrees not to interfere in any manner with the Lender's exercise of its rights and remedies.

4 Assumption of Development Agreement. If during the term of the Development Agreement any interest of Owner shall be transferred by reason of any foreclosure trustee's sale or other proceeding for enforcement of the Loan Documents such successor shall to receive
Owner's rights and benefits under the Development Agreement enter into an Assignment and Assumption Agreement in accordance with and as required by the terms of the Development Agreement provided the form of the Assignment and Assumption Agreement may be modified to eliminate the execution by the foreclosed upon Owner and other changes agreed to by the City and such successor instead and shall include all of the same requirements and provisions in a written assumption agreement between the successor and City in a form approved by City (each an Assumption Agreement). It is the intent of the parties that the City have and maintain direct contractual privity with each Developer under the Development Agreement as further described in the Development Agreement (and all references to Developer in this Agreement shall mean Developer as defined in the Development Agreement). Accordingly to receive rights and benefits under the Development Agreement each successor owner of some or all of the Property must enter into an Assignment and Assumption Agreement or an Assumption Agreement as set forth above which is subject to the City's consent in accordance with Article 11 of the Development Agreement. If a successor owner fails to enter into an Assignment and Assumption Agreement as set forth in the Development Agreement (or the modified Assumption Agreement as set forth above) then City shall have the remedies as set forth in Article 12 of the Development Agreement provided that (i) City shall not have the right to terminate the Development Agreement against Lender by virtue of Lender's failure to enter into an Assumption Agreement for a period of up to 18 months following Lender's acquisition of the Property recognizing that the Lender may be a short term owner of the Property and will likely seek to transfer the Property to another developer within such 18 month period (ii) Lender shall have no right to construct improvements or receive the other rights or benefits afforded to Developer under the Development Agreement (other than as set forth in Section 11.9 of the Development Agreement) without first entering into an Assumption Agreement with City and (iii) if Lender wishes to perform construction or receive other rights and benefits of Developer under the Development Agreement then Lender shall enter into an Assumption Agreement as set forth above.

5. **Lender Not Liable for Acts of Owner.** Lender who is acting only as a lender to Owner shall not be liable for any other breaches by Owner under the Development Agreement or claims that City may have against Owner under the Development Agreement that occur or arise before the date that Lender acquires ownership of the Property by foreclosure or otherwise. However, nothing in this Agreement is intended to or shall be deemed to affect (1) City's rights and remedies against any Developer under the Development Agreement for any act, omission or breach of the Development Agreement by such Developer or (2) City's right if any to terminate the Development Agreement based upon a breach of the Development Agreement by any such Developer in accordance with the terms of the Development Agreement subject to the cure rights and mortgagee protection provisions set forth in Section 11.9 and Article 12 of the Development Agreement.

6. **Future Amendments.** City and Owner agree that they shall not amend Sections 11.1 and 11.9 of the Development Agreement or make any other modifications to the Development Agreement which materially affects the rights of the Lender under the Development Agreement without Lender's prior written consent.

7. **Owner Defaults.** So long as the Deed of Trust encumbers any and all of the Property (1) City will send a copy of any notice of default under the Development Agreement to Lender at the address of Lender specified by Section 9 below at the same time such notice or statement is sent to Owner under the Development Agreement provided the City's failure to do so shall not limit or affect any rights City has against Owner (but in any event Lender shall have not less than such time as provided in Section 11.9.4 of the Development Agreement to cure or commence a cure (as the case may be) from the date of Lender's receipt of the default notice to cure or commence to cure of Owner's default to protect Lender's rights and interests in the Project Site) and (2) Lender will send a copy of any notice of default under the Loan Documents.
to City at the address of City specified by Section 9 below at the same time such notice or statement is sent to Owner under the Loan Documents provided Lender’s failure to do so shall not limit or affect any rights Lender has against Owner

8 Attorneys Fees In the event that any legal action or proceeding is commenced to interpret or enforce the terms of or obligations arising under this Agreement or to recover damages for the breach thereof the party prevailing in any such action or proceeding shall be entitled to recover from the non-prevailing party all reasonable attorneys’ fees costs and expenses incurred by the prevailing party. For purposes of this Agreement reasonable fees of attorneys of City’s Office of the City Attorney or Lender’s in-house counsel shall be based on the fees regularly charged by private attorneys with the equivalent number of years of experience in the subject matter area of the law for which the services were rendered who practice in the City of San Francisco in law firms with approximately the same number of attorneys as employed by the Office of the City Attorney.

9 Notices Any notice or communication required or authorized by this Agreement shall be in writing and may be delivered personally or by registered mail return receipt requested or overnight carrier. Notice whether given by personal delivery registered mail or overnight carrier shall be deemed to have been given and received upon the actual receipt by any of the addressees designated below as the person to whom notices are to be sent. Any Party to this Agreement may at any time upon written notice to the other Parties designate any other person or address in substitution of the person and address to which such notice or communication shall be given. Such notices or communications shall be given at their addresses set forth below.

To Lender

with a copy to

To City

John Rahaim
Director of Planning
San Francisco Planning Department
1650 Mission Street Suite 400
San Francisco California 94102

with a copy to

Dennis J Herrera Esq
City Attorney
City Hall Room 234
1 Dr. Carlton B. Goodlett Place
San Francisco California 94102
To Developer

Jonathan Scharfman  
General Manager/Development Director  
Universal Paragon Corporation  
150 Executive Park Blvd Suite 1180  
San Francisco CA 94134

with a copy to

David P Cincotta Esq  
Jeffer Mangels Butler & Mitchell LLP  
Two Embarcadero Center Fifth Floor  
San Francisco California 94111

10 Choice of Law  This Agreement shall be governed by and construed in accordance with the laws of the state of California and the Charter of the City and County of San Francisco

11 Modifications  This Agreement may not be modified orally or in any manner other than by an agreement in writing signed by the parties hereto or their respective successors in interest. This Agreement shall inure to the benefit of and be binding upon the parties hereto and their respective successors and assigns

12 Counterparts  This Agreement may be executed in any number of counterparts each of which when so executed and delivered shall be deemed to be an original and all of which counterparts taken together shall constitute but one and the same instrument. Signature and acknowledgment pages may be detached from the counterparts and attached to a single copy of this Agreement to form one document which may be recorded

13 Successors, Assigns  This Agreement shall inure to and bind respective successors and assigns of the Parties hereto
IN WITNESS WHEREOF the parties have executed this Agreement as of the date first written above.

CITY

CITY AND COUNTY OF SAN FRANCISCO a municipal corporation

Approved as to form

Dennis J. Herrera City Attorney

By ______________________________ By ______________________________

John Rahaim Deputy City Attorney
Director of Planning

LENDER

By

DEVELOPER

By ______________________________

Name ______________________________ Title ______________________________

By ______________________________

Name ______________________________ Title ______________________________